



Project:	2022-RFP-029 720078 – 2022 Drainage Improvements		
Addendum No.:	01	No. of Pages	2
Date:	April 29, 2022	Doc. No:	P7201-1035556098-15(2.0)

The following change(s) in the proposal Documents are effective immediately.
This Addendum forms part of the Contract Documents.

ITEM	DESCRIPTION	ACTION
------	-------------	--------

Question 1.1:

We have been reviewing all of the background attachments to identify project needs and our workplan approach, as well as the project resourcing and data needs in order to respond to this RFP. As you know, this RFP contains multiple projects across several engineering disciplines for work from 2022- 2024. Given that this requires soliciting information, availability, scope, and pricing quotes from both our internal teams members and third party sub-consultants/contractors, we would respectfully like to ask for a three-week extension to the due date until May 27, 2022 so that we may submit a thorough and competitive proposal.

Response 1.1:

Due to existing project schedule constraints (tight timeframes to deliver Phase 3 work), a full request to extend the proposal due date is not accepted. The revised RFP close date is, however, extended to Tuesday, May 17th, 2022, at 3:00pm. Table 1 of the RFP (Section 2.8) is revised as follows:

Table 1 – RFP Process Schedule

Milestone	Date
Issue RFP	April 12, 2022
Last Day for Proponent Questions	May 10, 2022
Last Date for Issue of Addendum	May 12, 2022
RFP Closes – Submission Deadline	May 17, 2022, 3:00pm
Contract Award	June 16, 2022
Project Kick-Off Meeting	June 23, 2022

Project Name 2022 Drainage Improvements
Addendum No. : 1

Question 1.2:

We are requesting an extension to the closing date for the above-noted proposal.

Response 1.2:

Refer to response above.

Colliers Project Leaders Inc.

Date: April 29, 2022

Distribution: All Bidders
 File