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Project Name: AV328-500, AV341-335, AV336-338, MH 93-96 SEWER UPGRADES

Addendum Number: 1
Project ID: 2025-RFT-092
Date: March 24™ 2025

The following change(s) in the Tender Documents are effective immediately.

This Addendum forms part of the Contract Documents. The changes outlined in this addendum shall take
precedence over the original contract document.

Item numbering format: [Addendum #]. [Item #]

Question 1.1

Due to geopolitical uncertainty and potential U.S. tariffs, our suppliers have confirmed that
providing provisional pricing beyond August 2025 is not feasible. Given this constraint, please
confirm whether the RFT should be limited to Area A to ensure a controlled scope within the pricing
window or if provisional pricing will expire at the end of the 60-day acceptance period.

Answer 1.1
The provisional scope for Area B and Area C has been completely REMOVED from the contract.

Area A and provisional Area D scope shall remain. The bid assessment will evaluate the total costs
submitted for Area A (main scope) and Area D (provisional scope).

The successful proponent will receive confirmation from the City of Igaluit shortly after contract
award (within 1 week) if the provisional Area D scope will be included or not. If provisional Area
D scope is determined to be included, materials can be ordered by the contractor during project
startup with known pricing.

Refer to the revised cost submission form enclosed. The updated cost submission form appended to
this addendum supersedes the original form included in the contract.

Question 1.2
We would like to ask for an extension until April 10 for the tender.

Answer 1.2

The City of Iqaluit will provide an extension to the RFT closing to April 8th, 2025. All proponents
must submit prior to this deadline. Refer to the new contract timeline below with adjustments
highlighted in yellow:



Table I: 2025-RFT-092 Contract Timeline

ACTION

DATE

Opening/Bid Call Date for RFT

March 13, 2025

Deadline for Submitting Inquiries

March 27, 2015 - 3:00 PM EST

Deadline for Inquiry Response

April 1, 2025 — 3:00 PM EST

Closing Date for RFT

April 8, 2025 — 3:00 PM EST

Public Opening Date

April 8, 2025 - 3:00 PM EST

Approvals 4/22/2025
Contract Award Date April 24, 2025
Project Kick-Off Date May 1, 2025

Substantial Performance Date

November 1, 2025 (Area A) and
October 1, 2026 (Area D)

Warranty Start Date

November 1, 2025 (Area A)
October 1, 2026 (Area D)

Warranty End Date

October 31, 2026 (Area A)
September 30, 2027 (Area D)

Completion Date

December 1, 2025 (Area A) and
November 1, 2026 (Area D)
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APPENDIX B — COST SUBMISSION FORM

Date:
Project AV328-500, AV341-335, AV336-338, MH 93-96
Name: Sewer Upgrades
1\We,
(Company Name)
Of
(Business Address)

have fully inspected the Site and examined all the conditions affecting the Work. I/we have also
carefully examined all documents prepared for this Contract including Addenda thereto; and
hereby offer to furnish all labour, materials, plant, equipment and services for the proper
execution and completion of the items listed below, in accordance with the Contract Documents,
including all Addenda thereto which are acknowledged hereinafter for the above project for the
sums separately indicated as follows:

Item

Description

Qty

Unit

Payment
Clause

Unit Price

Total
(CAD$)

AREA A — AV335 to AV341 Section
(MAIN SCOPE)

GENERAL WORK (MOBILIZATION &
SITE WORK)

Mobilization & Demobilization & Site
Work

L.S.

1.5.2

Traffic plan, safety plan, control,
project signage and safety setup

L.S.

1:5:3

Pre-construction survey by contractor
for edge of asphalt, landscaping
features, AVs, drainage features
including elevations to confirm all site
features

L.S.

154

Utility pole support including
coordination with QEC/PPD for all
excavation work

L.S.

155

Project removals including removal of
existing AVs, water and sewer mains,
bollards, culverts, asphalt, etc.

L.S.

1.5.6
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Reinstate existing landscaping features
6. (boulders, bollards, utility sheds, 1 LS. 1.5.7 $
signage, etc.)
Prepare, coordinate and manage
7. Erosion and Sedimentation Control 1 L.S. 1.5.8 $
Plan as per Water License Agreement
TEMPORARY SERVICING (WATER
AND SEWER)
Development, preparation and
8. coordination of temporary servicing 1 L.S. 159 $
and bypass plan (water and sewer)
Temporary servicing and bypass
9 installation and removal (water and 1 L.S. 1.5.10 $
sewer)
Prepare, coordinate and manage Spill
10. | Contingency Plan as per Water License | 1 L.S. 1:5:40 $
Agreement
ACCESS VAULTS
11. | Supply and deliver Access Vaults $
AV341W and AV341S 2 Ea $
AV340W and AV340S 2 Ea $
AV339W and AV 3395 2 Ea 1.5.12 $
AV338W and AV338S 2 Ea $
AV335W and AV335S 2 Ea $
12. | Install Access Vaults 10 |[Ea 1.5.13 $
Supply, deliver and install concrete
13. filled bumper posts for AVs c/w marker | 40 Ea 1.5.14 $
post and ID label
WATER - SUPPLY AND DELIVER
14. 290.mm insulated HDPE Pipe - Water 350 |'m $
Piping - DR9 4.5.59
250mm insulated HDPE Pipe - Water o
15. o 0 m $
Piping - DR9
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16. 200mm in.szuiat?q HDPE Pipe - 0 m $
Recirculation Piping - DR9
SEWER - SUPPLY AND DELIVER
200 mm insulated HDPE Pipe - Sanitary
1% Sewer - DR9 0 m $
1s. 300 mm insulated HDPE Pipe - Sanitary 350 | 'm 1512 $
Sewer - DR9
350 mm insulated HDPE Pipe - Sanitary
19 | sewer - DR9 S L $
TRENCHING AND PIPE
INSTALLATION
Install 2 Pipe Trench including all
20. excavation, backfill, reinstatement, 350 | m 1.5.15 $
pipe installation
Install 3 Pipe Trench including all
21. | excavation, backfill, reinstatement, 0 m 1.5.15 $
pipe installation
SERVICE CONNECTIONS
29A. Reconnect existing sanitary service 10 Ea 1516A $
laterals
Removal of existing water service and
reinstatement of new service (supply
298, anq return Ilvnes as \fvell f.iS h.eat tr:fce) 10 Ea 1.5.168 $
while salvaging carrier pipe including
connections to internal building
plumbing and new water main
ROAD WORKS
Gravel Road and Driveway
23, remstatement—suppl.y and install all 1 LS. 1517 $
necessary granular reinstatement as
required
24. | Supply Cold Patch (150mm thickness) 350 | m? 1.5.18 $
25. Remove and install new guard rail 20 m 1.5.20 $
Ditch Construction and disposal of
26. excavated material off site including 280 |m 1.5.21 $
full width rip-rap installation
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Supply, deliver and install new 450mm
27 dia. CMP road cuIerrts mcludmg r}p rap 15 - 1522 $
and removal and disposal of existing
culverts
Supply, deliver and install new 600mm
28. dia. CMP road cul\.rfarts including r'ip rap 75 m 15.22 $
and removal and disposal of existing
culverts
Supply, deliver and install new 900mm
29, dia. CMP road culvterts mcludmg r}p rap 30 - 1522 $
and removal and disposal of existing
culverts
PROVISIONAL ITEMS
30, Inétallatlon of Cold Patch (150mm 350 | m2 15.19 $
thickness)
Additional 100mm thick trench
31 insulation 1220mm wide as indicated $
' on the drawings or requested by the
Engineer
Supply and deliver 100mm thickness
350 1.5.12
A | @200mmewidelrigid board insulatior m $
b) Install 200mm rigid board insulation 350 |m 1:5:23 $
39 Sub excavation of unsuitable material 200 | m3 1.5.24 $
' including backfilling with Granular 'B' .
33 Supply, deliver, place, and compact 750 | m? 1575 $
Granular B
34, Supply, deliver, place and compact 260 | me 1.5.26 $
Granular A
35 Off—mtevdlsposal of soil that is deemed 200 | m? 15.27 $
contaminated
Removal and off-site disposal of Cash
36. | contaminated groundwater for 1 Aﬁ‘osw 1528 | $50,000 $50,000
trenching activities '
Cash
37, Repivacement ofvw.ater and sewer ' 6 Allow. 1532 $15,000 $90,000
service from building to water to main per
Service
38. | Rock Removal 75 m? 1.5.31 $
MAIN SCOPE AND AREA A SUBTOTAL | $
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AREA D — MH93 to MH96 Section
(PROVISIONAL)

GENERAL WORK (MOBILIZATION &
SITE WORK)

D1.

Mobilization & Demobilization & Site
Work

L.S.

1.5.2

D2.

Traffic plan, safety plan, control,
project signage and safety setup

L.S.

1.5:3

D3.

Pre-construction survey by contractor
for edge of asphalt, landscaping
features, AVs, drainage features
including elevations to confirm all site
features

L.S.

1.5.4

D4.

Utility pole support including
coordination with QEC/PPD for all
excavation work

L.S.

155

D5.

Project removals including removal of
existing AVs, water and sewer mains,
bollards, culverts, asphalt, etc.

L.S.

1.5.6

D6.

Reinstate existing landscaping features
(boulders, bollards, utility sheds,
signage, etc.)

L.S.

1.5.7

D7.

Prepare, coordinate and manage
Erosion and Sedimentation Control
Plan as per Water License Agreement

L.S.

1.5.8

TEMPORARY SERVICING (WATER
AND SEWER)

D8.

Development, preparation and
coordination of temporary servicing
and bypass plan (water and sewer)

L.S.

159

D9.

Temporary servicing and bypass
installation and removal (water and
sewer)

L.S.

1.5.10

D10.

Prepare, coordinate and manage Spill
Contingency Plan as per Water License
Agreement

L.S.

1.5.10

ACCESS VAULTS

D11.

Supply and deliver Access Vaults
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AV93W and AV93S 2 Ea $
1.5.12
AV96W and AV965S 2 Ea $
D12. | Install Access Vaults 4 Ea 1513 $
Supply, deliver and install concrete
D13. | filled bumper posts for AVs ¢/w marker | 16 Ea 1.5.14 $
post and ID label
WATER — SUPPLY AND DELIVER
Supply and deliver 200mm insulated
D14. 30 1.5.12
HDPE Pipe - Water Piping - DR9 m $
WATER - SUPPLY AND DELIVER
Supply and deliver 350 mm insulated
D15 | HDPE Pipe - Sanitary Sewer - DRS 30 m 1512 $
TRENCHING AND PIPE
INSTALLATION
Install 2 Pipe Trench including all
D16. | excavation, backfill, reinstatement, 30 m 1.5.15 $
pipe installation
Additional 100mm thick trench
D17 insulation 1220mm wide as indicated
" | on the drawings or requested by the
Engineer
Supply and deliver 100mm thickness
) | (1200mm wide) rigid board insulation | 3° |™ Lkl "
b) Install 100mm rigid board insulation 30 m 1.5.23 $
SERVICE CONNECTIONS
D18. Reconnect existing sanitary service 2 Ea 1.5.16A $
laterals
Removal of existing water service and
reinstatement of new service (supply
D19, anq return Ilvnes as \fvell E.;\s h.eat trz?r.e) 2 Ea 15.168 $
while salvaging carrier pipe including
connections to internal building
plumbing and new water main
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Cash
D20. Repivacement ofvw.ater and sewer . 2 Allow. 15.32 $15.000 $30.000
service from building to water to main per
Service
ROAD WORKS
Gravel Road and Driveway
D21, remstatement—suppl.y and install all 1 LS. 1517 $
necessary granular reinstatement as
required
D22. | Supply Cold Patch (150mm thickness) 30 m? 1.5.18 $
D23. In;tallatlon of Cold Patch (150mm 130 m2 1519 $
thickness)
AREA D SUBTOTAL | $
SUMMARY
AREA A - AV335 to AV341 - SUBTOTAL | $
AREA D - AV93 to AV96 (PROVISIONAL) SUBTOTAL | $
SUBTOTAL (TOTAL) | $
GST(5%) | §
TOTAL | $
END OF SECTION
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