



Project:	2023-RFT-046 720069 – Arnaitok Arena Improvements		
Addendum No.	1	No. of Pages:	3
Date:	February 28, 2023	Doc. No.:	P7201-1662260184-41(1.0)

The following change(s) in the Request for Quotation Documents are effective immediately. This Addendum forms part of the Contract Documents.

Part I – Procurement and Contract Requirements: Section 27.4 - RFT Schedule

See table below with updated RFT and project dates.

Milestone	Date
Opening/Bid Call Date for RFT	February 16, 2023
Deadline for Submitting Inquiries	March 2, 2023, at 3 PM EST
Closing Date for RFT	March 10, 2023, at 3 PM EST local Iqaluit time
Public Opening Date	March 10, 2023, at 3:30 PM EST local Iqaluit time <u>2023-RFT-046 Public Opening Zoom Link</u> Meeting ID: 930 0726 6914 Passcode: 621666 +17789072071,,93007266914#,,,,*621666# Canada +17806660144,,93007266914#,,,,*621666# Canada
Contract Award Date	April 11, 2023
Project Kick-Off Date	April 18, 2023
Substantial Performance Date	September 30, 2023

SPECIFICATIONS – PART 1 GENERAL – 01 11 00 – 1.1 Description of Work

The following items are not included in the scope of work.

- .4 Provision of new cabinet heaters.
- .5 Replacement of existing concrete slab in Zamboni room.
- .6 Provision of new ice melting pit c/w pump, heating and associated piping and services.

Clarifications on Drawings

New baseboards are not to be provided as part of this work. Existing baseboards are to remain, and are to be patched and made good to receive new paint finish.

Corrected Cost Submission Form

The following cost submission form and provisional items cost form shall supersede the forms provided in the RFT.

APPENDIX B – COST SUBMISSION FORM**Date:**

Project Name: ARNAITOK ARENA IMPROVEMENTS

I/We,

(Company Name)

Of

(Business Address)

have fully inspected the Site and examined all the conditions affecting the Work. I/we have also carefully examined all documents prepared for this Contract including Addenda thereto; and hereby offer to furnish all labour, materials, plant, equipment and services for the proper execution and completion of the items listed below, in accordance with the Contract Documents, including all Addenda thereto which are acknowledged hereinafter for the above project for the sums separately indicated as follows:

“Table 1: Cost Submission Form” will be used for the evaluation of the RFT. Bidders must also complete “Table 2: Provisional Items Cost Form”, as these items may also be included in the scope in any combination.

Table 1: Cost Submission Form

Item	Description	Qty	Unit	Unit Price	Total
1.	Mobilization, demobilization, site setup, project management, coordination, administration, meetings	1	LS	\$	\$
2.	Lobby – replacement of flooring and repair of baseboard, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
3.	Lobby – bench, wall, and counter millwork, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
4.	Lobby – miscellaneous painting, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
5.	Lobby – all other miscellaneous architectural improvements	1	LS	\$	\$
SUBTOTAL (items 1-5):					\$
Applicable Taxes (GST):					\$
TOTAL (Incl. GST):					\$

Table 2: Provisional Items Cost Form

Item	Description	Qty	Unit	Unit Price	Total
P1.	Women's washroom – replacement of flooring and repair of baseboard, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
P2.	Men's washroom – replacement of flooring and repair of baseboard, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
P3.	Women's washroom – replacement of vanity and other localized work, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
P4.	Men's washroom – replacement of vanity, mechanical fixtures and other localized architectural and mechanical work, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
P5.	Women's washroom – replacement of flooring and repair of baseboard, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
P6.	Men's washroom – replacement of stall walls, doors, fixtures, and other localized architectural and mechanical work, including all labour, materials, demolition, preparation, and shipping	1	LS	\$	\$
P7.	Grout repair including all labour, materials, demolition, preparation, and shipping (cash allowance, final quantity to be confirmed upon mobilization)	3	Lin.m.	\$	\$

END OF SECTION