



Project:	2022-RFQ-137 720069 – Arnaitok Arena Improvements		
Addendum No.	2	No. of Pages:	1
Date:	July 28, 2022	Doc. No.:	P7201-1662260184-18(2.0)

The following change(s) in the Request for Quotation Documents are effective immediately.
This Addendum forms part of the Contract Documents.

09 65 00 – Resilient Flooring

One potential supplier of the alternative product discussed in addendum 1 is:

Advantage Sport

www.advantagesport.com

Brian Hull

brianhull@advantagesport.com

519-650-0877 #224

888-605-3380 #224

416-886-8840

Bidders are not limited to this product and this supplier.

RFQ Schedule

See table below with updated RFQ and project dates.

Milestone	Date
RFQ Issue Date	July 20, 2022
Last Day for Bidder to Submit Questions	August 3, 2022, 3:00:00 PM local Iqaluit time
Last Date for Addenda to be Issued	August 4, 2022, 3:00:00 PM local Iqaluit time
RFP Submission Deadline	August 11, 2022, 3:00:00 PM local time
Anticipated Contract Award Date	September 1, 2022
Anticipated Project Start/ Kick-Off Meeting	September 12, 2022
Substantial Completion	November 30, 2022