



Project:	Long Term Water Project – ATCO Loop Decommissioning Request for Tender	RFT No.:	2023-RFT-054
Addendum No.:	01	No. of Pages	2
Date:	May 18, 2023	Doc. No.	P7201-950302569-160 (1.0)

The following change(s) in the Tender Documents are effective immediately.

This Addendum forms part of the Contract Documents.

Item numbering format: [Addendum #]. [Item #]

ITEM	DESCRIPTION	ACTION
------	-------------	--------

Question 1.1

Would a one week extension of time be available for the ATCO loop tender closing, say June 1st close?

Response 1.1

Yes, a one-week submission extension will be added to the ATCO Loop Decommissioning Request For Tender. The RFP Submission deadline is thus revised to May 31, 2023. Refer to the revised RFT schedule below:

ACTION	Date
Opening Date for RFT	May 2, 2023
Deadline for Submitting Inquiries	May 23, 2023 at 15:00h EST
Deadline for Inquiry Response	May 26, 2023
Closing Date for RFT	May 31, 2023 at 15:00h EST
Public Opening	May 31, 2023 at 15:00h EST
Approvals	June 1 – June 27
Contract Creation/ Circulation for Signatures	June 28 – June 30
Contract Award Date	June 30, 2023
Project Kick-Off Meeting	July 6, 2023
Substantial Performance	October 27, 2023
Completion	November 24, 2023
Warranty Start Date	October 27, 2023
Warranty End Date	October 27, 2024

Project Name: Long Term Water Project – ATCO Loop Decommissioning

Addendum No. : 1

Colliers Project Leaders Inc.

Date:

Distribution:

All Bidders
File