
  ADDENDUM 

 

 

The following change(s) in the Request for Proposal Documents (2024-RFP-075) are effective 

immediately. 

This Addendum forms part of the Contract Documents. 

 
 

ITEM  DESCRIPTION       ACTION 

Question 7.1  

Value add is not currently part of the Evaluation Criteria, would the City consider adding this as a 

component of the evaluation to allow consultants to provide suggestions and design recommendations 

which may increase project value or provide time and cost savings? 

 

Response 7.1 

Proponents are encouraged to incorporate a value-add component into their submission for this project. 

Although the value add will not be assigned into its own section within the technical evaluation, it should 

be added into Section C – Work Plan of their submission as it will be considered within the evaluation 

process.  

 

Question 7.2  

Completing the Topographic survey during the winter months poses a significant risk to the project as 

snow cover will make it very difficult to accurately document existing conditions and ensure that all 

existing infrastructure is recorded. Would an extension to the timeline to complete survey for all or 

portions of the work be considered to reduce risk of missing information in the survey?  

  

Response 7.2 

Yes, an extension to complete the topographic survey is permissible provided the completion date of the 

project remains December 15, 2025, as per Table 2 – Project Schedule in the RFP. The project’s 

schedule to be included in the proponent’s submission should clearly demonstrate the sequencing to 

ensure project milestone dates are met.  

 

Question 7.3 

Addendum No 6 responses to question 6.3 – Should the response to the above question be no, could this 

item be provided as a cash allowance? The required cost for a subcontractor to undertake this task is 
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very difficult to estimate as it will vary greatly depending on the timeline, level of snow coverage and 

existing infrastructure within the project area. 

  

Response 7.3 
Yes, it can be provided as a cash allowance. The proponent should include a high-level breakdown of the 
estimated costs, including any assumptions. 
 
 
Question 7.4 
Addendum No 2 Revision 1.23 – it is unclear how the City expects consultants to consider and account 
for the requirements of the new design guidelines if they are not complete or available for review. Could 
the City please remove this revision as consultants cannot account for changes without knowledge of 
what will be included or changed?  Alternatively, would the City consider providing a draft copy of these 
standards to ensure that consultants not involved in the development of this document are not at an unfair 
disadvantage? 
 
 
Response 7.4 
Consultants are expected to coordinate with the City concerning any relevant updates/changes to the 
design guidelines correlated with the design of the project via a Request for Information (RFI) upon being 
awarded the project. The updated guidelines are still in development and are not currently available to be 
shared with the proponents but will be made available as soon as a presentable draft has been 
developed.  
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Clarification to Request for Proposal 2024-RFP-075 

Revision 7.1  

An extension to the closing date will be given to all proponents. See the new RFP schedule for reference 

with the adjusted dates in yellow: 

Table 1 – RFP Process Schedule 

Milestone Date 

Issue RFP November 7, 2024 

Last Day for Proponent Questions January 16, 2025 - @3:00 PM EST 

RFP – Submission Deadline January 30, 2025 - @3:00 PM EST 

Evaluation and Determination of Preferred 
Consultant 

February 11, 2025 

Approvals, Notice of Contract Award, and 
Notice of Regret 

February 25, 2025 

Contract Creation/ Circulation for Signatures February 28, 2025 

Project Kick-Off Meeting March 4, 2025 
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