

Project:	Long Term Water Project – Trigram Reheat Station Relocation - Request for Proposal	RFT No.: 2023-RFP-059 (Republished)
Addendum No.:	02	No. of Pages 2
Date:	Sep 13, 2023	Doc. No. P7201-950302569-284(1.0)

The following change(s) in the Tender Documents are effective immediately.

This Addendum forms part of the Contract Documents.

Item numbering format: [Addendum #]. [Item #]

ITEM	DESCRIPTION	ACTION
------	-------------	--------

Question 2.1

The main RFP document is not posted on MERX website. We downloaded it from the City's web site.

Response 2.1

Noted, it will be posted on MERX website for proper distribution.

Question 2.2

The date that is highlighted below should be 2024?

Table 4 – Project Schedule

Milestone	Date
Project Kick-Off Meeting	November 23, 2023
Investigation, Validation, Engineering Report (30%)	January 31, 2023
Complete 50% Design	March 1, 2023
Complete 90% Design	April 1, 2024
Complete 100% Design	May 15, 2024
Submit Tender Ready Documents	June 30, 2024
Complete Tender Assistance	August 15, 2024
Complete Construction Administration	December 15, 2025

Response 2.2

Yes, the date highlighted should be March 1, **2024**. Further, the date Investigation, Validation, Engineering Report (30%) should be January 31, **2024**. See below for the revised 'Table 4 – Project Schedule' with the corrected dates.

ACTION	Date
Project Kick-Off Meeting	November 23, 2023
Investigation, Validation, Engineering Report (30%)	January 31, 2024
Complete 50% Design	March 1, 2024
Complete 90% Design	April 1, 2024
Complete 100% Design	May 15, 2024
Submit Tender Ready Documents	June 30, 2024
Complete Tender Assistance	August 15, 2024
Complete Construction Administration	December 15, 2024

Question 2.3

Misaligned timeline schedule for IFT submission? March 2024 mentioned in page 7 against June 30 2024 in page 46.

Response 2.3

With the re-publishing of the RFP, the revised IFT submission date is now **June 30, 2024**. Consultants are to follow the schedule dates set out in Response 2.2 above.

Question 2.4

We kindly request a one-week extension to the submission deadline.

Response 2.4

A two-week extension to the submission deadline has been provided to proponents as noted in Addendum No. 1, Response 1.1. The new Submission deadline is October 6, 2023.

Colliers Project Leaders Inc.

Date: Sep 13, 2023

Distribution:

All Bidders

File