

<b>Project:</b>	Long Term Water Project – Ulu Lane Watermain Installation - Request for Proposal	<b>RFT No.:</b>	2023-RFP-061
<b>Addendum No.:</b>	01	<b>No. of Pages</b>	1
<b>Date:</b>	Aug 2, 2023	<b>Doc. No.</b>	P7201-950302569-245(1.0)

The following change(s) in the Tender Documents are effective immediately.

This Addendum forms part of the Contract Documents.

Item numbering format: [Addendum #]. [Item #]

ITEM	DESCRIPTION	ACTION
------	-------------	--------

**Question 1.1**

We are requesting an extension to the closing date for the above noted proposal.

**Response 1.1**

Yes, a one-week submission extension will be added to the Ulu Lane Watermain Installation Request For Proposal. The RFP Submission deadline is thus revised to August 22, 2023 . Refer to the revised RFP schedule below:

ACTION	Date
Issue RFP	July 21, 2023
Last Day for Proponent Questions	August 11, 2023 @3:00 pm local Iqaluit time
Last Date for Issue of Addendum	August 15, 2023
<b>RFP Closes – Submission Deadline</b>	<b>August 22, 2023 @3:00 pm local Iqaluit time</b>
Evaluation	August 23 – August 31, 2023
Approvals	September 1 – September 26, 2023
Contract Creation/ Circulation for Signatures	September 27 – September 29, 2023
Contract Award Date	September 29, 2023
Project Kick-Off Meeting	October 5, 2023

Colliers Project Leaders Inc.

Date: Aug 2, 2023

Distribution: All Bidders  
File