

Project:	Long Term Water Project – Ulu Lane Watermain Installation- Request for Proposal	RFT No.:	2023-RFP-061
Addendum No.:	03	No. of Pages	1
Date:	Aug 18, 2023	Doc. No.	P7201-950302569- 262(1.0)

The following change(s) in the Tender Documents are effective immediately.

This Addendum forms part of the Contract Documents.

Item numbering format: [Addendum #]. [Item #]

ITEM	DESCRIPTION	ACTION
------	-------------	--------

Question 3.1

Is it possible to extend the closing date to August 29?

Response 3.1

Yes, a one-week submission extension will be added to the Ulu Lane Watermain Installation Request For Proposal. The RFP submission deadline is thus revised to August 29, 2023 . Refer to the revised RFP schedule below:

ACTION	Date
Issue RFP	July 21, 2023
Last Day for Proponent Questions	August 22, 2023 @3:00 pm local Iqaluit time
Last Date for Issue of Addendum	August 24, 2023
RFP Closes – Submission Deadline	August 29, 2023 @3:00 pm local Iqaluit time
Evaluation	August 30 – September 12, 2023
Approvals	September 13 – September 26, 2023
Contract Creation/ Circulation for Signatures	September 27 – September 29, 2023
Contract Award Date	September 29, 2023
Project Kick-Off Meeting	October 5, 2023

Colliers Project Leaders Inc.

Date: Aug 18, 2023

Distribution: All Bidders
File