ADDENDUM

Project:	LTWP – WTP Chlorine Upgrades	Addendum No.: 02
		No. of Pages: 3
		Date: July 11, 2025
		Doc. No. P7201-950302569-1068 (1.0)

The following change(s) in the Request for Proposal Documents (2025-RFP-005) are effective immediately.
This Addendum forms part of the Contract Documents.

ITEM	DESCRIPTION	ACTION

Question 2.1
Can you confirm the site observer requirements? Are any regular site inspections required for this assignment, or will it be done solely through technical lead visits?

Response 2.1
The site observer requirements should follow Section 6.5.12 Field Observation Reports to capture all work completed during the site assessment for the technical lead visits. No regular or fulltime (daily) site assessments will be required for this project. Proponents are to allow for the five (5) site visits as per the cost submission form.

Question 2.2
If there is one available, can you provide the latest water systems assessment?

Response 2.2
Attached to Addendum 02 are the documents below:

- Iqaluit WTP Prefeasibility Study & Condition Assessment (2021-03-02) Appendices (2021-03-02)
- 201-09487-00 Iqaluit WTP Upgrades Feasibility Study Final Report (2021-06-24)

Question 2.3
We understand that a 3D scan and a record drawing update/compiling may have been completed in the last few years by WSP for the City's WTP. Can these documents be shared with proponents?

Response 2.3
Please see the Matterport link below to access the 3D scan for reference purposes only. Any dimensions should be verified by the consultant:
https://my.matterport.com/show/?m=9g1oLiQ2LuJ

Question 2.4
Are there any population and WTP production projections available that proponents should use as a basis for sizing and scoping the project?

Response 2.4
Proponents should use figures from Statistics Canada as per the year 2021 with a growth rate of 3.38%.

Question 2.5
Are the milestone dates listed for some of the tasks and deliverables flexible? When planning the work, we would maintain the 100% design and tender document submission deadlines, however it's possible that we may prepare a schedule that includes a later 10% or 30% submission. We would like to know how stringent the timeline requirements are.

Response 2.5
The preliminary design milestones can be flexible as long as the 100% design milestone is met.

Question 2.6
Can you clarify why the construction completion date is October 30? This is typical for outdoor work in Iqaluit, however we believe that the work will be entirely indoors and could therefore be completed later in 2026 if needed.

Response 2.6
The upgrades to the City’s chlorination system are time sensitive due to the need to replace the existing system and are therefore not driven by weather but rather by the operation of the Water Treatment Plant. The City is at increased system risk (freeze ups) for downtimes during winter conditions.

Question 2.7
Does the City have volume/consumption data that can be shared regarding their current and historical chlorine usage?

Response 2.7
There are no reports available to share. The awarded proponent will have to inquire & verify the chlorine usage through coordination with the City’s Public Work department.

Question 2.8
Can you list any/all deliverables that will require translation to French and Inuktitut?

Response 2.8
Proponents will not be required to provide any translation services under this project.

Question 2.9

We are requesting a 1-week extension to allow for enough time to incorporate the responses to these questions into our proposal.

Response 2.9
Yes, a one-week extension will be given to the submission deadline. See the new project schedule in the table below. It should be noted that the dates are tentative and may be subject to change:

Table 1 – Project Schedule

Milestone	Date
Issue RFP	June 12, 2025
Last Day for Proponent Questions	July 17, 2025
RFP – Submission Deadline	July 24, 2025
Evaluation and Determination of Preferred Consultant	August 14, 2025
Approvals, Notice of Contract Award, and Notice of Regret	September 9, 2025
Contract Creation/ Circulation for Signatures	September 16, 2025
Project Kick-Off Meeting	September 18, 2025

Colliers Project Leaders Inc. July 11, 2025