ADDENDUM

Project:	LTWP – WTP to Astro Hill Water Upgrades	Addendum No.: 03
		No. of Pages: 11 Date: October 09, 2025 Doc. No. P7201-950302569-1174 (1.0)

The following change(s) in the Request for Proposal Documents (2025-RFP-008) are effective immediately.
This Addendum forms part of the Contract Documents.

ITEM	DESCRIPTION	ACTION

Question 3.1
We are requesting an additional 2-week extension to the closing date of the WTP to Astro Hill RFP. Due to unknowns and delays compiling background info we require additional time to receive pricing from subs and driplines.

Response 3.1
A two-week extension is allowable. See the new RFP Process schedule & Project Schedule tables below:

Table 1 *– RFP Process Schedule*

Milestone	**Date**
Issue RFP	September 3, 2025
Last Day for Proponent Questions	October 22, 2025 – 3:00 PM EST
RFP – Submission Deadline	October 29, 2025 - 3:00 PM EST local Iqaluit time
Evaluation and Determination of Preferred Consultant	November 11, 2025
Approvals, Notice of Contract Award, and Notice of Regret	December 2, 2025
Contract Creation/ Circulation for Signatures	December 8, 2025
Project Kick-Off Meeting	December 11, 2025

Table 2 – *Project Schedule*

Milestone	Date
Project Kick-Off Meeting	December 8, 2025
Proof of Concept Report (10%)	January 21, 2026
Preliminary Design Report (30%)	March 18, 2026
Complete 50% Design	May 13, 2026
Complete 90% Design	June 17, 2026
Complete 100% Design	July 8, 2026
Submit Tender Ready Documents	July 29, 2026
Complete Tender Assistance	August 19, 2026
Complete Construction Administration	December 16, 2027

Question 3.2
We request that Section A - Project Understanding page limit be increase to 5 pages total. We request that Section B - Reference Projects be increased to 5 page limit total. We request Section E - Quals and Experience be increased to a 6 page limit total.

Response 3.2
Yes, it is acceptable to increase the page limits. The page limits per section have been adjusted as follows:

- Section A - Project Understanding
  - Increased to three (3) page limit
- Section B - Reference Projects
  - Increased to five (5) page limit
- Section C – Work Plan
  - To remain a five (5) page limit
- Section E – Qualifications and Experience
  - Increased to six (6) page limit

The three (3) additional 11” x 17” pages for schedule and level of effort tables shall remain the same as per the RFP.

RFP Revision

Revision 3.1
Attached are six (6) photos illustrating the proposed watermain alignment extending from the Water Treatment Plant (WTP) to the hospital, as well as images of the crawlspace under the hospital where the current watermain is situated.

Crawlspace under hospital between AV307 & AV306



AV306 Location

AV307 Location

Hospital crawlspace location facing the Hospital

Access Road and watermain alignment between hospital and Water Treatment Plant

Access Road and watermain alignment between hospital and Water Treatment Plant

Access Road and watermain alignment between hospital and Water Treatment Plant

Road to the left of the hospital facing towards the bay

Road to the right of the hospital facing towards the bay