ADDENDUM

| Project: | LTWP – WTP to Astro Hill Water Upgrades | Addendum No.: 04 |
|---|---|---|
| | | No. of Pages: 1 |
| | | Date: October 15, 2025 |
| | | Doc. No. P7201-950302569-1178 (1.0) |

The following change(s) in the Request for Proposal Documents (2025-RFP-008) are effective immediately.

This Addendum forms part of the Contract Documents.

| ITEM | DESCRIPTION | ACTION |
|---|---|---|

**Question 3.2**

Reviewing addendum 3 and quickly noticed that it says the work plan page count shall remain at 5 pages. Can you clarify/confirm vs addendum 1 question 1.18, which indicates a limit of 7 pages plus Gantt chart and TTM?

Response 3.2

Addendum 03 incorrectly restated the page limit for Section C - Work Plan as five (5) pages. The correct limit shall remain seven (7) pages, consistent with Addendum 01, Question 1.18. The three (3) additional 11” x 17” pages for the Gantt chart and level of effort table shall remain the same as per the RFP.

Colliers Project Leaders Inc. October 15, 2025