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1. PROJECT OVERVIEW 

The City is seeking to retain a Contractor to provide operations services for the Scrap 
Metal Removal project. The Contractor will be retained to provide technical and 
professional services for the Project. 

The City invites individual firms or consortiums of firms to submit Proposals for the 
above-referenced Project in accordance with the terms and conditions of this Request 
for Proposal document. 

1.1 Background 

1.1.1 Location 

Iqaluit is the capital of the Nunavut Territory and is located at the south end of Baffin 
Island near the end of Frobisher Bay (63°45’N latitude and 68°31’W longitude). Access 
to Iqaluit is provided by regular scheduled commercial aircraft year-round, snowmobile 
trails from other Baffin Island communities in the winter, and sealift from the port of 
Montreal and Valleyfield in the summer. 

1.1.2 Geology and Terrain 

Iqaluit’s location is above the tree line and within the permafrost zone of Canada. The 
region generally consists of glacially scoured igneous/ metamorphic terrain. In some 
locations, a thin layer of organic material is found. 

1.1.3 Climate 

Iqaluit has an Arctic climate with an average January temperature of -21.5°C and July 
average temperature of 8°C. The annual precipitation is made up of 19.2 cm of rainfall 
and 255.0 cm of snowfall for a total of 43.0 cm of precipitation. The prevailing winds 
are northwest at 16.7 km/hr. 

1.1.4 City Growth and Population 

The City is the newest Capital City in Canada and as a result has experienced a period 
of rapid development and growth. Iqaluit is the seat of government for the Territory of 
Nunavut and is the home base of many federal and territorial government 
departments. The City is rapidly developing into a regional center for the territory with 
many northern businesses in Inuit organizations making it their base of operations. 
The current population of Iqaluit is estimated at about 7,000 people with an average 
annual growth rate between three and four percent. 

1.1.5 Land Ownership System 

Iqaluit has a unique land ownership system. The major land owners in Iqaluit are the 
Commissioner of Nunavut, the City and the regional Inuit associations. These entities 
in turn lease land to individuals, corporations and other government departments. The 
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City land is administered by a land acquisition by-law and by a Territorial Statute. 
Generally speaking, there is no private ownership of land. 

1.2 Definitions 

The following terms and definitions listed shall apply within this RFP: 

City/ Client/ Owner means the Municipal Corporation of the City; 
means the entity as defined in the Supplementary 
Conditions, which may be the same entity as the 
City as defined herein. 

City Representative means the individual, assigned to the Project, who 
will be representing the City. 

City Website   means www.iqaluit.ca.  

Class A Estimate means an estimate that is accurate to +/- 10% that 
is used to establish cost for the construction of  the 
Project and is based on 99% complete design 
package which is ready for tender. 

Class B Estimate means an estimate that is accurate within +/- 15% 
and is based on a 66% design development. 

Class C Estimate means an estimate that is accurate within +/- 20% 
and is based on a 33% design development. 

Class D Estimate means an estimate that is accurate within +/- 30% 
and is based on conceptual design sketches. 

Closing Time   means the time set out in paragraph 4.1. 

Contractor means the entity who will be providing construction 
services to perform the work. 

Construction Contract means the executed agreement between the City 
and the Contractor for the work. 

Evaluation Committee means a committee appointed by the City in order 
to evaluate all submitted proposals in order to 
determine a preferred proponent. 

Preferred Proponent means the company or firm that has been selected 
by the City’s Evaluation Committee and who will 
initially discuss the contract arrangements based 
upon acceptance of the proponent’s proposal. 

http://www.iqaluit.ca/
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Contractor means the Contractor who will provide the technical 
and professional services defined in the Request 
for Proposal. 

Professional Services means the technical and professional services to 
be provided by the Contractor for this contract. 

Project    means the Scrap Metal Removal Project. 

Project Manager means the Project Manager assigned by the City, 
who will be responsible for managing the execution 
of the Project. 

Project Team means the group of people which includes the City 
Representative, the Project Manager, the Discipline 
Design Leaders and any other person invited from 
time to time by the City Representative of the 
Project Manager. 

Proponent means a company or firm intending to submit a 
Proposal and from whom a Proposal submission 
was received. 

Proposal means the document submitted in response to the 
Request for Proposal. 

Supplementary Conditions means the Supplementary Conditions forming 
APPENDIX B. 

This contract means the Contractor contract for which this 
Request for Proposal is issued. 

User group means the City or the users of the facility for which 
the City is responsible.  

1.3 Project Scope 

The City of Iqaluit West 40 Landfill currently has a significant amount of scrap metal 
stored at the landfill.  This situation is an ongoing operational burden on the City as 
there are insufficient resources available to handle the incoming material and there is 
nowhere else within the City or nearby areas that can accept and store the materials. 

As such, the City is looking to retain a contractor to remove all of the scrap metal that 
is currently at the landfill as well as all scrap metal that is received at the landfill for the 
duration of the project. 

The contractor will be responsible for developing an understanding of the City’s 
process for managing the site as well as developing and implementing a plan and 
schedule for removing materials from the site and transporting materials to the south 
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for final processing, disposal, and/or reuse.  The City’s goal is to have all material 
removed before December 31, 2025. 

2. INSTRUCTIONS TO PROPONENTS 

2.1 Submission 

Proponents must submit their proposals by electronic submission (PDF format), 
through MERX before 3 PM EST on April 19, 2023. MERX can be accessed via the 
following website link – https://www.merx.com/. Proponents must address proposals 
to: 

City of Iqaluit 
Sumon Ghosh 
Director, Engineering and Capital Projects 
901 Nunavut Drive, P.O. Box 460 
Iqaluit, Nunavut, X0A 0H0 
   

Proponents will be required to submit a Technical and Financial Submission as part of 
their offer, in separate files. Files should be labeled as follows: 

Technical Submission:  “TECHNICAL PROPOSAL – Scrap Metal Removal – 
Proponent Name”  

Financial Submission: “FINANCIAL PROPOSAL – Scrap Metal Removal – 
Proponent Name”   

It is the Proponent’s responsibility to confirm successful submission of the proposal to 
MERX prior to the deadline. 

The final decision on whether to accept late Proposals is at the City’s discretion. 

2.2 Inquiries 

All inquiries concerning this RFP are to be directed by email only to:  

Jared Wright 
Project Manager 
Colliers Project Leaders 
jared.wright@colliersprojectleaders.com 
 
Jan Rawling 
Assistant Project Manager 
Colliers Project Leaders 
jan.rawling@colliersprojectleaders.com 

 

https://www.merx.com/
mailto:jared.wright@colliersprojectleaders.com
mailto:jan.rawling@colliersprojectleaders.com
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To ensure consistency and fairness to all Proponents, all firms who have received the 
RFP will receive information with respect to significant inquiries in the form of written 
addenda or clarifications. Verbal explanations or instructions will not be binding. 

The deadline for submitting inquiries will be before 3 PM EST on April 12, 2023.  

2.3 Addenda 

If it is determined that an amendment is required to this RFP, a written addendum will 
be posted via Merx and the City’s website. It is the Proponents responsibility to check 
Merx and the City’s website to confirm whether an addendum has been posted. The 
only way this RFP may be added to or amended in any way is by a formal written 
addendum. No other communication whether written or oral from any person will affect 
or modify the terms of this RFP or may be relied upon by any Proponent. 

The City may amend, supplement or otherwise modify this RFP at any time and from 
time to time prior to the Proposal submission date, only by written addenda. 

2.4 Proponent Requirements 

The Contractor must have a valid City of Iqaluit Business License prior to 
commencement of the Project. The Preferred Proponent shall apply for a license 
immediately upon notification of award, should they not hold a valid license. 

2.5 Opening of the Proposals 

There will be no public opening of the Proposals. 

2.7 Validity of Offer 

The proposals shall remain open for acceptance for a period of not less than sixty (60) 
calendar days from the closing date of this Request for Proposal. 

2.8 Intended RFP Process Schedule 

The City estimates the schedule for the Request for Proposal process milestones will 
be as follows: 

Table 1 – RFP Process Schedule 

Milestone Date 

Issue RFP March 29, 2023 

Last Day for Proponent Questions 
April 12, 2023, at 3 
PM EST 

Last Date for Issue of Addendum 
April 13, 2023, at 3 
PM EST 
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RFP Closes – Submission Deadline 
April 19, 2023, at 3 
PM EST 

Contract Award May 23, 2023 

Project Kick-Off Meeting May 30, 2023 

3. PROPOSAL REQUIREMENTS 

Proponent submissions should be prepared in sections, with the content of each 
section as specified below. Concise submissions which address the section 
requirements are encouraged. Where a maximum number of pages are specified, 
each page is based on a single-side of an 8 ½ x 11 sheet, with text no smaller than 
size 11 Arial font. The technical submission will be limited to twenty (20) pages single-
sided with three (3) additional 11” x 17” pages for schedule and level of effort table. 
There are no page limits or restrictions to the financial submission.  

The technical submission must not have any financial details included. If aspects of the 
financial offer are included in the technical submission, the City may choose to 
disqualify the Proponent. 

3.1 Technical Submission Requirements 

3.1.1 Section A – Understanding of the Project (10 points) 

Provide a written statement demonstrating the Proponent’s understanding of the overall 
Project, the goals and objectives of this assignment, and its relevance to the overall 
delivery of the Project. Identify any risks and challenges, based on the Proponents 
understanding of the Project, based on the information presented in this RFP, and 
provide mitigation measures which will ensure successful project delivery. 

Provide a description of the Proponent’s vision for the assignment by comparison and 
contrast to reference projects which are similar examples of the Proponent’s work. The 
details of each project should be included at Section B. The Evaluation Committee is 
interested in understanding how these reference projects responded to the project 
requirements and how these relate to the Proponent’s understanding of the 
requirements for this assignment.  

3.1.2 Section B – Reference Projects (15 points – 5 points per project) 

Provide information for Projects completed in the last 10 years that are relevant to this 
project. Provide three (3) reference projects. The projects listed should illustrate 
experience in the following areas: 

.1 Managing, handling, sorting, and processing waste products, preferably 
scrap metal, end-of-life vehicles, or similar materials; 
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.2 Carrying out moderate-scale logistics tasks related to shipping from the 
North to mainland Canada; and 

.3 Carrying out projects in adherence to stringent environmental regulations. 

The Proponent should describe their roles and responsibilities on each of the projects, 
whether the projects were joint ventures along with the names of the other parties of the 
joint venture, and a brief description of the project/ assignment. For each project, identify 
a Client contact and provide contact information (email and phone number). The 
Evaluation Committee may consult with the persons indicated as references by the 
Proponents in order to obtain feedback on the Proponent’s performance on previous 
Projects and to understand the relationship between the Client and the Proponent. The 
technical ratings may be adjusted, based on the interviews and feedback from reference 
consultations. Proponents must ensure that phone numbers and e-mail addresses of 
references are accurate and still valid. 

When identifying a reference project, the Proponent should consider how their project 
relates to the assignment described in this RFP, along with the goals and objectives of 
the overall Project. Photographs representing each reference project are encouraged. 

3.1.3 Section C – Work Plan (25 points) 

Provide a work plan detailing the methodology and approach to be taken to deliver the 
assignment, reflecting the schedule outlined in this Request for Proposal. Identify the 
proposed schedule along with key milestones for meetings with the City group. Include 
in this section a schedule for the provision of services, identifying the time required for 
the Proponent’s work and a breakdown of the time (number of hours) allocated for 
each task and Contractor (if applicable) during the work identified in the Request for 
Proposal. Include a description of major tasks, sub-tasks, methods/systems and 
personnel that the firm proposes to use for: 

• Project management and administration 

• Landfill site supervision, site and operations management 

• Materials transport and logistics 

• 3rd party quantity surveying, inspection, and testing 

• Environmental compliance oversight, monitoring, sampling, reporting, and 
management 

• Reporting and QA/QC 

The Proponent shall describe what Inuit, local and Nunavut content, if any, shall be 
utilized. 

3.1.4 Section D – Corporate Qualifications and Experience (5 points) 

Provide a statement of qualifications for the Proponent and other major firms included 
in the Project Team, including: 

.1 Year founded as current corporate entity; 
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.2 Permanent office address; and 

.3 List a maximum of 5 reference Projects (do not provide Project details as 
these should be listed in Section B. 

3.1.5 Section E – Qualifications and Experience (15 points) 

Provide an organizational chart describing the Proponent’s Project Team for the 
assignment, which includes an exhaustive list of positions and individuals required to 
carry out the work successfully. Proponent to include key Sub-Contractors (if 
applicable) along with their position within the Project Team. Provide a summary of key 
Project Team personnel, and include the information below: 

.1 Name; 

.2 Corporate affiliation; 

.3 Role and title on the Project, including the period for which the individual 
is to be associated with the Project, and the extent of the individual’s time 
that will be devoted to the Project during that period; and 

.4 List any reference Projects provided in Section B (do not provide Project 
details) and describe the individual’s role on each of the Projects. 

Include the individual’s resume immediately after the individual’s summary. It is the 
City’s understanding that the Project Team proposed by the Proponent in this section 
will be committed to the full delivery of the assignment. Changes to the Proponent’s 
Project Team must be approved by the City. 

3.1.6 Section F – List of Sub-Contractors 

Provide a list of all Contractors the Contractor will be looking to engage as “Sub- 
Contractors” for the execution of the Project. 

3.1.7 Section G – Mandatory Submission Requirements (pass/fail) 

 Provide all mandatory requirements, as identified in Section 4.3.  Proponents who fail 
to submit mandatory items will not proceed to the next phase of evaluation. 

3.2 Financial Submission Requirements 

3.2.1 Professional Fees (30 points) 

Submit a completed and unqualified Cost Submission Form, included in Appendix A, 
along with a Contractor’s corresponding level of effort fee table, complete with 
positions, hours, rates, and fee breakdown, based on the work being requested under 
this RFP for a Time & Materials with Upset Limit. The level of effort table must be 
broken up based on major project tasks/ phases (i.e. detailed design phase, tender 
support, contract administrator/ site inspection, etc.).  
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The fee table must also include a breakdown on expenses/ disbursements, based on 
the requirements described in the Terms of Reference. The Proponent must use per 
diem rates established by the National Joint Council for the Territory of Nunavut. 
Accommodations will be provided by the City of Iqaluit at a City owned residence. The 
Proponent will be responsible for transportation requirements and must include this in 
their fee proposal for expenses/ disbursements. All expenses/ disbursements will be 
invoices at cost with no mark-up.  

The completed Cost Submission Form and level of effort fee table shall form part of 
the contract document to be used between the City and the Preferred Proponent. The 
rates included in the fee table will be used in the event the scope of work is changed 
and provisions of the contract value to be changed during the project period. 

The Financial Submission will not be opened until after the evaluation of the technical 
submission has been completed and satisfied per the required criteria. 

4. EVALUATION 

4.1 Evaluation Committee 

The evaluation of Proposals will be undertaken by an Evaluation Committee appointed 
by the City. The Evaluation Committee may consult with technical, financial and other 
advisors, as the Evaluation Committee, in its sole discretion, may decide. The 
Evaluation Committee will reach a consensus through discussions internal to the 
Committee. 

4.2 Evaluation Stages 

Proposals will be evaluated in four stages: 

4.2.1 Evaluation of Mandatory Criteria 

Proposals that do not meet the mandatory criteria will be rejected (Refer to Section 4.3 
below). 

4.2.2 Technical Evaluation – Total Value 70 Points 

Subject to the Evaluation Committee’s right to reject an unacceptable Proposal under 
Section 4.4, the Evaluation Committee will evaluate and score the Proposal 
information provided using Table 2 in Section 4.5 as a guide to assign scores. For 
each criterion, each Proposal will be assessed, and points will be awarded on the 
basis of the extent to which the requirements of the Request for Proposal documents 
are satisfied, and the comparative merit of the individual Proposal as compared to 
other Proposals. 

Proposals will be ranked from highest to lowest in terms of meeting the City’s 
requirements and containing technical merit. Proponents are required to achieve a 
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minimum score of 70% (49/70 points) on the Technical Evaluation, in order to qualify 
for review of the Financial Submission.  

4.2.3 Financial Evaluation – Total Value 30 Points 

Financial evaluation of cost criteria will be conducted after evaluation of the technical 
criteria and reference checks.    

A total of 30 points will be awarded on the basis of the Financial Proposal, and the 
distribution of fees to each phase of the Project.  

The points for price will be awarded as follows: 

The score for the Financial Submission will be in accordance with the following 
formula: 

Proponent Score = Lowest Financial Offer x 30 points 

 Proponent Financial Offer  
4.2.4 Selection 

The Evaluation Committee will rank the Proponents, using the combined Technical 
and Financial score, from which it will select the Preferred Proponent. The Preferred 
Proponent’s Proposal will be recommended to the City for the award of a contract for 
Contractor services based on the Proponents standing in the evaluation review 
process. 

4.3 Mandatory Requirements 

As indicated in Section 1 of this Request for Proposal, Proponents may be individual 
firms, or consortia of firms. In order for Proponent’s Proposals to be considered for 
further evaluation they must demonstrate in their Proposals that the following 
mandatory requirements can be met. 

Proponents must: 

.1 Provide evidence satisfactory to City from the Proponent’s insurer that the 
Proponent is able to obtain the insurance coverage as specified in APPENDIX E 
City’s Standard Service Agreement; 

.2 Include the submission of the Proponent’s latest valid WSCC/ WSIB Certificate of 
Clearance; 

.3 Include a completed sign-off of Proposal submission, as per the requirements in 
APPENDIX F; and 

4.4 Rejection of Unacceptable Proposals 

The Evaluation Committee may at any time reject a Proposal without completing a full 
evaluation (including a Proposal from a Proponent that complies with the Mandatory 
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Requirements), if in the judgment of the Evaluation Committee further consideration of 
the Proposal would not be acceptable as the basis for a contract considering the 
evaluation criteria indicated in Section 4.5 below. 

The City reserves the right without liability, cost or penalty, in its sole discretion to 
disqualify any Proposal before its full evaluation if the Proposal reveals a conflict of 
interest, incorrect information, or misrepresentation by the Proponent of any 
information provided in its Proposal. The City further reserves the right without liability, 
cost or penalty, in its sole discretion to disqualify any Proposal where there is evidence 
that the Proponent, its employees, agents or representatives colluded with one or 
more other Proponents or any of their respective employees, agents or representatives 
in the preparation of the Proposal. 

4.5 Evaluation Criteria 

The Evaluation Committee will evaluate eligible Proposals to determine the Proposal 
which best meets the needs of the City, using the weighting criteria indicated in Table 
1 below as a guideline. 

Table 2 – RFP Evaluation Criteria 

EVALUATION CRITERIA WEIGHTING 

Technical Submission 

Section A – Understanding of the Project 10 points 

Section B – Reference Projects 15 points 

Section C – Work Plan 25 points 

Section D – Corporate Qualifications and Experience 5 points 

Section E – Qualifications and Experience 15 points 

Technical Score Sub-Total: 70 points 

Financial Submission  

Professional Fees – Cost Submission Form 30 points 

Financial Score Sub-Total: 30 points 

Total RFP Evaluation Score: 100 points 

5. TERMS AND GENERAL CONDITIONS 

5.1 Terms and Conditions 

5.1.1 Submission of a Proposal constitutes acknowledgement that the Proponent has read 
and agrees to be bound by all the terms and conditions of this Request for Proposal. 
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5.1.2 The City will not make any payments for the preparation of a response to this Request 
for Proposal.  All costs incurred by a Proponent will be borne by the Proponent. 

5.1.3 This is not an offer. The City does not, by virtue of this Proposal call, commit to an 
award of this Proposal, nor does it limit itself to accepting the lowest price or any 
Proposal submitted, but reserves the right to award this Proposal in any manner 
deemed to be in the City’s best interest. 

5.1.4 Proponents may not amend their proposal after the closing date and time but may 
withdraw their proposal at any time prior to acceptance by the City and issuing a Letter 
of Intent. 

5.1.5 The City has the right to cancel this Request for Proposal at any time and to reissue it 
for any reason whatsoever, without incurring any liability and no Proponent will have 
any claim against the City as a result of the cancellation or reissuing of the Request for 
Proposal. 

5.1.6 The City will not be responsible for any Proposal that does not indicate the Request for 
Proposal reference, and the Proponent’s name. 

5.1.7 The City will not be responsible for any Proposal that is delivered to any address or in 
any manner other than that provided in Section 2.1 of this Request for Proposal. 

5.1.8 If a contract is to be awarded as a result of this Request for Proposal, it will be 
awarded to the Proponent whose Proposal for each service, in the City’s opinion, 
provides the best potential value to the City and is capable in all respects to perform 
fully the contract requirements and has the integrity and reliability to assure 
performance of the contract obligations. 

5.1.9 If the City decides to award a contract based on a submission received in response to 
this Request for Proposal, the Contractor will be notified of the intent to award in 
writing, and the subsequent execution of a written agreement shall constitute the 
making of a Contract.  Proponents will not acquire any legal or equitable rights or 
privileges whatsoever until a Contract is signed by both parties. In the event of any 
inconsistency between this Request for Proposal, and any ensuing contract, the 
contract shall govern. 

5.1.10 The contract will be in the form of the City’s standard “City of Iqaluit Services 
Agreement” and it will contain the relevant provisions of this Request for Proposal, the 
accepted Proposal as well as such other terms as may be mutually agreed upon, 
whether arising from the accepted Proposal or as a result of any negotiations prior or 
subsequent thereto.  The City reserves the right to negotiate modifications with any 
Proponent who has submitted a Proposal. 

5.1.11 A copy of the Services Agreement is included as APPENDIX E. 

5.1.12 Any amendment made by the City to the Request for Proposal will be issued in writing 
and sent to all who have received the documents. 
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5.1.13 An Evaluation Committee will review each Proposal.  The City reserves the exclusive 
right to determine the qualitative aspects of all Proposals relative to the evaluation 
criteria. 

5.1.14 Proposals will be evaluated as soon as practicable after the closing time.  No detail of 
any Proposal will be made public except the names of all parties submitting Proposals. 

5.1.15 The proposal and accompanying documentation submitted by the proponents are the 
property of the City and will not be returned. 

5.1.16 Proponents must acknowledge receipt of any addenda issued by the City in their 
Proposal. 

5.1.17 Proponents shall disclose in its Proposal any actual or potential conflicts of interest 
and existing business relationships it may have with the City, its elected or appointed 
officials or employees. The City may rely on such disclosure. 

5.1.18 Proponents and their agents will not contact any member of the City Council, City Staff 
or City Consultants with respect to this Request for Proposal, other than the City 
Representative named in section 2.6, at any time prior to the award of a contract or the 
cancellation of this Request for Proposal. 

5.2 No Collusion 

By submitting a Proposal, the Proponent, and each firm, corporation or individual 
member associated with the Proponent’s Proposal submission, represents and 
confirms to the City, with the knowledge and intention that the City may rely on such 
representation and confirmation, that its Proposal has been prepared without collision 
or fraud, and in fair competition with Proposals from other Proponents. Include 
confirmation of this under Item 3.1.8 of the Proposal submission. 

5.3 Conflict of Interest 

Proponents shall disclose any potential conflicts of interest and existing business 
relationships they may have with Colliers Project Leaders, the City, its elected officials 
or employees, or any known participants in the Project.  The City may rely on such 
disclosure. 

Under Item 3.1.8 of the Proposal submission, include confirmation of the Proponent’s 
agreement to conform to the conflict of interest requirements and disclosures as 
indicated in Supplementary Conditions SC2 – CONFLICT OF INTEREST. 

5.4 Accuracy of Information 

While the City has used considerable efforts to ensure an accurate representation of 
information in the Request for Proposal, the information contained in this Request for 
Proposal is supplied solely as a guideline for Proponents. The City gives no 
representation whatsoever as to the accuracy or completeness of any of the 
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information set out in this Request for Proposal, or any other background or reference 
information or documents prepared by third parties and made available to Proponents.  
Proponents will make an independent assessment of the accuracy and completeness 
of such information and will have no claim whatsoever against the City or its 
representatives, agents, consultants and advisors, with respect to such information. 

5.5  Confidentiality 

Proponents shall treat all information received through this Request for Proposal 
process and subsequent contract award as confidential and will not disclose such 
information to any person except with the prior written consent of the City.  

Under Item 3.1.8 of the Proposal submission, include confirmation of the Proponent’s 
agreement to conform to the confidentiality requirements as indicated in 
Supplementary Conditions SC1 – CONFIDENTIALITY. The Contractor shall ensure 
that all drawings, specifications, and other documentation prepared for the Project and 
designated as confidential by the Owner, are prominently stamped on each page or 
sheet of each document with the word ”CONFIDENTIAL” prior to release for 
construction bidding purposes or during the course of the Work. 

5.6 Working Language 

All Proposals must be written in English. 

5.7 Terms of Payment 

The Proponent shall be reimbursed monthly for works completed for each service 
provided. Invoices are to be submitted on a monthly basis, and shall include: 

.1 the project title. 

.2 the service contract number. 

.3 a description of the work completed. 

.4 billing summary, which includes the tasks as set forth in the costing 
submission, the proposed costs, cost to date, percentage invoiced to 
date, and the percentage of work completed to date for each task. 

.5 backup for all disbursements (time sheets may be requested). 

The monthly invoice should be reviewed as a draft by the Contractor and the Project 
Manager in order to validate the fee and services being claimed. The Proponent is to 
update the invoice (as required), as per comments/ feedback received from the Project 
Manager. The Project Manager and Proponent are to determine at the Project Kick-Off 
meeting the date which draft monthly invoices are to be reviewed.  
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The final invoice is to be submitted to the Project Manager for processing with the City. 
Invoices that are issued directly to the City’s Accounts Payable Department will not be 
processed. Invoices must be submitted for payment by the 15th of every month, for 
previous months work (e.g. invoice must be submitted by February 15th for work 
completed up to January 31st). 

No payment will be made for the cost of work incurred to remedy errors or omissions 
for which the contractor is responsible. No additional invoicing will be accepted above 
and beyond what the City has agreed to as per the contract. At no time shall the 
contract upset limit be exceeded without prior written authorization from the City. 

5.8 Cash Flow Expenditure Forecast 

The Contractor is to submit a cash flow expenditure forecast identifying how the 
Proponent anticipates invoicing the City on a monthly process, based on the 
established schedule. An updated cash flow expenditure forecast is to be submitted 
with every monthly invoice. 

5.9 WSIB/ WSCC Certificate 

Under Item 3.1.8 of the Proposal submission, include submission of the Proponent’s 
latest WSIB or WSCC Certificate of Clearance (failure to submit a certificate or letter of 
exemption from coverage with the Proposal may result in disqualification of the 
Proposal).  Proponents with no WSCC coverage must apply to the Government of 
Nunavut with 10 working days of starting operations. 

5.10 Health and Safety 

The Contractor shall provide the City a copy of its Health and Safety Plan within 5 
calendar days of execution of the contract.  The Contractor shall comply at all times 
with the City’s health and safety requirements while working in Iqaluit. 

5.11 Project Reporting  

The Contractor will be required to provide monthly status reports, which must 
communicate the following: assignment status, work completed to date, work 
remaining, schedule progress (baseline and approved changes), and financial status 
(original contract value, current contract value, % complete vs. % spent). The report is 
to be submitted to the City’s Project Manager. 

6. CONTRACTOR SCOPE OF WORK 

As part of this scope of work, the Contractor will be responsible for removing all of the 
scrap metal from the City’s West 40 Landfill scrap metal pile.  Currently, the City 
estimates that the total volume of the pile to be removed is approximately 22,500 m3 
and the City takes in approximately 5,000 m3 of loose scrap on an annual basis. 
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Below are some screenshots that show the location and state of the West 40 Landfill 
and, more specifically, the scrap metal area.  Also included as attachments to the RFP 
are figures showing plan and profile and isometric views of the scrap metal area. 
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The exhaustive contents of the pile cannot be determined by the City, however typical 
waste products accepted at this area of the landfill includes loose unbaled scrap metal 
of various types, decontaminated vehicles, household appliances, white goods, scrap 
wire, scrap piping, filing cabinets, and bed springs.  The contractor will be responsible 
for transporting all of the specified materials from the landfill to a location in Iqaluit 
where it can be prepared for sealift and then sealifted to the South.  The Contractor 
shall become the owner of all of the specified materials upon mobilization, and as such 
it is imperative that the Contractor performs all required due diligence to ensure that 
the materials are handled, transported, and disposed, recycled, or re-used properly 
and in adherence with all relevant rules, regulations, laws, guidelines, and best 
practices. 

The following sections describe the services to be provided by the Contractor. 

6.1 Project Setup 

Purpose: To develop and finalize a Project Charter that will define how the work will 
be scheduled and carry out such that the entire scrap metal pile is 
removed in a safe and efficient manner. 

The Contractor shall: 

.1 Conduct a site visit with City stakeholders to gain an understanding of the 
site, including typical current operations practices, site elements, site 
space, and current status of materials to be removed under this contract. 

.2 Develop a detailed project schedule that identifies timelines for setting up 
the scrap metal site, managing incoming materials, and removing existing 
and new incoming materials over a multi-year effort.  The schedule may 
need to be created in multiple iterations following review and feedback 
from various City stakeholders in order to produce a final acceptable 
detailed project schedule. 

.3 Develop a Project Health and Safety Management Plan, which discusses 
how the work will be carried out in adherence with occupational health 
and safety and environmental considerations.  The Plan may need to be 
created in multiple iterations following review and feedback from various 
City stakeholders in order to produce a final acceptable Plan. 

.4 Develop a Project Execution Plan, which discusses the Contractor’s step-
by-step plan for taking materials from their current location to their final 
location.  The Plan must consider how regular activities will be carried 
out, including mobilizing, setting up the site, and laying out equipment and 
materials, managing of materials onsite, movement of materials 
throughout the City, movement of materials to the South, and final 
disposal of the materials.  The Plan may need to be created in multiple 
iterations following review and feedback from various City stakeholders in 
order to produce a final acceptable Plan. 
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.5 Prepare a Project Payment Plan, which describes how the Contractor 
intends to request payment for mobilization, site setup, operations, and 
material removal.  The Plan may need to be created in multiple iterations 
following review and feedback from various City stakeholders in order to 
produce a final acceptable Plan. 

.6 Prepare a Monthly Report template, which includes at a minimum the 
activities completed this month, the activities planned next month, 
updated project schedule based on actual ongoing activities, total 
cumulative waste removed to-date, forecasted waste remaining to be 
removed, total billed to-date, environmental items, open issues log, and 
monthly cash flow forecast for the remainder of the project.  The template 
may need to be created in multiple iterations following review and 
feedback from various City stakeholders in order to produce a final 
acceptable template. 

.7 Submit all documents identified in the appended City of Iqaluit 
Construction Services RFT Template with reference to the “Successful 
Tenderer” as this work is considered construction work. 

A non-exhaustive list of required deliverables for this phase is provided below: 

.1 Detailed Project Schedule 

.2 Project Health and Safety Management Plan 

.3 Project Execution Plan 

.4 Project Payment Plan 

.5 Monthly Report template 

.6 Project Charter, in both draft and final formats, that includes: 

• Project goals and objectives 

• Site visit summary 

• Confirmation of existing conditions and quantities of material to be 
removed 

• Final Detailed Project Schedule 

• Final Project Health and Safety Management Plan 

• Final Project Execution Plan 

• Final Project Payment Plan 

• Final Monthly Report template 

6.2 Operations 

Purpose: (Upon finalization and approval of all tasks and deliverables described in 
6.1) To mobilize to site, set up the site for operations, conduct ongoing 
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operations for managing the existing scrap metal pile and new incoming 
materials, conduct regular hauls from the landfill to designated shipping 
point, conduct regular shipments of materials to the South, conduct final 
disposals/recycling/re-uses, and conduct final site cleanup, 
reinstatements, and demobilization once all materials have been 
removed. 

The Contractor shall: 

.1 Remove 100% of the existing scrap metal from the City of Iqaluit West 40 
Landfill scrap metal area, as well as all newly received material following 
the issuance of this RFP.  The Contractor shall assume that they will have 
access of the site from 7 AM to 5 PM Monday to Saturday throughout the 
duration of the work.  City staff will continue to accept incoming materials 
and place them in the pile as they regularly do throughout the duration of 
the project. 

.2 Transport materials from the West 40 Landfill to a designated shipping 
location.  The shipping location must be identified as part of the 6.1 
deliverables.  The hauling method must be described in detail as part of 
the 6.1 deliverables.  Hauls through the City will occur at pre-approved 
regular times throughout the duration of the work.  If the contractor wishes 
to perform hauls outside of the pre-approved hauling times, they must 
obtain approval from the City prior to conducting irregular hauls. 

.3 Transport materials from the designated shipping location to a final 
destination outside of Iqaluit. 

• The Contractor may use the existing sealift providers to transport 
materials out of Iqaluit or they may use their own equipment. 

• If working with the existing sealift providers, the Contractor shall hold 
all contracts with the sealift provider and carry all sealift costs within 
their professional fees in this RFP.  The Contractor shall be 
responsible for packaging and identifying all materials in adherence 
with the sealift providers requirements as well as all applicable rules, 
regulations, laws, guidelines, and best practices.  If the sealift provider 
requires details on the contents or quality of the materials, the 
Contractor shall provide evidence of testing and sampling results by a 
3rd party and carry all associated costs within the professional fees.  
The Contractor must provide the sealift provider’s record of volumes 
shipped for the purpose of payment.  

• If using their own equipment, the Contractor must demonstrate for 
each haul that the dates, times, and routes of shipping have been 
approved by any authorities having jurisdiction.  The Contractor must 
capture all costs associated with transport to the South within the 
professional fees.  The Contractor must also obtain all applicable 
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approvals to carry out their own marine transport.  If details are 
required relating to the contents or quality of the materials, the 
Contractor shall provide evidence of testing and sampling results by a 
3rd party and carry all associated costs within the professional fees.  
The Contractor must provide a 3rd party inspector’s record of volumes 
shipped for the purpose of payment. 

.4 Deliver materials to an acceptable recycling plant, re-use plant, 
processing plant, or disposal plant.  The Contractor must provide a record 
of delivery to the designated final destination provided by the final 
accepter of the materials. 

.5 Upon removal of all materials, the Contractor shall reinstate the site such 
that it is clear of any remaining debris and operable for similar future 
operations. 

.6 Carry out the work as a Contractor would following contract award 
through the City of Iqaluit’s standard RFT process as described in the 
appended City of Iqaluit Construction Services RFT Template.  This 
includes but is not limited to all RFT insurance and bonding requirements 
as well as the general conditions and general requirements. 

A non-exhaustive list of required deliverables for this phase is provided below: 

.1 Proof of application and approval of all required permits, applications, and 
other requirements in order to carry out the work per the approved Project 
Charter. 

.2 Verified documentation of all inspections and testing reports required to 
carry out the work successfully in adherence to all bylaws, laws, rules, 
regulations, best practices, and guidelines.  

.3 Monthly Status Reports per the approved Monthly Report template. 

.4 Project record file, including at a minimum: 

• All documents relating to approvals, permitting, 3rd party testing and 
inspection 

• Monthly reporting and invoicing 

• Verified (by sealift provider or 3rd party verifier) shipping confirmations, 
manifests, and other applicable documents 

• Verified (by accepter) proof of final disposals, recycling, processing, 
and/or re-use and other applicable documents 
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7. SCHEDULE 

7.1 Timelines 

The Proponent must satisfy the general timelines identified below for the work. 

Table 3 – Project Schedule 

Milestone Date 

Project Kick-Off Meeting May 30, 2023 

Submission of Final Approved Project Charter July 31, 2023 

Mobilization and Commencement of Operations August 15, 2023 

Demobilization and Completion of Operations October 31, 2025 

Project Completion/ Closeout December 31, 2025 

7.2 Submission Requirements 

Proponent to prepare project schedule in the form of a Gantt chart. The schedule is to 
include dates for the commencement and completion of each major element of the 
work, as per the requirements of Table 3. The key elements of the schedule will detail 
the various assignment milestones. The schedule will form the baseline for 
assignment. 

The schedule will form part of the contract documents. Changes to the project 
schedule must be approved by the Project Manager by means of a change order. A 
revised schedule must be submitted describing the approved changes.  
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APPENDIX A – COST SUBMISSION FORM 

Proponent’s Name:  _________________________________________________________ 

 

Proponent’s Address:  _________________________________________________________ 

 

Proponent Email/ Telephone: _________________________________________________________ 
 

Provide the following cost breakdown for the services detailed herein that the Proponent is proposing to 

offer the City of Iqaluit. 

 

Table A1 Fee Table 

Item Description Qty Unit Unit Price Total 

6.1 Project Setup 

1. 
Ongoing project management, 
coordination, administration, etc. 

1 LS $ $ 

2. Preliminary site visit 1 LS $ $ 

3. 
Project Charter Development and 
Finalization 

1 LS $ $ 

6.2 Operations 

4. 
Ongoing project management, 
coordination, administration, reporting, 
monthly reports, etc. 

1 LS $ $ 

5. Mobilization and site setup 1 LS $ $ 

6. 

Removal of loose scrap metal material, 
including sorting, baling, packaging, 
sampling, testing, reporting, hauling, 
shipping, and final disposal * 

35,000 m3 $ $ 

7. 
Demobilization, site cleanup, and site 
reinstatement 

1 LS $ $ 

Sub-Total: $ 

GST: $ 

TOTAL: $ 

 
* Estimated quantity only.  Actual quantity to be verified and confirmed as the work proceeds as described 
in section 6 of this RFP. 
 
Fees for changes to the work shall be as agreed upon prior to the commencement of services for the 
change as set out under the contract. For additional work, the proponent shall use the rates detailed 
below. 
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POSITION TEAM MEMBER Hourly Rates ($/hr.) 

Principal/Project Sponsor   

Project Manager   

Project Coordinator   

Site Superintendent   

   

   

   

   

   

   

   

   

   

   

 
Contractor to add positions as necessary. Each discipline shall provide names for each position as 
necessary. 
 
 

END OF APPENDIX A   
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APPENDIX B – SUPPLEMENTARY CONDITIONS 

 

Amend the General Conditions as follows: 

Add SC1 Confidentiality 

SC 1 Confidentiality 

.1 The Contractor and the Contractor’s employees and sub-Contractors 
shall not use, copy, disclose or otherwise communicate and information 
not available to the general public that was gained by them in the course 
of their duties related to this Contract, except as is necessary in the 
proper discharge of those duties. This obligation survives the Contract. 

.2 All information provided by the Contractor is subject to the disclosure and 
protection provisions of applicable freedom of information and privacy 
legislation. Such Act allows any person a right of access to records in the 
Client’s custody or control, subject to limited and specific exceptions. 

 Add SC2 Conflicts of Interest 

  SC 2 Conflicts of Interest 

  The Contractor and the Contractor’s employees: 

.1 shall conduct their duties related to this Contract with impartiality and 
shall, if they exercise inspection or other discretionary authority over 
others in the course of those duties, disqualify themselves from dealing 
with anyone with whom a relationship between them could bring their 
impartiality into question; 

.2 shall not influence, seek to influence, or otherwise take part in a decision 
of the Client, knowing that the decision might further their private 
interests. Any communication with the City’s elected officials before 
contract award shall result in disqualification of the Proponent. 

.3 shall not accept any commission, discount, allowance, payment, gift, or 
other benefit that is connected, directly, or indirectly with the performance 
of their duties relating to this Contract, that causes, or would appear to 
cause, a conflict of interest, and 

.4 shall have no financial interest in the business of a third party that causes, 
or would appear to cause, a conflict of interest in connection with the 
performance of their duties related to this Contract, and if such financial 
interest is acquired during the term of this Contract, the Contractor shall 
promptly declare it to the Client. 
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 Add SC3 Project History File 

  SC 3 Project History File 

.1 All project documentation shall be considered deliverables and shall form 
the core of the Project History File. A project history file is to be submitted 
to the Client prior to project closeout. It is the Contractor responsibility to 
ensure that the requirements for all deliverables be applied to all sub-
Contractor and vendors.  

.2 All supporting and originating data (calculations, graphs, data, pictures, 
drawings checks, tables, etc.) that are developed and incorporated into 
the deliverable documentation shall be included in Project history file.  

.3 All data collected as part of the Project and relating to the deliverables 
that have been organized into database tables and spreadsheets shall be 
included electronically as supporting data for the deliverable. This 
information will be incorporated into the project history file 

.4 The project history file will be submitted electronically in a logical file 
folder structure.  

 

 

END OF APPENDIX B 
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APPENDIX C – SUB-CONTRACTOR LIST 

 

The Proponent will engage and fully coordinate the work of the following sub-Contractors listed 
to deliver the work: 

Table C1 List of Sub-Contractors 

Contractor Name Project Office Address Discipline 

   

   

   

   

   

   

   

   

   

   

 

END OF APPENDIX C 
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APPENDIX D – INFORMATION PROVIDED BY THE CITY 

 

This schedule forms part of the contract for Contractor services for the Scrap Metal Removal 
project. The City will provide the following information to the Contractor: 

 .1 City of Iqaluit Construction Services RFT Template 

.2 Figures - Scrap Metal Pile Plan Profile Isometric 

 

END OF APPENDIX D 
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APPENDIX E – CITY OF IQALUIT SERVICES AGREEMENT 

  BETWEEN:  THE MUNICIPAL CORPORATION OF THE CITY OF IQALUIT 

(hereinafter referred to as the "CITY OF IQALUIT") 

OF THE FIRST PART 

 AND:     .      <CONTRACTOR NAME> 

         (hereinafter referred to as the "Contractor") 

OF THE SECOND PART 

WHEREAS the CITY OF IQALUIT has requested the Contractor to provide <description of services>; 

AND WHEREAS the Contractor has agreed to provide such services to the CITY OF IQALUIT in its bid dated 
<Bid Submission Date>; 

AND WHEREAS the CITY OF IQALUIT and the Contractor wish to set out the terms and conditions relating 
to the provision of such services; 

THEREFORE the CITY OF IQALUIT and the Contractor agree as follows: 

1. SERVICES AND PAYMENT    

 1.1 The Contractor agrees to provide to the CITY OF IQALUIT those services set out in the job description 
and scope of work provided on <RFT Date>. A copy of the bid is attached as Appendix "A".  

 1.2  The CITY OF IQALUIT agrees to pay for the services described above, a total amount not greater than 
<Bid Value>, for the provision of professional services based on the Bid dated <Bid Submission Date>.  

2. TERM 

 2.1. This Contract shall commence on the <Contract Commence Date> and terminates on the <Contract 
Termination Date> unless otherwise terminated in accordance with the provisions of this Contract.   

3. NOTICE AND ADDRESS 

 3.1 Any notice required to be given herein or any other communication required by this contract shall be in 
writing and shall be personally delivered, sent by facsimile, or posted by prepaid registered mail and 
shall be addressed as follows: 

i)  If, to the CITY OF IQALUIT: 
     
Amy Elgersma 
Chief Administrative Officer 
City of Iqaluit 
P.O. Box 460 
Iqaluit, NU 
X0A 0H0 
Fax: 979-5922     
      
     Reference: 
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ii)  If to the Contractor at: 

   
<Contractor Representative – Name> 
<Contractor Organization Name> 
<Contractor Address> 

 
 3.2  Every such notice and communication, if delivered by hand, shall be deemed to have been received on 

the date of delivery or if sent by prepaid registered mail shall be deemed to have been received on the 
seventh day after posting, or if by facsimile, 48 hours after the time of transmission, excluding from the 
calculation weekends and statutory holidays. 

4. COMPLETE AGREEMENT 

 4.1 This Contract and its attachments constitute the complete Contract between the parties. Except as 
provided herein, it supersedes and shall take effect in substitution for all previous agreements. It is 
subject to change only by an instrument executed in writing by the City. 

 4.2 If this Contract arises from a request for proposals or tender call, the provisions of the request for 
proposals or tender call and the Contractor’s bid or proposal submission are incorporated into this 
Contract and may be used to clarify, explain or supplement this Contract, but shall not be used to 
contradict any express terms of this Contract.  

 4.3 In the event of a conflict between this Contract, the Contractor’s bid or proposal submission, and the 
City's original tender bid instructions or Request for Proposals, the more recently prepared 
document shall govern to the extent of such inconsistency.    

5. GENERAL TERMS 

 5.1 Any information obtained from or concerning any department of the CITY OF IQALUIT or clients of any 
department of the CITY OF IQALUIT, by the contractor, its agents or employees in the performance of 
any contract shall be confidential.  The Contractor shall take such steps as are necessary to ensure that 
any such information is not disclosed to any other person and shall maintain confidential and secure all 
material and information that is the property of the CITY OF IQALUIT and in the possession of or under 
the control of the Contractor.  This clause survives the termination of this contract. 

 5.2 Time shall in every respect be of the essence. The Contractor shall deliver the services specified in the 
contract and according to the project schedule on costs. The CITY OF IQALUIT may grant reasonable 
extensions to the Contractor for delays, if the Contractor can show those delays were caused by 
circumstances beyond the control of the Contractor. 

 5.3 The Contractor is an independent Contractor with the CITY OF IQALUIT and nothing in this contract 
shall be construed or deemed to create the relationship of employee and employer or of principal and 
agent between the CITY OF IQALUIT and the Contractor.  The Contractor is solely responsible for 
payments of all statutory deductions or contributions including but not limited to pension plans, 
unemployment insurance, income tax, workers' compensation and the Nunavut Payroll Tax. 

 5.4 This contract shall be interpreted and governed in accordance with the laws of Nunavut and the laws of 
Canada as they apply in Nunavut. 

 5.5 No waiver by either party of any breach of any term, condition or covenant of this contract shall be 
effective unless the waiver is in writing and signed by both parties.  A waiver, with respect to a specific 
breach, shall not affect any rights of the parties relating to other or future breaches. 
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 5.6 The failure of either party at any time to require the performance of any provision or requirement of this 
contract shall not affect the right of that party to require the subsequent performance of that provision or 
requirement. 

 5.7 Title to any report, drawing, photograph, plan, specification, model, prototype, pattern, sample, design, 
logo, technical information, invention, method or process and all other property, work or materials which 
are produced by the Contractor in performing the contract or conceived, developed or first actually 
reduced to practice in performing the contract (herein called "the Property") shall vest in the CITY OF 
IQALUIT and the Contractor hereby absolutely assigns to the CITY OF IQALUIT the copyright in the 
property for the whole of the term of the copyright.  The Contractor shall not be responsible for any loss 
or damage suffered by the City of Iqaluit or any third parties resulting from any unauthorized use or 
modification of the property, errors in transmission of the property, changes to the Property by others, 
the consequences of design defects due to the design of others, or defects in contract documents 
prepared by others, and the City of Iqaluit agrees to defend, indemnify, and hold the Contractor harmless 
from and against all claims, demands, losses, damages, liability and costs associated therewith. Subject 
to the foregoing, the Property may be relied by the City of Iqaluit for design and construction work 
undertaken by other parties with respect to the Services provided that such parties verify the accuracy 
and completeness of the Property to their satisfaction.   

  5.8 It is intended that all provisions of this agreement shall be fully binding and effective between the parties, 
but in the event that any particular provision or provisions or a part of one is found to be void, voidable 
or unenforceable for any reason whatever, then the remainder of the agreement shall be interpreted as 
if such provision, provisions, or part thereof, had not been included. 

  5.9 This contract may be extended by the written consent of the parties. 

5.10 The CITY OF IQALUIT may delegate any of its authority and undertaking pursuant to this contract to 
any employee or contractor the CITY OF IQALUIT by notice in writing to the Contractor. 

5.11 This contract shall enure to the benefit of and be binding on the respective administrators, successors 
and assignment of each of the parties hereto. 

6. CONTRACTOR RESPONSIBILITIES 

6.1 The Contractor shall indemnify and hold harmless, the CITY OF IQALUIT, its officers, employees, 
servants and agents from and against all claims, actions, causes of action, demands, losses, costs, 
damages, expenses, suits or other proceedings by whomsoever made, brought or prosecuted in any 
manner based upon or related to the negligent acts, errors, or omissions of the Contractor under this 
contract. 

6.2 The Contractor shall be liable to the CITY OF IQALUIT for any loss or damage to property or equipment 
that is supplied to or placed in the care, custody or control of the Contractor for use in connection with 
the contract if such loss or damage is attributable to the negligence or deliberate acts of the Contractor 
or its employees or agents. 

6.3 If, in the opinion of the CITY OF IQALUIT acting reasonably, the Contractor is in default in respect of 
any obligation of the Contractor hereunder, the CITY OF IQALUIT may rectify such default and pursue 
a claim against the Contractor for any direct costs associated with any such remediation, including a 
reasonable allowance for the use of the CITY OF IQALUIT’s own employees or equipment. 

6.4 The Contractor may not assign or delegate work to be done under this contract, or any part thereof, to 
any other party without the written consent of the CITY OF IQALUIT.  In the case of a proposed 
assignment of monies owing to the Contractor under this contract, the consent in writing of the CITY OF 
IQALUIT must be obtained.   
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6.5 The Contractor shall keep proper accounts and records of the services for a period of 3 years after the 
expiry or termination of this agreement.  At any time during the term of this contract or during the three 
years following the completion or termination of this agreement, the Contractor shall produce copies of 
such accounts and records upon the written request of the CITY OF IQALUIT. 

6.6 The Contractor shall notify the CITY OF IQALUIT immediately of any claim, action, or other proceeding 

made, brought, prosecuted or threatened in writing to be brought or prosecuted that is based upon, 

occasioned by or in any way attributable to the performance or non-performance of the services under 

this contract. 

6.7 If at any time the Contractor considers their estimates indicate costs will exceed the project budget they 

will immediately advise the City of Iqaluit.  If in the opinion of the City of Iqaluit, acting reasonably, the 

excess is due to design, costs factors or matters under the control or reasonably foreseeable by the 

Contractor, the CITY OF IQALUIT may require the Contractor to do everything by way of revision of the 

design to bring the cost estimate within the project budget.  Costs of completing such revisions shall be 

based upon a level of compensation reasonably appropriate to the circumstances, including the reason 

for the revisions.   

6.8 Except as required in the performance of services set out in this agreement, the Contractor must 

maintain as confidential all data and information made available to the Contractor, the CITY OF IQALUIT, 

or any other parties which is generated by or results from the Contractor’s performance of the Services 

described in this Contract.  All such data and information is the property of the City of Iqaluit.  This clause 

shall survive the termination of the Contract. 

7. TERMINATION   

7.1 The CITY OF IQALUIT may terminate this contract at any time upon giving written notice to this effect to 

the Contractor if, in the opinion of the CITY OF IQALUIT, the Contractor is unable to deliver the service 

as required, the Contractor’s performance of work is persistently faulty, in the event that the Contractor 

becomes insolvent or commits an act of bankruptcy, in the event that any actual or potential labor dispute 

delays or threatens to delay timely performance of the contract or the (Contractor’s Sub-Contractor) 

defaults or fails to observe the terms and conditions of the contract in any material respect. 

7.2 This contract shall terminate as of the day for termination set out in the written notice and the Contractor 

shall forthwith invoice the CITY OF IQALUIT for work performed to the date of termination. 

7.3 Any invoice submitted by the Contractor pursuant to clause 7.2 shall be reviewed by the CITY OF 

IQALUIT to assess the amount which is properly due and owing for work done by the Contractor prior to 

termination. 

 

8. FINANCIAL 

 

a. The CITY OF IQALUIT, having given written notice of a breach, may withhold or hold back in whole or 

in part any payment due the Contractor without penalty, expense or liability, if in the opinion of the 

Contracting Authority, the Contractor has failed to comply with or has in any way breached an obligation 

of the Contractor.  Any such hold back shall continue until the breach has been rectified to the 

satisfaction of the CITY OF IQALUIT. 

 

8.2 The CITY OF IQALUIT may set off any payment due the Contractor against any monies owed by the 

Contractor to the CITY OF IQALUIT. 

 

8.3 The City of Iqaluit will pay the Goods and Services Tax (GST). 
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8.4 Provided all terms and conditions on the part of the Contractor have been complied with, each invoice 

will be paid thirty (30) calendar days after receipt of the invoice, or thirty (30) calendar days after 

delivery of the services, whichever is later.   

 

8.5 The CITY OF IQALUIT may, in order to discharge lawful obligations or to satisfy lawful claims against 

the Contractor or a Sub-Contractor arising out of the execution of work, pay any amount, which is due 

and payable to the Contractor under the contract, if any, directly to the obligee of and the claimants 

against the Contractor or Sub-Contractor. 

 

9. INSURANCE AND LIABILITY  

 

9.1 The Contractor’s liability to the City of Iqaluit for claims arising out of this Agreement, or in any way 

relating to the Services, will be limited to direct damages and to the re-performance, without additional 

compensation, of any Services not meeting a normal professional standard of care and such liability 

will, in the aggregate, not exceed the amount of $1,000,000.00. The limitations of liability will apply, to 

the extent permitted by law, whether Contractor’s liability arises under breach of contract or warranty; 

tort, including negligence; strict liability; statutory liability; or any other cause of action, and will extend to 

and include Contractor’s directors, officers, employees, insurers, agents and sub-contractor. 

 

9.2 In no event will either party be liable to the other party for indirect or consequential damages including 

without limitation loss of use or production, loss of profits or business interruption. 

 

9.3 The Contractor shall, without limiting his obligations or liabilities hereto, obtain, maintain and pay for 

during the period of this agreement, the following insurance with limits not less than those shown: 

a) Workers' Compensation insurance covering all employees engaged in the work in accordance 

with the statutory requirements of the Territory or Province having jurisdiction over such 

employees. If the Contractor is assessed any additional levy, extra assessment or 

super-assessment by a Workers' Compensation Board as a result of an accident causing injury 

or death to an employee of the Contractor or any sub-contractor, or due to unsafe working 

conditions, then such levy or assessment shall be paid by the Contractor at its sole cost and is 

not reimbursed by the CITY OF IQALUIT. 

 

b) Employer's liability insurance with limits not less than $500,000 for each accidental injury to or 
death of the Contractor’s employees engaged in the work.  If Workers' Compensation insurance 
exists, then in such event, the aforementioned Employer's Liability insurance shall not be 
required but the Comprehensive General Liability policy referred to in item (d) herein shall 
contain an endorsement providing for Contingent Employers' Liability insurance. 

c) Motor Vehicle, water craft and snow craft standard liability insurance covering all vehicles and/or 
craft owned or non-owned, operated and/or licensed by the Contractor and used by the 
Contractor in the performance of this agreement in an amount not less than one million dollars 
($1,000,000.00) per occurrence for bodily injury, death and damage to property; and with respect 
to busses limits of not less than one million dollars ($1,000,000.00) for vehicle hazards and not 
less than one million dollars ($1,000,000.00) for Bodily Injury to or death of one or more 
passengers and loss of or damage to the passengers property in one accident.) 

d) Comprehensive General Liability Insurance with limits of not less than insert value (inclusive) 
per occurrence for bodily injury, death and damage to property including loss of use thereof.  
Such insurance shall include but not be limited to the following terms and conditions:  

• Products & Completed Operations Liability * 

• Contractor’s Protective Liability 
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• Blanket Contractual Liability 

• Broad Form Property Damage 

• Personal Injury Liability 

• Cross Liability 

• Medical Payments 

• Non-owned Automobile Liability * 

• Contingent Employers Liability * 

• Employees as Additional Insureds * 

*WHERE APPLICABLE 
e) Professional Liability Insurance with limits of not less than two hundred fifty thousand dollars 

($250,000.00) per claim and five hundred thousand dollars ($500,000.00) in the annual 
aggregate, to cover claims arising out of the rendering of or failure to render any professional 
service under this contract or agreement. 

All policies shall provide that thirty days written notice be given to the CITY OF IQALUIT prior to any 
cancellations of any such policies. 

The Comprehensive General Liability Insurance policies shall name the CITY OF IQALUIT and any 
permitted sub-contractor’s as additional insureds only with respect to the terms of this contract and shall 
extend to cover the employees of the insureds hereunder. 

The Contractor shall be responsible for any deductibles, exclusions and/or insufficiency of coverage 
relating to such policies. 

The Contractor shall deposit with the CITY OF IQALUIT prior to commencing with the work a certificate 
of insurance evidencing the insurance(s) required by this clause in a form satisfactory to the CITY OF 
IQALUIT and with insurance companies satisfactory to the CITY OF IQALUIT. 

IN WITNESS WHEREOF the parties hereto have set their hand as of the date and year entered below. 

 

FOR THE CITY OF IQALUIT:  FOR THE CONTRACTOR: 
 

    
__________________________   __________________________ 
Name/Title   Name/Title 
 
__________________________  __________________________ 
Signature   Signature 
 
__________________________  __________________________ 
Date   Date 

 
__________________________  __________________________ 
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Witness   Witness 

 

 

 

 

END OF APPENDIX E 

 

 

APPENDIX F – SIGNING SHEET 

I/We, agree that we have received addenda ____ to ____ inclusive, and the Proposal Pricing 
includes provisions set out in such addenda. 

I/We confirm agreement to conform to the confidentiality requirements as indicated in 
Supplementary Conditions SC1 – Confidentiality. 

I/We confirm agreement to conform to the conflict of interest requirements and disclosures as 
indicated in Supplementary Conditions SC2 – Conflict of Interest. 

Signer must have authority to bind the company. 

Signed, and delivered at this ______ day of __________ 2023. 

 

Signature of Name (Authorized official or principal who has authority to bind the company) 

 

 

Legal Company Name 

 

 

Address:  # Street, Municipality, Province/ Territory, Postal Code 

 

 

Name: Print or Type 
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Title 

 

 

Email 

 

 

Telephone # 

END OF APPENDIX F 

END OF RFP 
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SECTION A – TENDER CALL 

1. INTRODUCTION 

1.1 The City of Iqaluit Department of Public Works and Engineering (the City) is 
issuing a Request for Tender (RFT) for qualified Proponents to provide 
construction services as further outlined in this RFT document. The purpose and 
objective of this project is to insert description of project purpose and objective. 

2. BACKGROUND 

2.1 Location: 

Iqaluit is the capital of Nunavut and is located at the south end of Baffin Island, 
Frobisher Bay 64°31’N latitude and 68°31'W longitude. Access to Iqaluit is 
provided by regular scheduled commercial aircraft year-round, snowmobile trails 
from other Baffin Island communities in the winter, and sealift from the port of 
Montreal in the summer. 

2.2 Geology and Terrain: 

Iqaluit‘s location is above the tree line and within the continuous permafrost zone 
of Canada. The region generally consists of glacially scoured 
igneous/metamorphic terrain. In some locations, a thin layer of organic material is 
found. 

2.3 Climate: 

Iqaluit has an Arctic climate with January and July high and low mean 
temperatures of –21.5° C/ -29.7°C (high/low) and 11.4° C/3.7° C (high/low) 
respectively. The annual precipitation is made up of 19.2 cm of rainfall and 255.0 
cm of snowfall. The prevailing winds are northwest at 16.7 km/hr. 

3. TENDER CALL 

3.1 Proponents must submit their Tenders by electronic bid submission only, through 
MERX Canadian Public Tenders. MERX can be accessed via the following 
website link – https://www.merx.com/.  Tenders must address tenders to: 
 
City of Iqaluit 
Att: Alison Drummond 
Senior Director of Corporate Services 
901 Nunavut Drive, P.O. Box 460 
Iqaluit, Nunavut, X0A 0H0 

3.2 Tenders are required to conform to the conditions below. For further instructions 
on how to submit an electronic bid through MERX, refer to the MERX Electronic 
Bid Supplier Guide, via the following link – 
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https://marketing.merx.com/Support/EBSGuide.pdf. Alternatively, you can 
contact MERX customer service at 1-800-964-6379. 

3.3 Bidders must obtain a unique PIN number from MERX in order to upload 
electronic bid submission documents. It is important to keep this PIN number in a 
permanent location as it will be required each time you wish to submit a bid 
response to a call to tender.  

3.4 Electronic Tenders are to be received before insert date and time EST local 
Iqaluit time. 

3.5 The final decision on whether to accept late Bids is at the City’s discretion. 

END OF SECTION 
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SECTION B – TENDER CONDITIONS 

1. SUBMISSION REQUIREMENTS 

1.1 The Tenderer shall complete all documents pertaining to this Contract in ink or in 
type.  

1.2 If the Tenderer is a corporation, an authorized officer of the corporation shall sign 
and seal  the Form of Tender.  

1.3 If the Tenderer is a partnership, a minimum of two partners shall sign the Form of 
Tender and signatures shall be witnessed.  

1.4 If the Tenderer is a sole proprietorship, the sole proprietor shall sign the Form of 
Tender and the signature shall be witnessed.  

1.5 The Tenderer shall submit its Tender by the date and time specified in Part I of 
the Tender.  

1.6 The Tenderer shall submit to the City in their complete bid submission: 

.i Completed Form of Tender Form, which includes: 
 

.a Appendix A – Consent of Surety. 
 

.b Appendix B – Cost Submission Form. 

 

.ii Bid bond. 

Failure to submit the required items identified in (ii) and (iii) may present a Major 
or Minor Irregularity on the bid. Refer to 1.7 and 1.8 on how Major and Minor 
Irregularities are to be addressed. The City shall be the sole judge of whether or 
not a Tender contains irregularities. 

1.7 Bidders will be automatically disqualified for any Major Irregularities on their bid 
submission. Major Irregularities are defined as deviations from the competitive 
procurement process request that affects the price, quality, quantity or delivery, 
and is material to the award. 

1.8 Tender irregularities that are Minor Irregularities will be handled in the first 
instance by conferring with the Tenderer to seek clarification. Minor Irregularities 
are defined as deviations from the competitive process request, which affects 
form, rather than substance. The effect on the price, quality, quantity or delivery 
is not material to the award. The bidder will be given the opportunity to adjust the 
irregularity and continue in the process. However, if an unsatisfactory irregularity 
remains after consulting with the Tenderer, the Tenderer may be disqualified. 

1.9 The Tenderer shall submit electronic files through MERX for both their Security 
Deposit and Consent of Surety, alongside the electronic tender submission. 
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1.10 The successful Tenderer shall submit to the City the following documents within 
five (5) business days of the day the City notifies the successful Tenderer that 
the documentation should be sent to the City.: 

 .i Valid City of Iqaluit Business License. 

 .ii Form of Tender forms, which include 

  .a Appendix C – Subcontractors List. 

  .b Appendix D – Equipment List. 

  .c Appendix E – Product Suppliers List. 

  .d Appendix F – Labour & Equipment Rates. 

2. INQUIRIES AND AMENDMENTS 

2.1 All inquiries concerning this RFT are to be directed by email only to: 
 

Alison Drummond 
Senior Director of Corporate Services 

E: a.drummond@iqaluit.ca  

2.2 The deadline for submitting inquiries is insert date and time local Iqaluit time. 

2.3 Written addendums issued as part of this RFT, in response to inquiries, will be 
posted publicly on the City’s website and on MERX. Verbal explanations or 
instructions will not be binding. 

2.4 Tenderers assume all risk of delivery of amendments.  Without limiting the 
foregoing, the City shall  not  be  held  liable  for  any  claim,  demand  or  other  
action  should  a  transmission  be interrupted, not received in its entirety, 
received after the Closing Time, received by another electronic means other than 
specified through MERX, or for any other reason over which the City does not 
have control. 

3. SECURITY DEPOSIT  

3.1 Every submission shall be accompanied by a security deposit payable to the City 
of Iqaluit, in an amount not less than 10% of the total Tender amount. The 
security deposit shall be in the form of one of the two following security deposit 
options and shall be submitted with the tenderer’s electronic tender submission.:  

 
3.2 OPTION #1: A Digital Bid Bond 
 

.i Tenderers shall submit a copy of the Digital Bid Bond and follow the 

submission instructions as stated above in Section 1.9. 
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.ii If Tenderer’s are using this option, the Tenderer and the Tenderer’s 

Surety should refer to the digital bonding information on Surety 

Association of Canada’s website. Information at this site includes: 

  
.a A list of third parties that provide online surety digital bond 

services, such as Mobile Bonds or Xenex. The City does not 

endorse or promote any third-party digital bond service provider. 

 
.b An Industry Checklist which digital bonds provided should meet. 

 

.iii The Digital Bid Bond shall be digitally verifiable. The results of the digital 

verification process shall provide a clear and immediate indication that the 
document received is the true document executed and that the content 

has not been changed or altered.  

 

.iv All instruction details for performing the digital verification of the bond 
should be included with the uploaded bond and be clear and concise. 

 

3.3 OPTION #2: Scanned Paper Bid Bond / Certified Cheque, Bank Draft, Money 

Order (PDF Format) 
  

.i Tenderer’s shall scan and attach a copy of the paper Bid Bond, Certified 

Cheque, Bank Draft or Money Order and follow the submission 

instructions as stated above in 1.9. Tenderer’s will be required to provide 
to the City the original Bid Bond, Certified Cheques, Bank Draft, and/or 

Money Order that were scanned and attached with the tender submission 

within 72 hours of tender close. Failure to provide the above original 

document(s) or to enter into a contract may result in the tenderer being 
barred from future tender opportunities for the City of Iqaluit for an 

indeterminate period of time. 

 

.ii If an alternative Bid Bond is used, it is recommended that tenderer’s 
request either an ink seal from their Surety or that they trace over the 

embossed seal prior to scanning to allow for the seal to be visible to the 

City. 

3.4 Bid bonds shall be in the name of the City of Iqaluit as oblige and signed and 
sealed by the Tenderer and by a surety licensed to conduct business as a surety 
in Nunavut. 

3.5 The City shall not pay interest on security deposits. 

3.6 Bid bonds shall be Bid Bond Form CCDC Document No. 220, latest edition, 
effective until sixty (60) business days after the Closing Date. 
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3.7 Security deposits will be returned after delivery to the City of the required 
performance bond and labour and material payment bond by the successful 
Tenderer. 

3.8 If the Contract is not awarded, all security deposits will be returned with 
reasonable promptness after such decision is made by the City. 

3.9 After all executed contracts and bonds are received, and the contract award is 
made, the successful tenderer and the contract value will be posted on the 
MERX website. After contract award, the bid deposit of the successful tenderer 
and all tenderers shall be null and void. 

4. CONSENT OF SURETY 

4.1 Tenderers must submit with the Bid and Bid Bond, a “Consent of Surety,” stating 
that the surety is willing to supply the performance bond and labour and material 
payment bond as specified. 

4.2 A “Consent of Surety” shall be in one of the two following options and shall be 
submitted with the Tenderer’s submission and as instructed above in 1.9. 

 .i The City’s “Consent of Surety” Form provided in Appendix A. 

ii. Other “Consent of Surety” Form used by a Surety company and 
authorized by law to do business in the Territory of Nunavut, and 
acceptable to the City. 

5. PERFORMANCE ASSURANCE  

5.1 The accepted Bid shall provide security (by way of bonds or a security deposit) 
as stated in the Contract Documents. 

5.2 The cost of all security shall be included in the Tender prices. 

6. ORDER OF PRECEDENCE 

6.1 The following order of precedence will apply: 
 

Order of Precedence 
Issued Addenda 
SERVICE AGREEMENT  
PROCUREMENT AND CONTRACT REQUIREMENTS  
SUPPLEMENTAL CONDITIONS 
GENERAL CONDITIONS 
GENERAL REQUIREMENTS  
TERMS OF REFERENCE/ SPECIFICATION 
DRAWINGS 

7. TERMS AND CONDITIONS 
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7.1 Submission of a Bid constitutes acknowledgement that the Tenderer has read 
and agrees to be bound by all the terms and conditions of this RFT. 

7.2 The City will not make any payments for the preparation of a response to this 
RFT. All costs incurred by a Tenderer will be borne by the Tenderer. 

7.3 This is not an offer. The City does not, by virtue of this Tender call, commit to an 
award of a Bid, nor does it limit itself to accepting the lowest price or any Bid 
submitted, but reserves the right to award this Bid in any manner deemed to be 
in the City’s best interest. 

7.4 Tenderers may amend their Bid at any time prior to the closing date time. 
Tenderers may not amend their Bid after the closing date time. 

7.5 The City has the right to cancel this RFT at any time and to reissue it for any 
reason whatsoever, without incurring any liability and no Tenderer will have any 
claim against the City as a result of the cancellation or reissuing of the RFT. 

7.6 The City will not consider any Bid that is delivered to any address or in any 
manner other than that provided in Part I Tender Call of this RFT. 

7.7 If a contract is to be awarded as a result of this RFT, it will be awarded to the 
Tenderer whose Bid for each service, in the City’s opinion, provides the best 
potential value to the City and is capable in all respects to perform fully the 
contract requirements and has the integrity and reliability to assure performance 
of the contract obligations. 

7.8 If the City decides to award a contract based on a submission received in 
response to this RFT, the Successful Tenderer(s) will be notified of the intent to 
award in writing, and the subsequent execution of a written agreement shall 
constitute the making of a Contract.  Tenderers will not acquire any legal or 
equitable rights or privileges whatsoever until a Contract is signed by both 
parties.  

7.9 Any resulting contract will be in the form of the City’s standard “City of Iqaluit 
Services Agreement” and it will contain the relevant provisions of this Request for 
Tenders, the accepted bid as well as such other terms as may be mutually 
agreed upon, whether arising from the accepted bid or as a result of any 
negotiations prior or subsequent thereto. The City reserves the right to negotiate 
modifications with any Tenderer who has submitted a Bid. 

7.10 A copy of the Services Agreement is included in RFT. 

7.11 Any amendment made by the City to the Request for Tender will be issued in 
writing and posted onto the bidding platform in accordance with Section 2.   

7.12 The Bid and accompanying documentation submitted by the Tenderers are the 
property of the City and will not be returned. Bid bonds will be returned to all 
unsuccessful Tenderers. 
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7.13 Tenderers must acknowledge receipt of any addenda issued by the City in their 
Bid on the Section C – Form of Tender document. 

7.14 Tenderers shall disclose in their Bid any actual or potential conflicts of interest 
and/or existing business relationships it may have with the City, its elected or 
appointed officials or employees.  The City may rely on such disclosure. 

7.15 Tenderers and their agents will not contact any member of the City Council, City 
Staff or City Consultants with respect to this RFT, other than the City 
Representative named in Part I Tender Call, at any time prior to the award of a 
contract or the cancellation of this RFT. 

7.16 If an arithmetical error is identified in the submitted Bid between any individual 
price and the price extension (e.g. Unit Price x Quantity of Units), the individual 
price shall govern. The price extension and the total Bid amount will be corrected 
accordingly. 

7.17 For contracts that include multi-phased work which spans more than the current 
fiscal year, authorization to proceed with work phases that are to be completed in 
future years is conditional upon approval of capital spending by the City of Iqaluit 
Council for each future year. Contracts will only be executed for work that has 
approved funding under the current fiscal budget. 

8. VALIDITY OF OFFER  

8.1 Bids shall remain open for acceptance for a period of not less than sixty (60) 
business days from the closing date of this RFT. 

9. TENDER INELIGIBILITY 

9.1 Bids that are unsigned, improperly executed, submitted to a location or in a 
manner other than specified in this RFT, incomplete, conditional, illegible, 
obscure or contain arithmetical errors, additions not called for, reservations, 
qualifications, erasures, alterations, or irregularities of any kind, or which are 
otherwise not completed or submitted in strict compliance with the Instructions to 
Tenderers, may be rejected by the City whether they constitute as a Major or 
Minor Irregularity. 

9.2 Notwithstanding anything to the contrary herein, the City may in its sole 
discretion elect to retain any such Bid for consideration and may waive any or all 
of the foregoing, on such terms or conditions as the City may consider 
appropriate, even if any of the foregoing would otherwise render the Bid null and 
void and the Bid may be considered in the same manner as Bids that fully 
conform to the requirements of the Tender Documents without qualification. 

10. REVIEW AND ACCEPTANCE OF BID 

10.1 Upon receipt of the Bids, the City in its discretion may elect to conduct a post 
tender meeting with one or more Tenderers to discuss in detail their respective 
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bid submission and such other items as the City may consider appropriate or 
necessary without invalidating the procurement process. 

10.2 Before award of the Contract, the Tenderer may be required to provide specific 
information with respect to its legal and or financial status. 

10.3 THE LOWEST OR ANY TENDER WILL NOT NECESSARILY BE ACCEPTED. 

10.4 Notwithstanding any custom of the trade to the contrary, the City reserves the 
right to reject the lowest Bid, even if the lowest Bid is a compliant Bid, accept any 
Bid or part thereof, negotiate any aspect of any Bid, advertise for new Bids, 
negotiate a contract as the City deems to be most advantageous to the City’s 
interest without incurring any liability, and to award a contract to whomever the 
City in its sole and absolute discretion deems appropriate and solely in the best 
interest of the City and no Tenderer will have any claim against the City as a 
consequence.  Unless required otherwise, the City shall not, at any time, be 
required to disclose any information to the Tenderers regarding the City’s 
consideration and evaluation of Bids. 

10.5 Following acceptance by the City, a written Notice of Award will be issued to the 
successful Tenderer.  If the Tenderer fails for any reason to execute and return 
the Articles of Agreement within seven (7) working days of receipt for signature of 
the Articles of Agreement from the City, or fails to provide the performance bond 
and labour and material bond or other security deposit stipulated in GC 11 or to 
satisfy such other terms and conditions specified hereunder within any period 
specified, or such extension of time as may be granted by the City, then the City 
reserves the right to terminate the Tenderer’s right to complete the Contract and 
to award the Contract to whomever the City considers appropriate. The bid bond 
shall forthwith become payable. 

10.6 The City shall not be obligated in any manner to the successful Tenderer 
whatsoever until the Contract has been awarded and the Contract has been duly 
executed by the parties. 

10.7 If the City receives no Bids satisfactory to the City in its sole discretion, the City 
reserves the right in its sole discretion to negotiate a contract for the whole or any 
part of the Work with any one or more persons whatsoever, including any one or 
more of the Tenderers, or to postpone or cancel this Bid and then issue a new 
tender, or to cancel or postpone some or all of the Work. 

10.8 The City shall not, under any circumstances, be responsible for any costs, 
expenses, loss, damage or liabilities, whether direct, indirect, consequential or 
economic in nature, incurred by a Tenderer as a result of, in connection with or 
incidental to: 

 
.i The tendering of the work; 

 

.ii Costs incurred for the preparation of this Bid; 
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.iii The acceptance or rejection of any Bid; or 
 

.iv The exercise by the City of its rights under this RFT. 

10.9 By participation in the tendering process, the Tenderer on its own behalf and on 
behalf of all firms, corporations and individuals comprising the Tenderer, agrees 
that none of the City or its directors, officers, employees, agents and other 
representatives shall by liable to any Tenderer, or any firm, corporation or 
individual comprising the Tenderer, including in contract, tort, statutory duty, duty 
of fairness, duty of care, law, equity or otherwise, for any claims, direct or 
indirect, whether for costs, expenses, losses or damages, or loss of anticipated 
profits, or for any matter whatsoever, incurred in preparing and submitting a Bid, 
or negotiations of a Contract, or in any way arising in connection with the Bid 
Documents.  The Tenderer further agrees on its own behalf and on behalf of all 
firms, corporations and individuals comprising the Tenderer, that the award of the 
Contract is in the sole discretion of the City and in no event shall the Tenderer or 
any firms, corporations or individuals comprising the Tenderer seek injunctive or 
other relief to prevent or delay the award of the Contract or the performance of 
any Work or services in relation thereto. 

11. UNBALANCED TENDERS 

11.1 The Tenderer shall not submit an unbalanced Tender. 

11.2 The City shall have the right to: 
 

.i Deem a Tender to be unbalanced; and 

 
.ii Reject a Tender which may be, in its opinion, unbalanced. 

12. COLLUSION 

12.1 The Tenderer shall not engage in collusion of any sort and, in particular, shall: 
 

.i Ensure that no person or other legal entity, other than the  
Tenderer, has any undisclosed interest in the Tenderer’s Tender; and 

 

.ii Prepare its Tender without any knowledge of, comparison of figures with 

or arrangement with any other person or firm preparing a Tender for the 
same work. 

13. RIGHT TO ACCEPT OR REJECT TENDERS 

13.1 Notwithstanding any other provision in this Contract, the City shall have the right 
to: 

 

.i Accept any Tender; 
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.ii Reject any Tender; and 
 

.iii Reject all Tenders. 

13.2 Without limiting the generality of 13.1, the City shall have the right to: 
 

.i Accept an irregular Tender; 

 
.ii Accept a Tender which is not the lowest Tender; and 

 

.iii Reject a Tender even if it is the only Tender received by the City. 

13.3 Acceptance of the Tender shall occur at the time the City awards the Tender and 
not necessarily at the time the award is communicated to the successful 
Tenderer. 

14. CONTRACT DOCUMENTS 

14.1 The Tenderer shall obtain and review all Contract Documents as listed in the 
Form of Tender and all Addenda issued by the City pertaining to this Contract. 

15. COMMENCEMENT AND COMPLETION OF WORK 

15.1 The Tenderer, in submitting the Bid, agrees that the Tenderer can complete the 
Work by the date for completion stated in the Tender Form. 

16. OMISSIONS, DISCREPANCIES AND INTERPRETATIONS 

16.1 Tenderers finding discrepancies or omissions in the drawings or terms of 
reference or having doubt as to the meaning or intent thereof, shall at once notify 
the Purchasing Coordinator who will, if necessary, send written instructions or 
explanations to all Tenderers. 

16.2 Oral interpretations made to any Tenderer shall not affect a modification of any 
provision of the Tender Documents. Only addenda written and issued by the City 
can be considered. 

16.3 The City reserves the right in its sole discretion at any time, and for whatever 
reason to, by Addendum, modify, amend or otherwise change the Tender 
Documents. Any such Addendum shall be issued in writing and shall be 
expressly identified as an Addendum to these Tender Documents.  All such 
changes shall become part of the Tender Documents and their effects shall be 
reflected in the Tender prices.  The City also reserves the right in its sole 
discretion to cancel this Tender at any time. 

17. IRREVOCABILITY OF OFFER 
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17.1 The Tenderer shall not revoke its offer until after the expiration of sixty (60) 
business days after the opening of Tenders by the City. 

17.2 If the Tenderer revokes its offer prior to the expiration of sixty (60) business days 
after the Tender opening, the Tenderer shall forfeit its Tender security deposit, 
but this shall not prohibit the City from pursuing and other legal remedy which it 
may have. 

18. ALTERNATIVES & EQUALS 

18.1 Where requested in this RFT, Tenderers may propose alternatives or equals to 
the stated scope of work. In case alternate or equals are requested in this RFT, 
the following will apply: 

.i Where the Tender Documents stipulate a particular product, alternatives 
or equals will be considered by the City up to ten (10) calendar days prior 
to the Closing Time. 

.ii When a request to substitute an allegedly equal product is made to the 
City, the City may approve the substitution either as an equal or as an 
alternative and will issue an Addendum to all Tenderers.  If a product is 
approved as equal, all Tenderers may use that product in place of the 
specified product.   If the product is approved as an alternative, Tenderers 
shall base their prices upon the specified product and shall indicate in the 
Bid the change in price which will apply if use of the alternative product is 
allowed. 

.iii In their submission of alternatives to products specified, Tenderers shall 
include and allow for any changes required in the Work to accommodate 
such alternative products.  A later claim by the Contractor for an addition 
to the Contract Price because of changes in the Work necessitated by 
use of alternative products shall not be considered. 

.iv Where selected products are stipulated in the Tender Documents the Bid 
shall be based on the use of only these selected products. 

.v Bids with alternative products will not be considered, unless the 
alternative has been approved by the City and communicated to the 
Bidders through an Addendum as noted in 18.1(ii). Bids with alternatives 
that have not been approved by the City will be deemed non-compliant.   

.vi Submissions shall provide sufficient information to enable the City to 
determine the acceptability of such products. 

.vii Provide complete information on required revisions to other work and 
products to accommodate each alternative product, and the amount of 
addition or reduction from Tender prices, including required revisions, for 
each alternative product. 
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.viii Unless a bid for an alternative product is submitted in this manner and 
later accepted, provide the product specified. 

19. PUBLIC OPENING 

 19.1 A public opening of bids will / will not be completed for this competition. 

19.2 The public opening of bids will occur immediately following the closing time 
stipulated in section 27.4.  

19.3 A public opening will be completed at insert location where public opening is 
being held. Due to current COVID-19 restrictions, the public opening it will be 
conducted virtually via zoom/ conference call. Bidders are to use the following 
instructions to participate in the virtual public opening: 

- Virtual Public Opening Time: Insert Date & Time 
 

- Conference Call #: 1-855-703-8985 
 

- Conference Meeting ID: 336 649 2470 

20. TENDER SIGNING 

20.1 The Bid must be executed under seal by the Tenderer. 

20.2 If the Tenderer is an individual or a partnership, the Bid shall be executed by the 
individual or a partner in the presence of a witness and the signatory must show 
the capacity in which he or she signs (e.g.: “Partner” or “Proprietor”). 

20.3 If the Tenderer is a corporation, the Bid shall be executed under the seal of the 
company, affixed in the presence of the authorized officers or two directors. 

20.4 If the Tenderer is a joint venture, each party to the joint venture shall execute the 
Bid under seal in the manner appropriate to such party. 

21. APPENDICES TO FORM OF TENDER 

21.1 Tenderers shall complete all Appendices attached to the Form of Tender and 
submit these with the Tender. 

22. PROVISIONAL ITEMS 

22.1 Provisional items shall mean items for which only very approximate quantities 
have been included in the tender documents. No work for which "Provisional" 
items are allowed shall be commenced without written instructions from the City. 

22.2 Once a Tenderer has been chosen by the City for the Project, it shall be open to 
the City to accept, reject or negotiate the Tenderer’s bid for any provisional item 
contained in the Bid.  Should the City choose to reject the successful Tenderer’s 
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bid for such provisional work, it shall be open to the City to call for new Bids for 
this work and the successful Tenderer for the Project may submit a Bid if he so 
chooses. 

23. SUCCESSFUL TENDERER – BONDS  

23.1 The successful Tenderer and its surety shall provide: 
 

.i A performance bond signed and sealed by the Tenderer’s surety; and 

 

.ii A labour and material payment bond signed and sealed by the Tenderer’s 

surety; 
 

Each in the amount of at least fifty percent (50%) of the total Tender price. The 

cost of Bonds shall be included in the Tender price. 

23.2 The surety of the successful Tenderer and the bonds referred to in 23.1 must be 
originals and shall be to the satisfaction of the City. 

24. SUCCESSFUL TENDERER – WORKERS’ SAFETY AND COMPENSATION 
COMMISSION CERTIFICATE OF CLEARANCE 

24.1 The successful Tenderer shall provide the City with a valid Workers’ Safety and 
Compensation Commission Certificate of Clearance to the satisfaction of the 
City. 

25. SUCCESSFUL TENDERER – EXECUTION OF ARTICLES OF AGREEMENT 

25.1 The successful Tenderer shall execute in accordance with Section 1, in triplicate, 
the Articles of Agreement provided in the Contract Documents. 

25.2 The successful Tenderer shall forward the executed Articles of Agreement to the 
City. 

26. SUCCESSFUL TENDERER – INSURANCE  

26.1 The successful Tenderer shall provide the City with an original Certificate of 
Insurance for each type of insurance coverage required by GC12.3 and any 
additional coverage specified in the Supplementary Conditions. 

26.2 The Contractor shall carry insurance in the amount of at least insert value 
(depending on size/ scale of work). 

26.3 The Contractor shall carry insurance, which names the following as additional 
insureds: 

 
  Address 
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City of Iqaluit 

 901 Nunavut Drive, P.O. Box 460, 
Iqaluit, NU, X0A 0H0 

 
Colliers Project Leaders 

  
2720 Iris Street, Ottawa, ON, K2C 
1E6 

Insert Consultant Name (if 
applicable) 

 Insert Consultant Address (if 
applicable) 

   
   

27. SUCCESSFUL TENDERER – TIME FOR COMPLETION 

27.1 The successful Tenderer shall Substantially Perform the work by ____________, 
the ____________ day of _________, 20____ and this shall be the first date for 
the calculation of Liquidated Damages per Section 28. 

27.2 The successful Tenderer shall Complete the Work by ___________, the 
_____________day of __________, 20____ and this shall be the second date 
used for the calculation of Liquidated Damages as per Section 28. 

27.3 The successful Tenderer acknowledges that time shall be deemed to be of the 
essence of the Contract. For the Tenderer’s purpose of establishing a scheduled 
for the Work, it is anticipated that the Contract Award will be complete 30 
calendar days after the opening of Tenders by the City, and then the Commence 
Work Order will be issued 3 business days after the Contract Award is complete. 
Milestone dates associated with the Contract will be adjusted, when possible, 
due to any delays caused by the City during the Contract Award and/or issuance 
of the Commence Work Order. 

27.4 The Contract general timelines have been identified below. 
 

ACTION DATE 

Opening Date for RFT Insert date 

Deadline for Submitting Inquiries Insert date & time 

Deadline for Inquiry Response Insert date 

Closing Date for RFT Insert date & time 

Public Opening Insert date & time 

Approvals Insert dates/ Period 

Contract Award Date Insert date 

Commence Work Date (3 days after contract award) 

Project Kick-Off Insert date 



 

CONSTRUCTION SERVICES 

PART I – PROCUREMENT AND CONTRACT REQUIREMENTS 

 
 

Template Version V.6 – Updated August 30, 2021 Page 17 of 34 
 

 

Substantial Performance Insert date 

Warranty Start Date Insert date (if applicable) 

Warranty End Date Insert date (if applicable) 

Completion Insert date 

28. SUCCESSFUL TENDERER – LIQUIDATED DAMAGES 

28.1 Liquidated damages shall be in the amount of: 
 

INSERT AMOUNT IN TEXT DOLLARS ($insert amount in dollars) per calendar 

day beyond the Substantial and Completion Dates, as determined in Section 27. 

29. SUCCESSFUL TENDERER – SUBMISSION OF DOCUMENTATION 

29.1 The successful Tenderer shall submit the documentation required in 1.1.10 within 
five (5) business days of the day the City notifies the successful Tenderer that 
the documentation should be sent to the City. 

29.2 If the successful Tenderer fails to comply with 29.1 the City may, in its sole 
discretion, withdraw its acceptance of the Tender and the Tenderer shall have no 
recourse whatsoever against the City. 

30. SUCCESSFUL TENDERER – COMMENCEMENT OF THE WORK 

30.1 The successful Tenderer shall not commence the Work until it has received a 
Commence Work Order issued by the City. 

31. COVID-19 MITIGATION MEASURES (CMM) 

31.1 Definitions: 

.i COVID-19 Mitigation Measures (CMM) means measures required to be in 
compliance with the CMM Guidelines. 

.ii “CMM Guidelines” means all guidelines and regulations published by the 
Government of Nunavut Department of Health and the Canadian 
Construction Association COVID-19 Standardized Protocols for All 
Canadian Construction Sites, Version 4, April 16, 2020 regarding 
measures to mitigate COVID-19.  

.iii “COVID-19 Change” means any change in the work caused by or 
attributable to changes in CMM or changes made to applicable laws, 
ordinances, rules, regulations, or codes of authorities having jurisdiction 
that pertain to the control of COVID-19 that come into force after the time 
of Bid Closing. 
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31.2 Instructions to Bidders: 

.i If, in the Owner’s sole opinion, substantial changes to the CMM 
Guidelines occur within five (5) business days of the Tender Closing, the 
Owner may adjust the Tender Closing as the Owner deems appropriate 
to allow for adjustment for these changes. 

.ii By submitting a Bid, the Contractor acknowledges its willingness and 
ability to execute the Work under the CMM in force as of the Bid Closing. 

.iii The Bidder shall ensure that all of its subcontractors are aware of the 
CMM and the CMM Guidelines. 

.iv The Bid is to assume that the CMM as of the date of Bid Closing are to be 
in effect up to and including insert date, following which the additional 
scope of work required to meet the Canadian Construction Association 
COVID-19, Standardized Protocols for All Canadian Construction Sites, 
Version 4, April 16, 2020 should be assumed to be substantially 
eliminated. 

.v The incremental cost of any COVID-19 Change will be addressed as a 
Claim for Change in Contract Price. 

.vi Notwithstanding the foregoing, the Bidder acknowledges its obligation to 
adhere to the CMM Guidelines and any subsequent revision as part of its 
responsibility for health and safety on the Work Site. 

31.3 Site-Specific Health and Safety Plan 

.i The Site-Specific Health and Safety Plan, as defined in Section K of the 
General Requirements (PART VI), is to specifically define CMM, a COVID 
Safety Plan, and is to comply with CMM Guidelines. The Site-Specific 
Health and Safety Plan is to be updated promptly after the CMM 
Guidelines are updated. 

.ii The Site-Specific Health and Safety Plan must consider best practices 
and requirements for construction sites, as provided by the Government 
of Nunavut (GN) and the Workers Safety and Compensation Commission 
(WSCC). 

31.4 Site Shutdown Plan 

.i “Site Shutdown Plan” means a plan outlining the shutdown procedures for 
the project in the event of a shutdown directive from the City or governing 
authority relating to COVID-19.  

.ii The Site Shutdown Plan” shall address items such as how the site will be 
made safe, how any materials or equipment will be stored or removed, 
plans regarding any portion or work that requires ongoing monitoring and 



 

CONSTRUCTION SERVICES 

PART I – PROCUREMENT AND CONTRACT REQUIREMENTS 

 
 

Template Version V.6 – Updated August 30, 2021 Page 19 of 34 
 

 

how the site will be kept secure. Associated timelines required for 
execution of the plan are to be identified. These procedures are to be 
updated as required as the project progresses. 

31.5 Schedule Impact 

.i If the Contractor is delayed in completion of the Work by Force Majeure 
or by changes to the CMM, then the time of completion shall be extended 
by the Town for a period of time equal to the time lost due to such delays. 
Force Majeure is defined as labour disputes, strikes, lockouts, fire, 
unusual delay by common carriers or unavoidable casualties, or such 
other cause beyond the reasonable control of the Contractor. The 
Contractor's lack of funds is not a cause beyond the Contractor's control. 
For clarity, any issues or delays in any way arising from or related to 
COVID-19 (or any similar or related disease), except for delays as a 
result of changes to the CMM, are expressly excluded and do not fall 
under the definition of Force Majeure. The Contractor agrees that the 
scheduling requirements of the Contract are reasonable in light of any 
issues that may arise from COVID-19's impact on the Work and the 
Project, and that the Contractor may not rely on COVID19 (or any similar 
or related disease) in any manner as a Reason or cause for delay except 
for delays as a result of changes to the CMM. 

.ii Notwithstanding the foregoing, no extension shall be made for delay 
unless the Contractor provides to the City written notice within five (5) 
Working Days of the commencement of the Force Majeure or 
commencement of the changes to the CMM. 

31.6 Cost Impact 

.i In the case of a shut-down or suspension of the Work resulting from 
changes to the CMM Guidelines, the Contractor shall provide the City the 
value of any change in the Contract Price and/or Contract Time. 

.ii In the case of a shut-down or suspension of the Work resulting from 
changes to the CMM Guidelines, the Contractor is to provide, not less 
than monthly, and more frequently if requested, an accounting of actual 
incremental costs incurred for any Work required to maintain the Work 
Site in a safe and secure state. 

.iii Any adjustments to the Contract Amount associated with re-starting the 
Work is to be quantified within thirty (30) calendar days of such time that 
authorization to re-commence the Work has been provided. 

.iv When the change to the Work is caused by changes to the CMM 
Guidelines the City will pay net actual costs only. No allowance for mark-
up, contributions to overhead, profit, or stand-by charges will be 
considered. Labour rates shall include only the actual wage paid to the 
employee, plus the payroll burden. The Contractor will mitigate cost and 
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time impact to the Contract Amount and the Work Schedule. The 
Contractor is to provide detailed supporting documentation to substantiate 
reasonable incurred impact to the Contract Amount and the Work 
Schedule. 

.v No consideration will be given to adjustment of the Contract Amount or 
Work Schedule where the impact to the Contract Amount or Work 
Schedule is as a result of the Contractor’s failure to comply with the CMM 
Guidelines. 

 
END OF SECTION 

  



 

CONSTRUCTION SERVICES 

PART I – PROCUREMENT AND CONTRACT REQUIREMENTS 

 
 

Template Version V.6 – Updated August 30, 2021 Page 21 of 34 
 

 

SECTION C – FORM OF TENDER 
 

Date:   

Submitted By: Name:  

 Address:  

   

Telephone:   
 

To: City of Iqaluit 

City Hall 

Iqaluit, Nunavut 

  

Project: Project Title: Insert Project Title 
Project Number: Insert Project Number 

 

The undersigned Tenderer, having carefully examined the Tender Documents and the Site, and 

having full knowledge of the Work and of the materials and products to be furnished and used, 
hereby agrees to provide all necessary materials, products, supervision, labour and equipment 

and perform and complete all Work and fulfill everything for the stipulated lump sum price of: 

 

(Total in Words) 

 
Dollars $ 

 

in Canadian funds, which price includes all specified cash and contingency allowances and the 
applicable taxes in force at this date excluding GST. 

 

We have included herewith the security deposit and Consent of Surety as required by the 

Instructions to Tenderers. 
 

The undersigned also agrees: 

 

1. That the provisions of the Instruction to Tenderers apply, including without limitation 
provisions that provide that City is in no way obligated to accept this Bid, the City may at 

its sole discretion to accept any Tender or part thereof or waive any defect, irregularity, 

mistake or insufficiency and accept any Tender or alternative bid, in whole or in part, which 

is deemed by the City to be most favourable to its interest, and that limit the City’s liability. 
 

2. That the estimate of quantities shown in Tender Documents serves only to provide a basis 

for comparing Bids and that no representations have been made by either the City or their 

Agent that the actual quantities correspond therewith, and further, that the City has the 
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right to increase or decrease the quantities in any or all items and to eliminate items 
entirely from the Work. 

 

3. That this Bid is made without knowledge of the Bid prices to be submitted for the Work by 

any other company, firm or person.  
 

4. That this Bid is made without connection or arrangement with any company, firm or person 

submitting a bid for the Work. 

 
5. That this Bid is made without any undisclosed connection or arrangement with any other 

company, firm, or person having an interest in this Bid or in the proposed contract. 

 

6. That this Bid is irrevocable for sixty (60) business days after the Closing Time and that the 
City may at any time within such period accept this Bid whether any other contract has 

previously been awarded or not and whether acceptance of another Bid has been given 

or not. 

 
7. If this Bid is accepted by the City, to execute the Articles of Agreement and to present to 

the City the required security (by way of bonds or a security deposit) as stated in the 

General Conditions within seven (7) calendar days after the date of Notice of Award. 

 
8. If this Bid is accepted within the time stated herein, and we fail to execute the Articles of 

Agreement and provide the required Bonds or security deposit, or we request to withdraw, 

the security deposit provided with the Bid shall be forfeited as damages to the City by 

reason of our failure, limited in amount to the lesser of the face value of the deposit or the 
difference between this Bid and the price the Contract is signed. 

 

9. In the event our Bid is NOT accepted within the time stated herein the required security 

deposit shall be returned to the undersigned in accordance with the provisions in the 
Instructions to Bidders, unless a mutually satisfactory arrangement is made for its 

retention and validity for an extended period of time. 

 

10. That payment for the Work done will be made on the basis of the quantities measured by 
the City or its Agent and at the Bid prices shown in the Tender Form which shall be 

compensation in full for the Work done under the terms of the Contract. 

 

11. That payment of the contingency allowance or portion thereof will only be made in the 
event that the City or its Agent authorizes work, in which case the amount of payment will 

be determined as specified in the General Conditions.  Any unused portion thereof will be 

retained by the City. 

 
12. To commence and proceed actively with the Work on Site within seven (7) business days 

of the date of the execution of the contract, and to substantially perform the Work by insert 

date, subject to the provisions of Section 6 of the General Conditions for extension of the 

Contract Time. 
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13. That should the undersigned fail to complete the Work in the time specified above, he shall 

compensate the City of Iqaluit in accordance with GC 6 of the General Conditions. 

 

14. That the undersigned has carefully examined the Work described herein, has become 
familiar with local conditions and the character and extent of the Work, has carefully 

examined every part of the proposed contract and thoroughly understands its terms and 

conditions, has determined the source of supply and transport of the materials required, 

has investigated labour conditions and has arranged for the continuous performance of 
the Work described in the Tender Documents. 

 

15. Appendices: 

 
16.1 Appendix A – Consent of Surety 

 

16.2 Appendix B – Cost Submission Form 

 
16.3 Appendix C – List of Subcontractors 

 

16.4 Appendix D – List of Equipment 

 
16.5 Appendix E – List of Product Suppliers 

 

16.6 Appendix F – Labour and Equipment Rates 

 
16. Addenda 

 

17.1 The following Addenda have been received. The modifications to the Tender Documents 

noted therein have been considered and the effects are included in the Tender prices. 
 

Addendum #:  Date:  

Addendum #:  Date:  

Addendum #:  Date:  

Addendum #:  Date:  

Addendum #:  Date:  

Addendum #:  Date:  

Addendum #:  Date:  

 
This Tender is executed under seal at ______________________ this _______________day of 

_____________________ 202X. 

 

Name of Firm:  

  
Address:  
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FOR INDIVIDUAL OR PARTNERSHIP: 
 

SIGNED, SEALED AND DELIVERED by: 

 

   
(Seal) 

(Tenderer – Please Print)  (Signature of Tenderer)  
 

In the presence of: 

 

 

(Witness – Signature) 

 

Name:  

  
Address:  

  

Occupation:  

 
 

FOR LIMITED COMPANY: 

 

The Corporate Seal of: 
 

 
(Seal) 

(Tenderer – Please Print)  

 

Was hereunto affixed in the presence of: 
 

 

Authorized Signing Officer and Title 

 

 

Authorized Signing Officer and Title 

 

Note: If the Tender is by a joint venture, add additional forms of execution for each member of 
the joint venture in the appropriate form or forms as above. 

 

 

END OF SECTION 
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APPENDIX A – CONSENT OF SURETY 
 

Herewith is the Consent of Surety of the Tender submitted. 

 

By:  

To: The City of Iqaluit 

Dated:  202X and which is an integral part of the Tender 
 

 
CONSENT OF SURETY COMPANY 

 

Should it be required, the undersigned Surety Company hereby consents and agrees with the 

City to become bound as Surety in all performance bonds and labour and material payment bonds 
required by the Tender Documents, all for the fulfillment of the Contract for the Work covered by 

the annexed Tender, which may be awarded to: 
 

(Name of Tenderer) 
 

(Address) 
 

At prices set forth in the attached Tender. The said Surety is legally entitled to do business in 
Nunavut. 

 

The Corporate Seal of: 
 

(Surety – Please Print) 
 

Was hereunto affixed in the presence of: 
 

(Authorized Signing Officer)      Title 
 

(Authorized Signing Officer)      Title 
 

 
END OF SECTION 
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APPENDIX B – COST SUBMISSION FORM 
 

Date:   

  

Project Name: Insert Contract/ Project Title 

  

I/We,  

 (Company Name) 

Of  

 (Business Address) 

 

have fully inspected the Site and examined all the conditions affecting the Work.  I/we have also 

carefully examined all documents prepared for this Contract including Addenda thereto; and 
hereby offer to furnish all labour, materials, plant, equipment and services for the proper 

execution and completion of the items listed below, in accordance with the Contract Documents, 

including all Addenda thereto which are acknowledged hereinafter for the above project for the 

sums separately indicated as follows: 
 

Item Description Qty Unit Unit Price Total 

1.     $ 

2.     $ 

3.     $ 

4.     $ 

5.     $ 

 Insert row if required     

Sub-Total: $ 

GST: $ 

TOTAL: $ 
 
 
 

END OF SECTION  
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APPENDIX C – LIST OF SUBCONTRACTORS 

Re: Bid for Insert Contract/ Project Title  

1. This List of Subcontractors Form is acknowledged and agreed to form an integral part of 
the Bid for: 

Insert Contract/ Project Title 

2. The Subcontractors listed below will remain unchanged and will be used to perform the 
work of the trade section indicated, unless the Owner gives written permission to change 
one or more of the Subcontractors. Where subcontractors are not intended to be used 
for the work of the trade section indicated, the term “By Own Forces” is inserted. 

3. Each Subcontractor listed below has been consulted and is fully acquainted with the 
extent and nature of the Work, the contract conditions and requirements, the proposed 
construction schedule, and has agreed to execute the Work in accordance with the 
terms of the Contract and for the Bid Price amount shown. 

 

TRADE SECTION SUBCONTRACTOR COMPANY NAME 

  

Insert Scope Section/ Discipline   

  

Insert Scope Section/ Discipline   

  

Insert Scope Section/ Discipline   

  

Insert Scope Section/ Discipline   

  

Insert Scope Section/ Discipline   

  

Insert Scope Section/ Discipline   

  

Insert Scope Section/ Discipline   

  

Insert Scope Section/ Discipline   

  

Add rows if required. 
                                                                    

END OF SECTION 
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APPENDIX D – LIST OF EQUIPMENT 

Re: Bid for Insert Contract/ Project Title  

1. This List of Equipment Form is acknowledged and agreed to form an integral part of the 
Bid for: 

Insert Contract/ Project Title 

 

EQUIPMENT SIZE MAKE MODEL 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

Add rows if required. 

                                                                

END OF SECTION 
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APPENDIX E – PRODUCT SUPPLIERS 

 

Re: Bid for Insert Contract/ Project Title  

1. This List of Product Suppliers Form is acknowledged and agreed to form an integral part 
of the Bid for: 

Insert Contract/ Project Title 

 

PRODUCT PRODUCT SUPPLIER 

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Insert Product   

  

Add rows if required. 

 

END OF SECTION 
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APPENDIX F – LABOUR AND EQUIPMENT RATES 

 

Re: Bid for Insert Contract/ Project Title  

1. This List of Product Suppliers Form is acknowledged and agreed to form an integral part 
of the Bid for: 

Insert Contract/ Project Title 

2. The rates listed below will remain unchanged and will be used to measure payment for 
additional work, not include in the Contract Documents. 

 

POSITION RATE 

Insert Position   

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Insert Position  

Add rows if required. 

 

EQUIPMENT RATE 

Insert Equipment   

Insert Equipment  

Insert Equipment  

Insert Equipment  
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Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Insert Equipment  

Add rows if required. 

                                                                    

END OF SECTION 
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SECTION D – ARTICLES OF AGREEMENT 

THIS AGREEMENT MADE IN DUPLICATE THIS ________ DAY OF __________ 202X 

BETWEEN: 

THE CITY OF IQALUIT 

(“the City”) 

-and- 

______________________________ 

(“the Contractor”) 

 

ARTICLES OF AGREEMENT 

IN CONSIDERATION of the mutual promises and obligations contained in the Contract 
Documents, the City and the Contractor agree as follows: 

A1. CONTRACT DOCUMENTS 

1.1 The documents forming the Contract between the City and the Contractor, referred to 
herein as the Contract Documents shall consist of: 

a) these Articles of Agreement; 

 

b) the document attached hereto entitled “General Conditions”; 
 

c) the document attached hereto entitled “Supplementary General Conditions”;  

 

d) the documents attached hereto entitled “Plans and Specifications”; 
 

e) the documents attached hereto entitled “Tender Documents”; and 

 

f) any amendment  or  variation  of  the  Contract  Documents  that  is  made  in 
accordance with the General Conditions. 

 
1.2 The City will designate a representative for the purposes of the Contract. 

1.3 In the Contract: 

a) “Fixed Price Arrangement” means that part of the Contract that prescribes a lump sum 
as payment for performance of the Work to which it relates; and  

 

b) “Unit Price Arrangement” means that part of the Contract that prescribes the product 

of a price multiplied by a number of units of measurement of a class as payment for 
performance of the Work to which it relates. 
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1.4 Any of the provisions of the Contract that are expressly stipulated to be applicable only to 

a Unit Price Arrangement are not applicable to any part of the Work to which a Fixed Price 
Arrangement is applicable. 

1.5 Any of the provisions of the Contract that are expressly stipulated to be applicable only to 

a Fixed Price Arrangement are not applicable to any part of the Work to which a Unit Price 
Arrangement is applicable. 

A.2 DATE OF COMPLETION OF WORK AND DESCRIPTION OF WORK 

2.1 The Contractor shall between the date of these Articles of Agreements and INSERT DATE 
in a careful and workmanlike manner, diligently perform and complete the following Work: 

 INSERT DESCRIPTION OF WORK 

A.3 CONTRACT PRICE 

3.1 Subject to any increase,  decrease, deduction or set-off that may be made under the 
Contract, the City shall pay the Contractor at the times and in the manner set out or 
referred to in the General Conditions. 

3.1.1 the sum of $ ________________________ in consideration for the performance 

of the  Work  or  the  part  thereof  that  is  subject  to  a  Fixed  Price  Arrangement, 
excluding goods and services tax (GST); and 

3.1.2 a sum that is equal to the aggregate of the products of the number of units of 

measurement  of  each  class  of  labour,  plant  and  material,  as  certified  by the 

Engineer, multiplied in each case by the appropriate unit price that is set out in the 

Unit Price Table in consideration for the performance of the Work or the part 
thereof that is subject to a Unit Price Arrangement, excluding goods and services 
tax (GST). 

3.2 For the information and guidance of the Contractor and the persons administering the 
Contract on behalf of the City, but not so as to constitute a warranty, representation or 

undertaking of any nature by either party, it is estimated that the total amount payable by 

the City to the Contractor for the part of the Work to which a Unit Price Arrangement is 
applicable will not exceed _________________________, GST excluded. 

3.3 A3.1.1 is applicable only to a Fixed Price Arrangement. 

3.4 A3.1.2 and A3.2 are applicable only to a Unit Price Arrangement. 

3.5 The Contract Price shall exclude Goods and Services Tax. 

A.4 ADDRESSES 

4.1 For all purposes of the Contract, the Contractor’s address shall be deemed to be: 
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4.2 For all purposes of the Contract, the City’s address shall be deemed to be: 

 City of Iqaluit 
 P.O. Box 460 

 Iqaluit, Nunavut, X0A 0H0 
 

SIGNED, SEALED AND DELIVERED in the presences of: 

CONTRACTOR: 

Per:     

 Signature  Witness 

    
    

 Name  Date 

    

    

 Position   

    
Per:    

 Signature  Witness 

    

    

 Name  Date 
    

    

 Position   
          

MUNICIPAL CORPORATION OF THE CITY OF IQALUIT 

Per:     

 Mayor  Date 
    

Per:    

 Chief Administrative Officer  Date 
 

             
         

 

END OF SECTION 
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CITY OF IQALUIT SERVICES AGREEMENT 

 

 BETWEEN:  THE MUNICIPAL CORPORATION OF THE CITY OF IQALUIT 

(hereinafter referred to as the "CITY OF IQALUIT") 

OF THE FIRST PART 

 AND:     .      <CONTRACTOR NAME> 

         (hereinafter referred to as the "Contractor") 

OF THE SECOND PART 

WHEREAS the CITY OF IQALUIT has requested the Contractor to provide <description of services>; 

AND WHEREAS the Contractor has agreed to provide such services to the CITY OF IQALUIT in its bid dated 
<Bid Submission Date>; 

AND WHEREAS the CITY OF IQALUIT and the Contractor wish to set out the terms and conditions relating 
to the provision of such services; 

THEREFORE the CITY OF IQALUIT and the Contractor agree as follows: 

1. SERVICES AND PAYMENT    

 1.1 The Contractor agrees to provide to the CITY OF IQALUIT those services set out in the job description 
and scope of work provided on <RFT Date>. A copy of the bid is attached as Appendix "A".  

 1.2  The CITY OF IQALUIT agrees to pay for the services described above, a total amount not greater than 
<Bid Value>, for the provision of professional services based on the Bid dated <Bid Submission Date>.  

2. TERM 

 2.1. This Contract shall commence on the <Contract Commence Date> and terminates on the <Contract 
Termination Date> unless otherwise terminated in accordance with the provisions of this Contract.   

3. NOTICE AND ADDRESS 

 3.1 Any notice required to be given herein or any other communication required by this contract shall be in 
writing and shall be personally delivered, sent by facsimile, or posted by prepaid registered mail and 
shall be addressed as follows: 

i)  If, to the CITY OF IQALUIT: 
     
Amy Elgersma 
Chief Administrative Officer 
City of Iqaluit 
P.O. Box 460 
Iqaluit, NU 
X0A 0H0 
Fax: 979-5922     
      
     Reference: 
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ii)  If to the Contractor at: 

   
<Contractor Representative – Name> 
<Contractor Organization Name> 
<Contractor Address> 

 
 3.2  Every such notice and communication, if delivered by hand, shall be deemed to have been received on 

the date of delivery or if sent by prepaid registered mail shall be deemed to have been received on the 
seventh day after posting, or if by facsimile, 48 hours after the time of transmission, excluding from the 
calculation weekends and statutory holidays. 

4. COMPLETE AGREEMENT 

 4.1 This Contract and its attachments constitute the complete Contract between the parties. Except as 
provided herein, it supersedes and shall take effect in substitution for all previous agreements. It is 
subject to change only by an instrument executed in writing by the City. 

 4.2 If this Contract arises from a request for proposals or tender call, the provisions of the request for 
proposals or tender call and the Contractor’s bid or proposal submission are incorporated into this 
Contract and may be used to clarify, explain or supplement this Contract, but shall not be used to 
contradict any express terms of this Contract.  

 4.3 In the event of a conflict between this Contract, the Contractor’s bid or proposal submission, and the 
City's original tender bid instructions or Request for Proposals, the more recently prepared 
document shall govern to the extent of such inconsistency.    

5. GENERAL TERMS 

 5.1 Any information obtained from or concerning any department of the CITY OF IQALUIT or clients of any 
department of the CITY OF IQALUIT, by the contractor, its agents or employees in the performance of 
any contract shall be confidential.  The Contractor shall take such steps as are necessary to ensure that 
any such information is not disclosed to any other person and shall maintain confidential and secure all 
material and information that is the property of the CITY OF IQALUIT and in the possession of or under 
the control of the Contractor.  This clause survives the termination of this contract. 

 5.2 Time shall in every respect be of the essence. The Contractor shall deliver the services specified in the 
contract and according to the project schedule on costs. The CITY OF IQALUIT may grant reasonable 
extensions to the Contractor for delays, if the Contractor can show those delays were caused by 
circumstances beyond the control of the Contractor. 

 5.3 The Contractor is an independent Contractor with the CITY OF IQALUIT and nothing in this contract 
shall be construed or deemed to create the relationship of employee and employer or of principal and 
agent between the CITY OF IQALUIT and the Contractor.  The Contractor is solely responsible for 
payments of all statutory deductions or contributions including but not limited to pension plans, 
unemployment insurance, income tax, workers' compensation and the Nunavut Payroll Tax. 

 5.4 This contract shall be interpreted and governed in accordance with the laws of Nunavut and the laws of 
Canada as they apply in Nunavut. 

 5.5 No waiver by either party of any breach of any term, condition or covenant of this contract shall be 
effective unless the waiver is in writing and signed by both parties.  A waiver, with respect to a specific 
breach, shall not affect any rights of the parties relating to other or future breaches. 

 5.6 The failure of either party at any time to require the performance of any provision or requirement of this 
contract shall not affect the right of that party to require the subsequent performance of that provision or 
requirement. 
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 5.7 Title to any report, drawing, photograph, plan, specification, model, prototype, pattern, sample, design, 
logo, technical information, invention, method or process and all other property, work or materials which 
are produced by the Contractor in performing the contract or conceived, developed or first actually 
reduced to practice in performing the contract (herein called "the Property") shall vest in the CITY OF 
IQALUIT and the Contractor hereby absolutely assigns to the CITY OF IQALUIT the copyright in the 
property for the whole of the term of the copyright.  The Contractor shall not be responsible for any loss 
or damage suffered by the City of Iqaluit or any third parties resulting from any unauthorized use or 
modification of the property, errors in transmission of the property, changes to the Property by others, 
the consequences of design defects due to the design of others, or defects in contract documents 
prepared by others, and the City of Iqaluit agrees to defend, indemnify, and hold the Contractor harmless 
from and against all claims, demands, losses, damages, liability and costs associated therewith. Subject 
to the foregoing, the Property may be relied by the City of Iqaluit for design and construction work 
undertaken by other parties with respect to the Services provided that such parties verify the accuracy 
and completeness of the Property to their satisfaction.   

  5.8 It is intended that all provisions of this agreement shall be fully binding and effective between the parties, 
but in the event that any particular provision or provisions or a part of one is found to be void, voidable 
or unenforceable for any reason whatever, then the remainder of the agreement shall be interpreted as 
if such provision, provisions, or part thereof, had not been included. 

  5.9 This contract may be extended by the written consent of the parties. 

5.10 The CITY OF IQALUIT may delegate any of its authority and undertaking pursuant to this contract to 
any employee or contractor the CITY OF IQALUIT by notice in writing to the Contractor. 

5.11 This contract shall enure to the benefit of and be binding on the respective administrators, successors 
and assignment of each of the parties hereto. 

6. CONTRACTOR RESPONSIBILITIES 

6.1 The Contractor shall indemnify and hold harmless, the CITY OF IQALUIT, its officers, employees, 
servants and agents from and against all claims, actions, causes of action, demands, losses, costs, 
damages, expenses, suits or other proceedings by whomsoever made, brought or prosecuted in any 
manner based upon or related to the negligent acts, errors, or omissions of the Contractor under this 
contract. 

6.2 The Contractor shall be liable to the CITY OF IQALUIT for any loss or damage to property or equipment 
that is supplied to or placed in the care, custody or control of the Contractor for use in connection with 
the contract if such loss or damage is attributable to the negligence or deliberate acts of the Contractor 
or its employees or agents. 

6.3 If, in the opinion of the CITY OF IQALUIT acting reasonably, the Contractor is in default in respect of 
any obligation of the Contractor hereunder, the CITY OF IQALUIT may rectify such default and pursue 
a claim against the Contractor for any direct costs associated with any such remediation, including a 
reasonable allowance for the use of the CITY OF IQALUIT’s own employees or equipment. 

6.4 The Contractor may not assign or delegate work to be done under this contract, or any part thereof, to 
any other party without the written consent of the CITY OF IQALUIT.  In the case of a proposed 
assignment of monies owing to the Contractor under this contract, the consent in writing of the CITY OF 
IQALUIT must be obtained.   

6.5 The Contractor shall keep proper accounts and records of the services for a period of 3 years after the 
expiry or termination of this agreement.  At any time during the term of this contract or during the three 
years following the completion or termination of this agreement, the Contractor shall produce copies of 
such accounts and records upon the written request of the CITY OF IQALUIT. 

6.6 The Contractor shall notify the CITY OF IQALUIT immediately of any claim, action, or other proceeding 
made, brought, prosecuted or threatened in writing to be brought or prosecuted that is based upon, 
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occasioned by or in any way attributable to the performance or non-performance of the services under 
this contract. 

6.7 If at any time the Contractor considers their estimates indicate costs will exceed the project budget they 
will immediately advise the City of Iqaluit.  If in the opinion of the City of Iqaluit, acting reasonably, the 
excess is due to design, costs factors or matters under the control or reasonably foreseeable by the 
Contractor, the CITY OF IQALUIT may require the Contractor to do everything by way of revision of the 
design to bring the cost estimate within the project budget.  Costs of completing such revisions shall be 
based upon a level of compensation reasonably appropriate to the circumstances, including the reason 
for the revisions.   

6.8 Except as required in the performance of services set out in this agreement, the Contractor must 
maintain as confidential all data and information made available to the Contractor, the CITY OF IQALUIT, 
or any other parties which is generated by or results from the Contractor’s performance of the Services 
described in this Contract.  All such data and information is the property of the City of Iqaluit.  This clause 
shall survive the termination of the Contract. 

7. TERMINATION   

7.1 The CITY OF IQALUIT may terminate this contract at any time upon giving written notice to this effect to 
the Contractor if, in the opinion of the CITY OF IQALUIT, the Contractor is unable to deliver the service 
as required, the Contractor’s performance of work is persistently faulty, in the event that the Contractor 
becomes insolvent or commits an act of bankruptcy, in the event that any actual or potential labor dispute 
delays or threatens to delay timely performance of the contract or the (Contractor’s Sub-Contractor) 
defaults or fails to observe the terms and conditions of the contract in any material respect. 

7.2 This contract shall terminate as of the day for termination set out in the written notice and the Contractor 
shall forthwith invoice the CITY OF IQALUIT for work performed to the date of termination. 

7.3 Any invoice submitted by the Contractor pursuant to clause 7.2 shall be reviewed by the CITY OF 
IQALUIT to assess the amount which is properly due and owing for work done by the Contractor prior to 
termination. 

 

8. FINANCIAL 

 

1.1 The CITY OF IQALUIT, having given written notice of a breach, may withhold or hold back in whole or 

in part any payment due the Contractor without penalty, expense or liability, if in the opinion of the 

Contracting Authority, the Contractor has failed to comply with or has in any way breached an obligation 

of the Contractor.  Any such hold back shall continue until the breach has been rectified to the 

satisfaction of the CITY OF IQALUIT. 

 

8.2 The CITY OF IQALUIT may set off any payment due the Contractor against any monies owed by the 

Contractor to the CITY OF IQALUIT. 

 

8.3 The City of Iqaluit will pay the Goods and Services Tax (GST). 

 

8.4 Provided all terms and conditions on the part of the Contractor have been complied with, each invoice 

will be paid thirty (30) calendar days after receipt of the invoice, or thirty (30) calendar days after 

delivery of the services, whichever is later.   

 

8.5 The CITY OF IQALUIT may, in order to discharge lawful obligations or to satisfy lawful claims against 

the Contractor or a Sub-Contractor arising out of the execution of work, pay any amount, which is due 

and payable to the Contractor under the contract, if any, directly to the obligee of and the claimants 

against the Contractor or Sub-Contractor. 

 

9. INSURANCE AND LIABILITY  
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9.1 The Contractor’s liability to the City of Iqaluit for claims arising out of this Agreement, or in any way 

relating to the Services, will be limited to direct damages and to the re-performance, without additional 

compensation, of any Services not meeting a normal professional standard of care and such liability 

will, in the aggregate, not exceed the amount of $1,000,000.00. The limitations of liability will apply, to 

the extent permitted by law, whether Contractor’s liability arises under breach of contract or warranty; 

tort, including negligence; strict liability; statutory liability; or any other cause of action, and will extend to 

and include Contractor’s directors, officers, employees, insurers, agents and sub-contractor. 

 

9.2 In no event will either party be liable to the other party for indirect or consequential damages including 

without limitation loss of use or production, loss of profits or business interruption. 

 

9.3 The Contractor shall, without limiting his obligations or liabilities hereto, obtain, maintain and pay for 

during the period of this agreement, the following insurance with limits not less than those shown: 

a) Workers' Compensation insurance covering all employees engaged in the work in accordance 

with the statutory requirements of the Territory or Province having jurisdiction over such 

employees. If the Contractor is assessed any additional levy, extra assessment or 

super-assessment by a Workers' Compensation Board as a result of an accident causing injury 

or death to an employee of the Contractor or any sub-contractor, or due to unsafe working 

conditions, then such levy or assessment shall be paid by the Contractor at its sole cost and is 

not reimbursed by the CITY OF IQALUIT. 

 

b) Employer's liability insurance with limits not less than $500,000 for each accidental injury to or 
death of the Contractor’s employees engaged in the work.  If Workers' Compensation insurance 
exists, then in such event, the aforementioned Employer's Liability insurance shall not be 
required but the Comprehensive General Liability policy referred to in item (d) herein shall 
contain an endorsement providing for Contingent Employers' Liability insurance. 

c) Motor Vehicle, water craft and snow craft standard liability insurance covering all vehicles and/or 
craft owned or non-owned, operated and/or licensed by the Contractor and used by the 
Contractor in the performance of this agreement in an amount not less than one million dollars 
($1,000,000.00) per occurrence for bodily injury, death and damage to property; and with respect 
to busses limits of not less than one million dollars ($1,000,000.00) for vehicle hazards and not 
less than one million dollars ($1,000,000.00) for Bodily Injury to or death of one or more 
passengers and loss of or damage to the passengers property in one accident.) 

d) Comprehensive General Liability Insurance with limits of not less than insert value (inclusive) 
per occurrence for bodily injury, death and damage to property including loss of use thereof.  
Such insurance shall include but not be limited to the following terms and conditions:  

 Products & Completed Operations Liability * 

 Contractor’s Protective Liability 

 Blanket Contractual Liability 

 Broad Form Property Damage 

 Personal Injury Liability 

 Cross Liability 

 Medical Payments 

 Non-owned Automobile Liability * 
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 Contingent Employers Liability * 

 Employees as Additional Insureds * 

*WHERE APPLICABLE 
e) Professional Liability Insurance with limits of not less than two hundred fifty thousand dollars 

($250,000.00) per claim and five hundred thousand dollars ($500,000.00) in the annual 
aggregate, to cover claims arising out of the rendering of or failure to render any professional 
service under this contract or agreement. 

All policies shall provide that thirty days written notice be given to the CITY OF IQALUIT prior to any 
cancellations of any such policies. 

The Comprehensive General Liability Insurance policies shall name the CITY OF IQALUIT and any 
permitted sub-contractor’s as additional insureds only with respect to the terms of this contract and shall 
extend to cover the employees of the insureds hereunder. 

The Contractor shall be responsible for any deductibles, exclusions and/or insufficiency of coverage 
relating to such policies. 

The Contractor shall deposit with the CITY OF IQALUIT prior to commencing with the work a certificate 
of insurance evidencing the insurance(s) required by this clause in a form satisfactory to the CITY OF 
IQALUIT and with insurance companies satisfactory to the CITY OF IQALUIT. 

IN WITNESS WHEREOF the parties hereto have set their hand as of the date and year entered below. 

 

FOR THE CITY OF IQALUIT:  FOR THE CONTRACTOR: 
 

    
__________________________   __________________________ 
Name/Title   Name/Title 
 
__________________________  __________________________ 
Signature   Signature 
 
__________________________  __________________________ 
Date   Date 

 
__________________________  __________________________ 
Witness   Witness 
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1. GENERAL PROVISIONS 

1.1 Definitions 

 

The following terms, whenever used in the Contract Documents, shall mean: 

a) “Adjustment”: a change in either the Contract Price or the Contract Time, or both, 
in accordance with the applicable provisions of the Contract Documents; 

 

b) “Applicable  Laws”:  any  and  all  applicable  laws,  rules,  regulations,  by-laws, 

codes and orders of any and all government bodies, agencies, authorities and 
courts; 

 

c) “Arbitrator”: the person appointed under GC 9.3(a); 

 
d) “Articles of Agreement”: the executed Articles of Agreement; 

 

e) “Change Order”: a written instrument prepared by the City Representative and 

signed by the City and the Contractor stating their agreement upon: 
 

i. a change in the Work, and 

 

ii. the method and/or the amount of Adjustment, if any; 
 

f) “City”: the party defined as such in the Articles of Agreement; 

 

g) “City Representative”: A Consultant, Owner’s Agent, and/ or Engineer  designated 
as such in the Articles of Agreement, or such other person designated as such by 

the City from time to time, who will be responsible for administering the construction 

contract; 

 
h) “Claim”: any or all of: 

 

i. a  demand  or  assertion  by  the  City  or  the  Contractor  seeking  an 

interpretation  of  Contract  terms,  an  Adjustment,  or  other  relief  with 
respect to the terms of this Contract; 

 

ii. other disputes and matters in question between the City and the Contractor 

arising out of or relating to this Contract; and 
 

iii. allegations by the City or the Contractor of errors or omissions on the part 

of the City Representative; 

 
i) “Completion Date”: the date of Substantial Performance of the Work, as certified by 

the City Representative; 
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j) “Construction Schedule”: the Construction Schedule referred to in GC 3.6, 

including revisions thereto as provided in GC 3.6, GC 10.2(d) or otherwise required 

by the City Representative; 

 
k) “Consultant”: a person retained by the City to act as the City’s Representative; 

 

l) “Contract”: the undertaking by the parties to perform their respective duties and 

discharge their obligations as set out in the Contract Documents which represents 
the entire agreement between the parties; 

 

m) “Contract Documents”: the documents referred to in the Articles of Agreement and 

amendments agreed on by the parties in writing; 
 

n) “Contract Price”: the sum stated in the Articles of Agreement and as may be 

amended during the progress of the Work; 

 
o) “Contract Time”: the time stated in the Articles of Agreement, and as may be 

amended during the progress of the Work, elapsing from the date of commencement 

of the Work until the date of Substantial Performance of the Work, as certified by the 

City Representative; 
 

p) “Contractor”: the party defined as such in the Articles of Agreement; 

 

q) “Day”: a calendar day; 
 

r) “Engineer”: a person retained by the City to act as the City’s Representative; 

 

s) “Final Completion”: when the Work has been performed in accordance with the 
Contract Documents, as certified by the City Representative; 

 

t) “GC”: an acronym reference to a clause in these general conditions of this Contract; 

 
u) “Holdback  Payment  Certificate”:  a  certificate  issued  in  accordance  with GC 

5.6; 

 
v) “Lien Holdback”:  has the meaning given in GC 5.2(a)(i); 

 

w) “Owner’s Agent”: a person retained by the City to act as the City’s Representative; 

 
x) “Project”: the total construction of which the Work to be performed under this 

Contract may be the whole or a part; 

 

y) “Referee”: the person appointed under GC 9.2(a); 
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z) “Site”: the land or actual place designated in the Contract Documents for the 

performance of the Work; 

 

aa) “Subcontractor”: a party having a direct contract with the Contractor for the 
performance of any part of the Work, or to supply products worked to a special 

design for the Work; 

 

bb) “Substantial Performance”: when the Work has progressed to the point where, in 
the opinion of the City Representative as evidenced by the certificate of Substantial 

Performance, it is sufficiently complete, in accordance with the Contract Documents, 

so that the Work can be utilized for the intended purpose; 

 
cc) “Supplier”: a party having a direct contract with the contractor to supply products 

not worked to a special design for the Work; 

 

dd) “Work”: all or any part of the construction and services required by the Contract 
Documents, including all labour, materials, equipment and services provided or to 

be provided by the Contractor to fulfill his obligations under this Contract. 

 

1.2 Documents and Interpretation 

 

a) It  is  the  intent  of  the  Contract  Documents  to  include  all  labour,  materials, 

equipment and services necessary to perform the Work in accordance with the 

Contract Documents.  Any labour, materials, equipment and services that may be 
reasonably inferred from the Contract Documents or from prevailing custom or trade 

usage as being required to produce the intended result, will be furnished and 

performed by the Contractor, whether or not specifically called for. 

 
b) The  Contract  Documents  are  complementary,  and  what  is  required  by  one 

document shall be as binding as if required by all. 

 

c) This Contract represents the entire agreement between the City and the Contractor 
and supersedes all prior negotiations, representations and agreements, either 

written or oral. 

 

d) When  words  or  phrases  which  have  a  well-known  technical  or  construction 
industry or trade meaning are used in the Contract Documents and are not otherwise 

defined, they shall be interpreted in accordance with that meaning. 

 

e) The  Contract  Documents  shall  not  be  construed  to  create  a  contractual 
relationship of any kind between: 

 



 

CONSTRUCTION SERVICES 

PART III – GENERAL CONDITIONS  

 
 

Template Version V.1 – Updated March 8, 2021 Page 7 of 51 
 

 

i. the City Representative and the Contractor, a Subcontractor, a Supplier, a 
subcontractor or its or their agent or employee, or other person performing 

any of the Work; 

 

ii. the City and a Subcontractor, a Supplier, or their agent, employee, or other 
person performing any of the Work, or 

 

iii. between any persons or entities other than the City and the Contractor. 

 
The City Representative shall however, be entitled to demand performance and 

enforce the obligations of the parties under this Contract, to facilitate performance of 

the City Representative’s duties. 

 
f) Clarifications and interpretations of the Contract Documents shall be issued by the 

City Representative as provided in GC 4.1. 

 

g) In the event of any inconsistency or conflict between provisions of the Contract 
Documents, the following shall apply: 

 

i. documents of later date shall govern over earlier documents of the same 

classification; 
 

ii. figured   dimensions   shown   on   drawings   shall   govern   over   scaled 

dimensions; 

 
iii. drawings of larger scale shall govern over those of smaller scale; 

 

iv. specifications shall govern over drawings; 

 
v. the general conditions shall govern over the specifications; 

 

vi. supplementary   general   conditions   shall   govern   over   the   general 

conditions, and 
 

vii. the Articles of Agreement shall govern over all documents. 

 

h) The City shall provide the Contractor with as many sets of Contract Documents as 
are reasonably required for the performance of the Work. 

 

i) The Contractor shall maintain a set of drawings on the Site and record accurately 

and legibly all deviations caused by Site conditions and written instructions or 
change orders ordered by the City Representative. The Contractor shall also keep 

one copy of all current Contract Documents and shop drawings on the Site, in good 

condition. These documents shall be available to the City Representative throughout 

the duration of the Work. 
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j) All Contract Documents, including copies, and all models furnished by or to the 

Contractor are and shall remain the property of the City and are not to be used on 

other work. The Contract Documents are not to be copied or revised in any manner 

without the City’s written consent. 
 

k) The division into sections, the table on contents, and the heading in the Contract 

Documents, other than in the drawings and specifications, form no part of this 

Contract but are inserted for convenience of reference only. 
 

l) Any reference to a statutory provision shall include any subordinate legislation made 

and from time-to-time amended, extended or re-enacted. 

 
m) Unless otherwise indicated, all dollar amounts referred to in this Contract are in 

lawful money of Canada. 

 

n) If any provision of this Contract is determined to be invalid or unenforceable in whole 
or in part, such invalidity or unenforceability shall attach only to such provision and 

everything else in this Contract shall continue in full force and effect, In the event 

that any provision of this Contract, as amended from time to time, shall be deemed 

invalid or void, in whole or in part, by any court of competent jurisdiction, the 
remaining terms and provisions of this Contract shall remain in full force and effect. 

 

o) The schedules, appendices and attachments to this Contract are an internal part of 

this  Contract  and  a  reference  to  this  Contract  includes  a  reference  to  the 
schedules, appendices and attachments. 

 

p) The language of the specifications and other documents comprising this Contract is 

in many cases written in the imperative for brevity.   Clauses containing instruction, 
directions or obligations are directed to the Contractor and shall be construed and 

interpreted as if the words “the Contractor shall”  immediately preceded the 

instructions, directions or obligations. 

 
q) Unless the context otherwise requires, wherever used herein the plural includes the 

singular, the singular includes the plural, and each of the masculine, feminine and 

neuter genders include all other genders. 

 
r) Unless otherwise provided in this Contract, all accounting and financial terms used 

in this Contract shall be interpreted and applied in accordance with Canadian 

generally accepted accounting principles, consistently applied from one period to the 

next. 
 

s) References containing terms such as: 
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i. “hereof,” “herein,” “hereto,” “hereinafter,” and other terms of like import are 
not limited in applicability to the specific provision within which such 

references are set forth but instead refer to this Contract taken as a whole; 

and 

 
ii. “includes” and “including”, whether or not used with the words “without 

limitation” or “but not limited to”, shall not be deemed limited by the specific  

enumeration  of  items  but  shall  in  all  cases  be  deemed  to  be without  

limitation  and  construed  and  interpreted  to  mean  “includes without 
limitation” and “including without limitation”; 

 

t) Whenever the terms “will” or “shall” are used in this Contract in relation to the 

Contractor they shall be construed and interpreted as synonymous and to read “the 
Contractor shall”. 

 

1.3 Notices 

 

a) Where a notice is required by the Contract Documents to be given in writing to the 

Contractor, it may be delivered personally to the Contractor or his site 

superintendent, or delivered or sent by mail or facsimile transmission to the 

Contractor’s address set out in the Articles of Agreement or to his office at or near 
the Site. 

 

b) Where a notice is required by the Contract Documents to be given in writing to the 

City Representative, it may be delivered personally, by email, or delivered or sent by 
mail or facsimile transmission to the City Representative’s address set out in the 

Articles of Agreement, or to the office of the City Representative at or near the Site. 

 

c) Notwithstanding the foregoing provisions of this GC 1.3, each party shall use the 
most expeditious method of giving the written notice or communication. 

 

d) A written notice or communication sent by mail shall be deemed to have been 

received ten (10) calendar days from the date of posting. Whenever a notice or 
communication is sent by facsimile transmission, acknowledgement from the 

receiving party must be given to the other party that the notice or communication has 

in fact been received, for it to be effective; this acknowledgement may be made 

verbally, in person or by telephone. If no such acknowledgement is given, it shall be 
deemed to have been received and be effective ten (10) calendar days from the date 

the original document was sent. 

 

1.4 Rights and Renders 

 

a) No obligations or responsibilities of any kind by or on behalf of the City shall be 

implied into the Contract Documents if in the opinion of the City Representative, it is 
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not reasonable under the circumstances to imply that such obligations or 
responsibilities form part of the Contract Documents. 

 

b) Any  failure  by  the  City  or  the  City Representative  to  enforce  or  to  require  the  

strict performance  of any of the provisions of this Contract  shall not, in any way 
constitute a waiver of those provisions and affect or impair those provisions or any 

right the City has at any time to avail itself of any remedies the City may have for any 

breach of these provisions or to require the Work to be performed in accordance with 

the Contract Documents. 
 

c) Except  as  expressly  provided  in  the  Contract  Documents,  the  duties  and 

obligations  imposed  by the Contract  Documents  and the rights and remedies 

available thereunder shall be in addition to and not a limitation of any duties, 
obligations, rights and remedies otherwise imposed or available by law. 

 

1.5 Assignment 

 

This Contract, or any part of it, or any benefit or interest in it, shall not be assigned by 

either party without the prior written consent of the other party, which consent shall not be 

unreasonably withheld.  Notwithstanding the foregoing, the City has the right, in the event 

of any default by the Contractor, to assign all its rights and remedies against the Contractor 
to the Government of Nunavut. 

1.6 Applicable Law 

 

This Contract shall be deemed to have been made in Nunavut and shall be governed by 

and  interpreted  in  accordance  with  the  laws  of  Nunavut  and  the  laws  of  Canada 

applicable therein. 

 
1.7 Successors and Assigns 

 

This Contract shall ensure to the benefit of and be binding upon the parties hereto and 
their lawful heirs, executors, administrators, successors and assigns. 

2. CITY’S OBLIGATIONS 

2.1 Payment 

 

Subject to any other provision in the Contract Documents, the City shall make payments 
to the Contractor at the times and in the manner set out in GC 5. 

2.2 Site Availability 

 

a) The City shall furnish, as indicated in the Contract Documents, the lands upon which 
the Work is to be performed, rights-of-way and easements for access to the Site and 

any other lands designated for the use of the Contractor. The Contractor shall 
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provide and pay for any additional lands and access the Contractor may require, in 
accordance with GC 3.10(a). 

 

b) Except for permits and fees which are the responsibility of the Contractor under GC 

3.13, the City shall obtain and pay for necessary approvals, easements and charges 
required for the development of the Site and for the use or occupancy of permanent 

structures or for permanent changes in existing facilities. 

 

2.3 Consultant, Owner’s Agent, and/ or Engineer as City Representative 

 

a) Unless   otherwise   provided   in   the   Contract   Documents,   the   City   shall 

communicate with the Contractor through the Consultant, and the Contractor shall 

communicate with the City through the Consultant. 
 

b) If the contract with the Consultant is terminated, the City shall promptly appoint a 

replacement. 

 
2.4 Reference Points 

 

The City shall establish physical reference points for construction on the Site which are, 

in the opinion of the City Representative, necessary to enable the Contractor to proceed 
with the Work. The Contractor shall safeguard such reference points in accordance  with 

GC3.11(b). 

 

2.5 Materials Supplied by the City 

 

Any materials, instructions, information or services required to be supplied by the City 

under this Contract shall be furnished with reasonable promptness to avoid delay in the 
orderly progress of the Work. 

2.6 Control of the Work 

 

Neither the City nor the City Representative shall supervise or have control or authority 
over, nor be responsible for, the Contractor’s means, methods, techniques or procedures 

of construction. Neither the City nor the City Representative will be responsible for the 

Contractor’s failure to perform the Work in accordance with the Contract Documents, nor 
for its failure to comply with Applicable Laws. 

2.7 Limitation of Liability 

 

In no event, including without limitation if the City breaches its obligations under this 

Contract, shall the City be liable to the Contractor, its Subcontractors, its Suppliers, or any 

other parties engaged directly or indirectly by or acting on their behalf, for indirect loss, 
consequential loss, loss of business opportunity or loss of anticipated profit. 
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3. CONTRACTOR’S OBLIGATIONS 

3.1 General Obligations 

 

Notwithstanding any omissions from the Contractor’s tender, the Contractor is required to 

perform all of the Work required by the Contract Documents, including any Work which 

can be reasonably inferred from them as being necessary to produce the intended result. 
The Contractor is to perform the Work within the Contract Time, in accordance with the 
Construction Schedule referred to in GC 3.6. 

3.2 Independent Contractor 

 

The Contractor is an independent contractor and shall have complete control of the Work. 

The Contractor shall effectively direct and supervise the Work to ensure conformance with 

the Contract Documents. The Contractor shall be solely responsible for all construction 
means, methods, techniques, sequences and procedures and for coordinating all parts of 
the Work, except as may be otherwise specified in the Contract Documents. 

Nothing in this Contract shall be construed to mean that the Contractor is an employee, 
agent or other representative of the City. 

3.3 Review of Contract Documents 

 

a) By executing this Contract, the Contractor represents that the Contractor has 

reviewed the Contract Documents and has verified the dimensions, quantities and 

details  described  in  them.    Failure  to  discover  or  correct  errors,  omissions, 
conflicts or discrepancies which ought to have been discovered by such a review 

shall not relieve the Contractor from full responsibility for unsatisfactory Work, faulty   

construction   or   improper   operations   resulting   therefrom,   nor   from rectifying 

such conditions at the Contractor’s expense. 
 

b) If the Contractor proceeds with the Work in the face of an error, inconsistency or 

omission  that  the  Contractor  discovered,  or  that  a  competent  Contractor 

reasonably experienced in the Work would have discovered, without additional 
instructions from the City Representative, then the Contractor shall at the 

Contractor’s cost remove or replace any incorrectly constructed Work. 

 

3.4 Site Conditions 

 

a) By  executing  this  Contract,  the  Contractor  represents  that  the  Contractor  is 

familiar with the conditions under which the Work is to be performed. The Contractor 

further represents that the Contractor understands the requirements of the Contract 
Documents and what effects the Site conditions will have on the Work. The 

Contractor’s failure to visit the Site will not excuse the Contractor from the 

responsibility which otherwise would have been assumed, had the Contractor visited 

the Site. 
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b) Following the start of the Work, if the subsurface conditions are substantially different 

from what could reasonably have been expected, based on a reasonable and  proper  

examination  of  the  Site  by  the  Contractor  and  the  information provided in the 

tender documents, if any, the Contractor must promptly notify the City 
Representative in writing prior to performing the Work. The Contractor may make a 

claim for changed site conditions in only accordance with GC 9.1. 

 

3.5 Temporary Structures 

 

The Contractor shall have the sole responsibility for the design, erection, operation, 

maintenance and removal of temporary structures and other temporary facilities and the 

design and execution of construction methods required in their use. The Contractor shall 
engage and pay for professional engineering personnel, registered to practice in Nunavut, 

skilled in the appropriate discipline, to perform these functions where required by law or 

by the Contract Documents and in all cases where such temporary facilities and their 

method of construction are of such a nature that professional engineering skill is required 
to  produce  safe  and  satisfactory  results.  The  Contractor  shall  submit  engineered 
documents to the City Representative, for review, before commencing temporary work. 

3.6 Schedule 

 

a) Within fourteen (14) calendar days of executing the Articles of Agreement and as a 

condition of the first progress payment, the Contractor shall submit to the City 
Representative for review, a proposed    Construction    Schedule    showing    the    

anticipated    time    of commencement and completion of each of the major activities 

of the Work to be performed.   This   Construction   Schedule   shall   include   the   

sequence   and coordination of the various operations and the estimated time 

required for the Work and shall provide sufficient detail to permit the City 
Representative to monitor the progress of the Work. The Contractor shall revise the 

proposed Construction Schedule as requested by the City Representative, and the 

Contractor shall perform the Work in strict adherence to the Construction Schedule, 

including revisions thereto required by the City Representative, unless it is changed 
in accordance with the terms of this Contract. 

 

b) If at any time it should appear to the City Representative that the actual progress of 

the Work does not conform to the Construction Schedule, the Contractor shall 
produce at the   City Representative’s   request,   a   revised   Construction   Schedule   

showing the modifications necessary to ensure completion of the Work in 

accordance with the previously approved Construction Schedule and shall promptly 

adopt acceptable additional means and methods of construction, at no cost to the 
City, which will make up for the time lost and will ensure completion in accordance 

with the revised Construction Schedule. 
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c) If the Contractor fails or refuses to revise the Construction Schedule as required by 
this GC, this Contract may be terminated at the City’s option, in accordance with GC 

10.3. 

 

d) The  City Representative’s  review,  comments,  consent,  acceptance  or  approval  
to the Construction Schedule shall not relieve the Contractor of any of the 

Contractor’s obligations under this Contract. 

 

3.7 Superintendent 

 

a) The Contractor shall assign a competent superintendent and necessary assistants, 

one or more of whom shall be in attendance at the Site at all times during the 

progress of the Work.  The superintendent and necessary assistants, if any, shall be 
designated in writing to the City Representative and shall act as the Contractor’s 

authorized representative at the Site. All written or oral communications to the 

superintendent shall be deemed to have been given to the Contractor. The 

superintendent shall only be replaced after the Contractor has received written 
approval from the City. 

 

b) The City may order the removal from the Work of any superintendent, supervisor, 

foreman or other employee who is in the opinion of the City, unfit for the Work, 
unskilled in the work assigned to him or otherwise unsuitable. Any person so 

removed shall not be re-employed on the Work by the Contractor or by a 

Subcontractor. 

 
3.8 Subcontractors 

 

a) The Contractor shall not employ any Subcontractor without the approval of the City. 

Once the names of the proposed Subcontractors have been submitted, the 
Contractor shall not change these Subcontractors without the advance written 

consent of the City. If any changes are made without consent, this Contract may be 

terminated at the City’s option, in accordance with GC 10.3. 

 
b) The City, through the City Representative, may, at any time during the performance 

of the Work, object to the use of a Subcontractor and direct the Contractor in writing 

to employ a different Subcontractor satisfactory to the City Representative. 

 
c) The Contractor shall be fully responsible to the City for the acts and omissions of 

Subcontractors, their agents, employees, and all parties engaged by the Contractor 

or its Subcontractors for the provision of work or the supply of materials. 

 
d) The Contractor agrees to incorporate the terms of the Contract Documents into all 

the Contractor’s subcontract agreements. 
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e) The Contractor shall maintain good order and discipline among the Contractor’s 
employees and the Subcontractors engaged in the Work.  The Contractor shall not 

employ, or permit Subcontractors to employ, workers who are not skilled in the 

assigned task.   The Contractor shall employ sufficient workers to perform the Work 

in compliance with the Construction Schedule. 
 

3.9 Other Contractors 

 

a) The City reserves the right to let separate contracts with other contractors or 
workers, or to undertake work using the City’s own forces to do other work. If other 

contractors, workers or the City’s own forces are sent onto the Site, with or without 

plant and material, the Contractor shall, to the satisfaction of the City, grant access 

to and cooperate with such persons and, in accordance with usual construction 
practice, coordinate the Work with the other work and connect to other work as 

specified or shown in the Contract Documents. 

 

b) The Contractor shall at all times remain the Constructor, with regards to the Health 
and Safety Act requirements. The City and other contractors entering the 

Contractors site shall be responsible for adhering to the Contractor’s Health and 

Safety policy. 

 
c) If the sending of other contractors, workers or the City’s own forces onto the Site 

results in a delay in the performance of the Work, which could not have been 

reasonably foreseen or anticipated by the Contractor when executing the Articles of 

Agreement, the Contractor may make a claim therefor in accordance with GC 6.2 
and 9.1. 

 

d) If the Contractor discovers any deficiencies in any other work which might affect the 

Work, the Contractor shall immediately report such deficiencies to the City 
Representative and then confirm such report in writing. 

 

3.10 Use of the Site 

 

a) The Contractor shall make every effort to confine the Contractor’s equipment and 

plant, storage of materials and operations to limits indicated by the Contract 

Documents, by a specific direction of the City Representative or by Applicable Laws 

and shall not unreasonably occupy the Site. Where the Contractor requires 
additional land for the erection of temporary facilities and storage of materials, 

including access to them, the Contractor shall arrange for such and assume all costs 

and liabilities arising therefrom. 

 
b) The Contractor shall not load or permit to be loaded on any part of the Work, a weight 

or load or force that will endanger its safety or exceed the design loads. 
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c) The Contractor shall not interfere in any way with the work or scheduling of any other 
contractor, worker or employee of the City.  Subject to GC 3.9(b), in order to avoid 

or minimize such interference, the City may in its absolute discretion, establish 

schedules or methods and shall notify the Contractor accordingly. 

 
3.11 Survey 

 

a) The Contractor shall provide the City Representative with assistance, as required, 

to make any surveys and measurements, and to establish or check lines and grades. 
 

b) The Contractor shall safeguard all points, stakes, grade marks and benchmarks 

made or established on the Work. The Contractor shall bear the expense of re- 

establishing them and for rectifying Work improperly installed due to the Contractor’s  
failure  to  safeguard  such  points,  stakes  and  marks.  Additional surveys and 

staking required by the Contractor to perform the Work, shall be provided by the 

Contractor at its expense. 

 
3.12 Protection of the Work, Property and the Public 

 

a) The Contractor shall be responsible for protecting the Work, the City’s property at 

the Site including the Contract Documents and any plant and material, including 
plant and material supplied by the City to the Contractor, against loss or damage 

from any cause but subject to GC 3.15(c). In particular, the Contractor shall take 

necessary precautions, at the Contractor’s expense, to ensure that: 

 
i. no  person,  adjacent  property,  right,  easement  or  privilege  is  injured, 

damaged   or   infringed   by   reason   of   the   Contractor’s   activities   in 

performing the Work; 

 
ii. pedestrian and other traffic on any public or private road or waterway is not 

unduly impeded, interrupted or endangered by the performance or existence 

of the Work; 

 
iii. fire hazards in or about the Work or the Site are minimized; 

 

iv. adequate medical services are available to all persons employed on the Work 

at all times during the performance of the Work; 
 

v. adequate sanitation measures are taken in respect of the Work; and 

 

b) The City Representative may order the Contractor to do such things and to perform 
such additional Work as the City Representative considers reasonable and 

necessary to ensure compliance with or to remedy a breach of GC 3.12(a) and the 

Contractor shall comply with the directions of the City Representative, at the 

Contractor’s expense. 
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3.13 Permits 

 

a) The Contractor shall procure and post at the Site all permits, certificates and licenses 

required for the construction of the Work and shall be responsible for all fees in 
respect thereof.  

 

a) The Contractor will be responsible for procuring and coordinating all permits issued 

by the City’s Public Works and Engineering Department. Such permits include: 
 

i. Water & Sewer Service Connection/ Disconnection Permit 

 

ii. Utility Permit 
 

iii. Road Closure Permit 

 

Permit applications must be submitted to the City twenty (20) business days prior to 
the start of the works.  

3.14 Applicable Laws 

 

a) The Contractor shall perform the Work and give any required notices in full 

compliance with all Applicable Laws, ordinances, rules, regulations, codes and 

orders of the municipal and other authorities having jurisdiction which are in or come 
into force during the performance of the Work. 

 

b) The Contractor shall have due regard for the protection of the environment in the 

performance of the Work and shall not place any materials, including without 

limitation, hazardous materials, or dispose of any such materials, or perform any 
Work in a manner contrary to applicable federal or territorial or municipal 

environmental laws and regulations, either at the Place of the Work, or at any other 

place or property. 

 
3.15 Material and Plant Supplied by City 

 

a) The Contractor is liable for any loss or damage to material, plant or real property that 

is supplied or placed by the City in the care, custody and control of the Contractor 
for use in connection with the Work, whether or not that loss or damage is attributable 

to causes beyond the Contractor’s control. 

 

b) The Contractor shall not use any material, plant or real property placed in the 
Contractor’s care, custody and control by the City, except for the purpose of 

performing the Work. 
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c) The Contractor is not liable to the City for any loss or damage to material, plant or 
real property if that loss or damage results from and is directly attributable to 

reasonable wear and tear. 

 

3.16 Equipment, Plant and Material Supplied by Contractor 

 

a) Unless  otherwise  specified  in  the  Contract  Documents,  the  Contractor  shall 

furnish and assume full responsibility for all materials, equipment, labour, 

transportation, construction equipment and machinery, tools, appliances, fuel, 
power, light, heat, telephone, water, sanitary facilities, temporary facilities and all 

other facilities and incidentals necessary for the performance, testing, finishing, start-

up and completion of the Work. All materials, equipment, facilities, etc., furnished by 

the Contractor shall be maintained in a working, clean and sanitary manner. 
 

b) Materials  provided  shall  be  new  unless  otherwise  specified  in  the  Contract 

Documents.   Products that are not specified shall be of a quality best suited to their 

purpose and use, as approved by the City Representative. 
 

c) All equipment, plant and material owned by the Contractor and to be incorporated in 

the Work, from the time of initial delivery to the Site, shall be deemed to be the 

property of the City; provided always that the vesting of such property shall not 
prejudice the right of the Contractor to the sole use of the said equipment, plant and 

material for the purpose of performing the Work nor shall it affect the Contractor’s 

responsibility to operate and maintain the same in accordance with the Contract 

Documents. The City shall not at any time be liable for the loss of, damage to or risk 
of loss of any of the Contractor’s equipment, plant or materials. 

 

3.17 Workers’ Compensation Act 

 

a) The Contractor shall comply with and ensure compliance at time of tender by all 

Subcontractors, with the requirements of the Workers’ Compensation Act, 

R.S.N.W.T. 1988, c. W-6, as duplicated for Nunavut by s. 29 of the Nunavut Act.  

The Contractor and its Subcontractors shall maintain accounts in good standing with 
the Workers’ Safety and Compensation Commission.   The   Contractor   shall   

provide   verification   from   the Workers’ Compensation Board that the Contractor’s 

account is in good standing prior  to  the  release  of  holdbacks,  at  the  end  of  the  

warranty  period  and  as requested by the City Representative. The City may refuse 
to make a payment to the Contractor unless the Contractor furnishes evidence from 

the Workers’ Compensation Board that the Contractor’s account is in good standing. 

 

b) If the City receives a notice from the Workers’ Compensation Board that the 
Contractor’s accounts, or any Subcontractors’ accounts are not in good standing, or 

if a demand for payment is received, the City may suspend payments due to the 

Contractor until a letter of clearance is obtained or the City has paid the amount on 

behalf of the Contractor. 
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c) If the City is required to pay any amount to the Workers’ Compensation Board on 

behalf of the Contractor, or any Subcontractor, the City may deduct the amount from 

any amount owing to the Contractor under this or any other contract, or may demand 

a reimbursement by the Contractor to the City for the amount paid by the City. 
 

d) If at any time the performance of the Work is stopped because the Contractor 

unreasonably fails or refuses to comply with a regulation or order issued pursuant to 

the Workers Compensation Act, then such failure or refusal shall be considered a 
default under this Contract, and this Contract may be terminated at the City’s option, 

in accordance with GC 10.3. 

 

3.18 Occupational Health and Safety 

 

a) The Contractor shall be solely responsible for construction safety at the Site as and  

to  the  extent  required  by  the  Safety  Act, in effect at time of tender, and any other 

applicable construction safety legislation, regulations and codes, any City safety 
Policies, as amended from time to time, and by good construction practice. 

 

b) In any case where, pursuant to the provisions of the Safety Act, R.S.N.W.T. 1988, c. 

S-1, as duplicated for Nunavut by s. 29 of the Nunavut Act, the Director of 
Inspections or a Safety Officer orders the Contractor or any Subcontractor 

performing the Work, to cease work because of failure to install or adopt safety 

devices directed by the regulations made under the said Act, or required by it, or 

because the Director of Inspections or a Safety Officer is of the opinion that 
conditions of immediate danger exist that would likely result in injury to any person, 

the City may exercise its right to terminate this Contract or suspend the Work  

immediately,  in  accordance  with  GC 10,  until  the  default  or  failure  is corrected. 

 
3.19 Cutting and Patching 

 

a) The Contractor shall do all cutting, fitting or patching of the Work that may be 

required to tie in properly with the work of other contractors shown in, or reasonably 
inferable from the Contract Documents. 

 

b) The Contractor shall not endanger any existing Work by cutting, patching or 

otherwise, and shall not cut or alter the work of any other contractor save with the 
consent of the City Representative and then only to the extent permitted by the City 

Representative. 

 

c) The  Contractor  shall  not  unreasonably  withhold  from  the  City  or  a  separate 
contractor the Contractor’s consent to cutting or otherwise altering the Work in 

accordance with any direction given by the City Representative. 

 

3.20 Defective Work 
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a) Defective  work,  whether  the  result  of  poor  workmanship,  use  of  defective 

products  or  damage  through  carelessness  or  other  act  or  omission  of  the 

Contractor or any Subcontractor, and whether incorporated in the Work or not, which 

has been rejected by the City Representative as failing to conform to the Contract 
Documents,  shall  be  removed  promptly  from  the  Work  and  replaced  or  re- 

executed by the Contractor in accordance with the Contract Documents, at the 

Contractor’s expense. 

 
b) Where any part of the Work is damaged by such removals, replacements or re- 

execution, it shall be made good, promptly, at the Contractor’s expense. 

 

c) Where the Contractor fails to correct defective or rejected work within the time limits 
specified by the City Representative, the City may correct defective or rejected Work 

and deduct the cost of same from the Contract Price, or may terminate this Contract 

in accordance with GC 10.3. 

 
d) In cases of emergency, the City may take whatever action it deems necessary to 

correct defective or rejected Work and deduct the cost of same from the Contract 

Price. 

 
e) If, in the opinion of the City Representative, it is not expedient to correct defective 

work or work not done in accordance with the Contract Documents, the City may 

deduct from the Contract Price the difference in value between the Work as done 

and that required by this Contract, as determined and certified by the City 
Representative. 

 

3.21 Testing and Inspection 

 

a) Unless otherwise specified in the Contract Documents, the Contractor shall not rely 

on the City’s testing program, for the Contractor’s own quality control, but shall 

perform such testing as may be required to ensure that the Work complies in all 

respects with the Contract Documents. 
 

b) The  Contractor  shall  promptly  provide  the  City Representative  with  two  copies  

of  all certificates, inspection and testing reports required by the Contract Documents 

or ordered by the City Representative. 
 

c) The City Representative may conduct quality control testing regarding the 

acceptability of materials used in the Work and the Contractor shall furnish for the 

City Representative’s approval   such   samples   as   the   City Representative   may   
reasonably   require,   at   the Contractor’s expense. 

 

d) The City Representative may order retesting of questioned Work. If such retesting 

shows the Work to comply with the provisions of this Contract, the City shall pay the 
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cost of retesting. If the retesting shows that through the fault of the Contractor the 
Work does not so comply, the Contractor shall pay all associated costs. Testing 

which is paid for by the City shall not be subject to direction or control by the 

Contractor. 

 
e) The City Representative shall at all times have access to the Work and the 

Contractor shall provide proper facilities for such access and for inspection. If any 

Work should be covered without the approval or consent of the City Representative, 

it must, if required by the City Representative, be uncovered for examination and 
subsequently recovered, both at the Contractor’s expense. 

 

f) Any inspection of the Work by the City Representative or the failure of the City 

Representative to make any inspection, or: 
 

i. the thoroughness or lack of thoroughness of any inspection made by the City 

Representative; 

 
ii. the failure of the City Representative to observe defective workmanship or 

materials either by the Contractor or a Subcontractor; 

 

iii. the failure to direct the attention of the Contractor or Subcontractor, or of any 
other person, to the inadequacy of the manner in which this Contract is being 

performed, or 

 

iv. the inadequacy or insufficiency of any equipment or material used in the 
performance of or incorporated in the Work, 

 

shall not relieve the Contractor from the responsibility for any failure to supply 

materials and complete the Work strictly in accordance with the Contract 
Documents. 

3.22 Site Cleanliness 

 

a) The Contractor shall maintain the Site in a tidy condition and free from the 

accumulation of waste material and debris, to the satisfaction of the City 

Representative. 

 
b) Before the issuance of a certificate of Substantial Performance, the Contractor shall 

remove all the Contractor’s tools and material not required for the remaining Work, 

and all waste material and other debris, and shall ensure that the Work and the Site 

are clean and suitable for occupancy or use by the City, unless otherwise directed 
by the City Representative. 
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c) Before the issuance of a certificate of Final Completion, the Contractor shall remove  
from  the  Site  all  the  Contractor’s  tools  and  material  and  any  waste material 

and other debris, to the satisfaction of the City Representative. 

 

d) If the Contractor fails or refuses to remove all such tools, materials, equipment and 
waste within a reasonable time after achieving Final Completion then, on written 

notice from the City Representative to the Contractor specifying a reasonable time 

to remedy such failure or refusal, the City may do or cause to be done the removal 

and all reasonable resulting costs incurred by the City may be deducted from any 
amounts owing by the City to the Contractor. 

 

e) The Contractor’s obligations described above do not extend to waste material and 

other debris caused by the City’s agents or other contractors. 
 

3.23 Claims Against and Obligations of the Contractor 

 

a) The Contractor shall pay out and discharge all its lawful obligations and shall satisfy 
all lawful claims against it arising out of the performance of the Work at least as often 

as this Contract requires the City to pay the Contractor. 

 

b) The Contractor shall, in accordance with the Contract Documents and whenever 
requested to do so by the City Representative, make a statutory declaration 

regarding the existence and condition of any obligations of and claims against the 

Contractor, any Subcontractors, or Suppliers.  Upon request by the City, the 

Contractor shall provide letters from its Subcontractors and Suppliers regarding the 
status of any accounts with the Contractor and the details of any claims, if any. 

 

c) The City may, in its absolute discretion, and at any time prior to the final release of 

holdbacks, in order to discharge lawful obligations of and satisfy lawful claims 
against the Contractor, any Subcontractors or Suppliers arising out of the 

performance of the Work, pay any amount that is due and payable to the Contractor 

pursuant to this Contract, directly to the obligees of and the  claimants  against,  the  

Contractor,  Subcontractor or Supplier. When the parties involved in the claim are in 
agreement on the validity and amount of the claim, the City may treat this as a lawful 

claim. 

 

d) Where no agreement is reached between the parties as referred to above, the City 
may withhold payment, without any obligation to pay interest, until the validity and 

amount of the Claim is established by legal proceeding. The City may, in its absolute 

discretion, bring the matter before the Nunavut Court of Justice by way of 

Interpleader, and shall dispose of the funds withheld in accordance with the direction 
of the Court. 
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e) A payment made pursuant to this provision is, to the extent of the payment, a 
discharge of the City’s liability to the Contractor under this Contract and may be 

deducted from an amount payable to the Contractor under this Contract. 

 

3.24 Patent Rights 

 

The Contractor shall indemnify the City from and against all claims, liabilities and 

proceedings for or on account of infringement of any patent rights, design trademark or 

name or other protected rights in respect of the Contractor’s equipment, materials or tools 
used for or in connection with, or for incorporation into the Work, and from and against 
all damages, costs, charges and expenses whatsoever relating thereto. 

3.25 Royalties 

 

Except where otherwise stated, the Contractor shall pay all tonnage and other royalties, 

rent  and  other  payments  or  compensation,  if  any,  for  obtaining  building  materials 
required for the Work. 

3.26 Records to be Kept by Contractor 

 

a) The Contractor shall maintain complete records of the Contractor’s estimated and 

actual costs of the Work together with all tender calls, quotations, contracts, 

correspondence, invoices and receipts. In accordance with the terms of this 

Contract, these documents shall be available for audit and inspection by the City or 
by persons acting on behalf of the City when requested. The Contractor shall furnish 

any such person with any information it may require from time to time in connection 

with these records. 

 
b) Records maintained by the Contractor shall be kept intact for six years following the 

end of the warranty period or such other period of time as directed by the City 

Representative. 

 
c) The Contractor shall ensure that all of its Subcontractors comply with the above 

requirements. 

 

3.27 Public Ceremonies and Signs 

 

a) The Contractor shall not permit any public ceremony in connection with the Work 

without the prior written consent of the City. 

 
b) The Contractor shall not erect or permit the erection of any sign or advertising on the 

Site without the prior written consent of the City. 

 

3.28 Non-Compliance by Contractor 
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a) If the Contractor fails to comply, within a reasonable time, with any decision or 
direction given by the City Representative, the City may employ such methods as 

the City deems advisable to do that which the Contractor failed to do. 

 

b) The Contractor shall pay the City the total of all costs, expenses and damages 
incurred or sustained by the City by reason of the Contractor’s failure to comply with 

any decision or direction referred to above, including the cost of any method 

employed by the City. Where the amounts owing to the Contractor under this 

Contract are insufficient to cover such costs, the Contractor shall pay the balance to 
the City immediately. 

 

4. ADMINISTRATION BY CITY REPRESENTATIVE 

4.1 City Representative’s Duties and Authority 

 

a) The City Representative will administer this Contract on behalf of the City as 
provided in the Contract Documents. 

 

b) The City Representative will be the City’s representative until the Work has been 

completed in accordance with the Contract Documents. 
 

c) Except as expressly stated in the Contract Documents, the City Representative shall 

have no authority to relieve the Contractor of any of the Contractor’s obligations 

under this Contract. 

 
d) The City Representative will be the initial interpreter of the requirements of the 

Contract Documents and judge of the acceptability of the Work performed and shall 

deal with Claims as they arise, in accordance with GC 9.1. 

 
e) If any error, inconsistency, or omission in the Contract Documents is discovered, the 

City Representative shall provide directions or clarifications to the Contractor. 

 

f) During the progress of the Work, the City Representative shall have authority to 
reject Work that, in the City Representative’s opinion, does not conform with the 

requirements of the Contract  Documents,  or  to  issue  written  additional  

instructions  regarding  the Work which may, in the opinion of the City 

Representative, be necessary to supplement or clarify the Contract Documents. 
Such additional instructions shall be consistent with the intent of the Contract 

Documents, shall not entitle the Contractor to an Adjustment and shall be binding 

upon and be carried out promptly by the Contractor. 

 
g) Wherever, under this Contract, the City Representative is required to exercise 

discretion by: 

 

i. rendering a decision, opinion or consent; 
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ii. expressing satisfaction or approval; 

 

iii. determining value; or 

 
iv. otherwise taking action which may affect the rights and obligations of the City 

or the Contractor, 

the City Representative shall do so impartially, consistent with the terms of this 

Contract and having regard to all of the circumstances. Any such decision, 
opinion, consent, expression of satisfaction or approval, determination of value 
or action, may be opened up, reviewed or revised as provided in GC 9. 

4.2 Observing the Work 

 

The City Representative will visit the Site at intervals appropriate to the stage of 

construction to become generally familiar with the progress and quality of the completed 
Work and to determine in general if the Work is being performed in a manner indicating 

that the Work, when completed, will be in accordance with the Contract Documents. 

However, the City Representative will not be required to make exhaustive or continuous 

on-site inspections to check the quality or quantity of the Work. On the basis of such on-
site observations, the City Representative will keep the City informed of the progress of 

the Work and will endeavour to guard the City against defects and deficiencies in the 
Work. 

4.3 City Representative’s Decision 

 

Except as provided in GC 4.1(g), neither the City Representative’s authority or 

responsibilities under GC 4 or under any other provision of the Contract Documents nor 
any decision made by the City Representative in good faith either to exercise or not 

exercise such authority or responsibility, shall create, impose or give rise to any duty or 

responsibility owed by the City Representative to the Contractor, any Subcontractor, 
Supplier, or to any surety for or employee or agent of any of them. 

5. PAYMENT AND COMPLETION 

5.1 Progress Payments 

 

a) At the end of each calendar month, or such other period as is agreed to between the 

City Representative and the Contractor, the Contractor shall deliver to the City 

Representative a written progress claim that describes the Work that has been 
completed and any material that was delivered to the Site but not yet incorporated 

into the Work since the last progress claim. The Contractor’s progress claim shall be 

submitted on the last day of the month, for the month which progress is being 

claimed. If the last day coincides on a weekend or holiday, it will be issued on the 
following business day. 
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b) The City Representative shall, within fourteen (14) business days of receipt of the 
Contractor’s progress claim, review the claim and prepare a certificate for payment 

which may take the form  of  an  endorsement  on  the  progress  claim.  If  the  City 

Representative  amends  the progress claim, he will promptly notify the Contractor 

in writing, giving reasons for the amendment. 
 

c) Where the Contractor does not submit a progress claim or where the City 

Representative does not endorse the Contractor’s progress claim, the City 

Representative may calculate the progress payment and prepare a certificate for 
payment by the City. Where unit prices apply, payment will be calculated on the 

basis of the unit prices specified in the Contract Documents and the units of Work 

completed as determined by the City Representative. Where a lump sum price 

applies, payment will be calculated on the basis of the City Representative’s estimate 
of the percentage of the Work completed. 

 

d) The  progress  certificate  will  show,  to  the  end  of  the  period  covered  by  the 

progress claim, the estimated value of all labour and materials incorporated into the 
Work, GST monies paid, all materials stored at the Site and all Change Orders 

certified by the City Representative. The certificate shall also show the aggregate of 

previous payments and the amounts withheld. The gross amount shown on such 

certificate, less the aggregate of all payments to date and sums withheld, shall 
become due and be payable by the City to the Contractor within thirty (30) calendar 

days following receipt by the City of the progress certificate. 

 

e) The estimates referred to above shall not bind the City or the City Representative in 
any manner in the preparation of the final estimate of the Work done, but shall be 

held to be approximate only and shall in no case be taken as an acceptance of the 

Work or as a release of the Contractor from the Contractor’s responsibilities under 

this Contract. 
 

f) If for any reason the City disputes the net amount shown for payment on a progress 

certificate the City shall, within the time specified in this GC, pay to the Contractor 

any amount not disputed and also deliver to the Contractor and the City 
Representative written reasons for any deductions. 

 

5.2 Contract Holdbacks 

 

a) The City will retain Contract holdbacks in accordance with the following: 

 

i. ten percent from each progress payment made prior to the issuance of the first   

Holdback   Payment   Certificate   by   the   City Representative   (the   “Lien 
Holdback”), and 
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ii. five percent Owners Offset from any payments made to the Contractor 
following the issuance of the first Holdback Payment Certificate, other than 

from holdback payments. 

 

5.3 Substantial Performance 

 

a) When the Contractor considers the Work ready to be utilized for its intended 

purpose, the Contractor may apply in writing to the City Representative to issue a 

Certificate of Substantial Performance. The Contractor shall prepare and submit with 
its application a comprehensive list of deficiencies and/or incomplete items to be 

completed or corrected, a statutory declaration as per GC 3.23(b) and particulars of, 

or a waiver of, all outstanding claims against the City, arising out of the Work.   The 

Contractor shall proceed promptly to complete and correct the items on the list.  
Failure to include an item on this list does not alter the Contractor’s responsibility to 

complete the Work in accordance with the Contract Documents. 

 

b) Following the receipt of an application from the Contractor for a certificate of 
Substantial Performance, the City Representative shall, with reasonable 

promptness, make an inspection and assessment of the Work. Within seven (7) 

calendar days of the inspection, the City Representative shall notify the Contractor 

of his approval, or reasons for, disapproval of the application. If the City 
Representative determines that the Work is substantially completed, he shall issue 

a certificate of Substantial Performance to the City and the Contractor. A list of items 

to be completed or rectified shall accompany the certificate. If the City 

Representative does not consider the Work to be substantially completed, he shall 
notify the Contractor in writing of the reasons why and list the items to be completed 

or rectified, of which the City Representative is aware. 

 

c) The  City  may  deduct  from  the  Contract  Price,  or  any  amounts  due  to  the 
Contractor, the costs associated with the City Representative being called upon to 

perform more than one inspection for the purpose of determining Substantial 

Performance, when in the opinion of the City Representative, the Work was clearly 

not yet substantially complete. 
 

d) The certificate of Substantial Performance shall establish the date of Substantial 

Performance and shall fix the time within which the Contractor shall complete or 

correct all items on the list accompanying the certificate. Warranties required by the 
Contract Documents shall commence on the date of Substantial Performance, 

unless otherwise provided, in the certificate of Substantial Performance. 

 

e) Similarly, in accordance with the procedure set out above, the City Representative 
may in its absolute discretion, issue a Certificate of Substantial Performance in 

respect of any part  of  the  Work  which  has  been  both  completed  to  the  

satisfaction  of  the City Representative and which the City has elected to occupy or 

use prior to completion. 
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f) In addition to other holdbacks as provided by the Contract Documents, when 

considering Substantial Performance, the City may hold back from payments 

otherwise due to the Contractor the amount that is two times of the amount of a 

reasonable estimate, as determined by the City Representative, on account of 
deficient or defective Work already paid for.   This holdback may be held, without 

interest, until such deficiency or defect is remedied.  The items of defect or deficiency 

and the amounts of related holdback shall be listed separately on the payment 

certificate. 
 

5.4 Final Completion 

 

a) Following Final Completion of the Work, including any testing, the Contractor shall 
provide the City Representative with the following: 

 

i. a statutory declaration as referred to in GC 3.23(b) that: 

 
A. the Work has been completed in accordance with the Contract 

Documents; and 

 

B. no claims exist or alternatively setting out the particulars of any claims 
relating to personal injury or death or property loss or damage arising 

out of the Work, and any alleged infringement by the Contractor of a 

patent or other property right in performing this Contract; and 

 
ii. particulars of, or a waiver of, all outstanding claims against the City, arising out 

of the Work. 

 

b) Following receipt of the documents referred to in GC 5.4(a), the City Representative 
shall, with reasonable promptness, conduct an inspection and assessment of the 

Work to verify that the Work has been completed in accordance with the Contract 

Documents. Within fourteen (14) calendar days of receipt of the above documents, 

the City Representative shall either issue a certificate of Final Completion to the City 
and the Contractor or a list of items to be completed or rectified, of which the City 

Representative is aware. The City may deduct from monies owed to the Contractor 

the costs associated with the City Representative being called upon to perform more 

than one inspection. 
 

c) Receipt by the Contractor of the certificate of Final Completion shall entitle the 

Contractor to payment in accordance with GC 5.5. 

 
5.5 Final Progress Payment 
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a) The final progress payment certificate will be prepared following the issuance of the 
certificate of Final Completion. The final progress payment certificate will show the 

total amount payable to the Contractor, less any amounts retained. 

 

b) The final progress payment amount shall be paid by the City to the Contractor within 
thirty (30) calendar days following receipt by the City of the final progress payment 

certificate. 

 

5.6 Holdback Release 

 

a) Forty-five (45) calendar days following the date of the issuance of the certificate of 

Substantial Performance by the City Representative, the Contractor may apply to 

the City for release of fifty percent of the Lien Holdback.   The Contractor shall with 
such application provide the City Representative with a statutory declaration as 

referred to in GC 3.23(b), with the content referred to in GC 5.4(a)(i), and the 

particulars of a waiver of, all outstanding claims against the City, arising out of the 

Work.  The City Representative shall, within fourteen (14) calendar days’ receipt of 
the Contractor’s application, issue a Holdback Payment Certificate or a list of items 

to be rectified prior to payment. 

 

b) Following the release of fifty percent of the Lien Holdback in accordance with GC 
5.6(a), the Contractor may apply in writing for release of the remainder of all Contract 

lien holdback funds retained by the City, provided an irrevocable letter of credit, in a 

form acceptable to the City and from a bank and branch acceptable to the City, for 

the same amount is presented for the City’s consideration. The City may, in its 
absolute discretion, accept or reject the Contractor’s irrevocable letter of credit in 

place of the remainder of all Contract holdback funds. 

 

c) The irrevocable letter of credit referred to in this provision must be for the same 
amount as the remainder of all Contract lien holdback funds and must remain in 

place until expiry of the warranty period referred to in GC 11.4. Should the 

Contractor’s irrevocable letter of credit be scheduled to expire prior to the end of 

such warranty period, the City may, at any time within the fourteen (14) calendar 
days prior to the expiry date, call upon and draw down the irrevocable letter of credit, 

unless the Contractor presents a renewal thereof with an expiry date be beyond the 

warranty period. 

 
d) One year following the date of the issuance of the Certificate of Substantial 

Performance by the City Representative, the Contractor may apply to the City for 

release of the remainder of all Contract holdbacks or the return of irrevocable letters 

of credit, if any. The City Representative shall, within fourteen (14) calendar days of 
receipt of the Contractor’s application, issue a Holdback Payment Certificate or a list 

of items to be rectified prior to payment. 
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e) The City may withhold from monies owing to the Contractor, an amount equal to the 
City Representative’s estimate of the value of all outstanding deficiencies. 

 

f) Subject to any applicable lien legislation requirements, holdback payments shall 

become payable or irrevocable letters of credit shall be returned by the City to the 
Contractor, within thirty (30) calendar days following receipt by the City of the 

Holdback Payment Certificate. 

 

5.7 Delay in Making Payment 

 

a) Delay  by  the  City  in  making  payments  when  they  are  due  pursuant  to  this 

provision shall not be a breach of this Contract by the City. 

 
b) Unless  otherwise  stated  in  this  Contract,  when  the  City  delays  in  making  a 

payment that is due pursuant to this clause, the Contractor shall be entitled to receive 

simple interest on the amount that is overdue, at the prime lending rate of the main 

banker of the City. 
 

5.8 Right of Set-off 

 

Without limiting any right of set-off or deduction given or implied by law or elsewhere in 
the Contract Documents, the City may set-off any amount payable to the City by this 
Contractor against any amount payable to the Contractor under this Contract. 

6. TIME AND DELAYS 

6.1 Time of the Essence 

Time is of the essence of this Contract, including without limitation the dates and time 
limits stated in the Contract Documents. By executing this Contract, the Contractor 
confirms that this Contract Time is a reasonable period for performing the Work. 

6.2 Delays 

 

a) Where a delay occurs in the progress of the Work and: 

 

i. the delay is attributable to or within the control of the Contractor or its 
Subcontractors or was reasonably foreseeable by them at the time this 

Contract was entered into, the Completion Date will not be adjusted. The 

Contractor will be liable to the City for all costs and expenses incurred by the 

City, as well as for any losses resulting from the City’s inability to utilize the 
Work for its intended purpose resulting from the delay, and the City may deduct 

such costs from payments owing to the Contractor under this Contract; 

 

ii. the delay is due to an act or neglect by the City, the City Representative, or 
other contractor, or of an employee of any of them, then the Contractor may 

make a Claim therefor, in accordance with GC 9.1, or 
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iii. the cause for the delay does not fall within the circumstances described in (i) 

or (ii) above, the Contractor may make a Claim for an Adjustment in the 

Contract Time (but not for an Adjustments of the Contract Price), in accordance 

with GC 9.1. This shall be the Contractor’s sole and exclusive remedy for such 
delays. 

 

b) In no event will adverse weather be considered to be a cause of delay beyond the 

Contractor’s or its Subcontractors’ control or not reasonably foreseeable by them at 
the time this Contract was entered into. 

 

7. ASSESSMENTS AND DAMAGES FOR LATE COMPLETION 

7.1 Late Completion 

 

a) For the purposes of this General Condition, “period of delay” means the number of 
days commencing on the Completion Date fixed by the Articles of Agreement and 

ending on the day immediately preceding the day on which the certificate of 

Substantial Performance is issued but does not include any day within a period of 

extension granted pursuant to GC 9.1 and 6.2, or any other day on which, in the 
opinion of the City Representative, completion of the Work was delayed for reasons 

beyond the control of the Contractor. 

 

8. CHANGE ORDERS 

8.1 Changes in the Work 

 

a) Without invalidating this Contract, the City may, through the City Representative, 
direct in writing the Contractor to make changes in the Work by adding to, deleting 

from or revising the Work. 

 

b) When no Change Order has been issued by the City Representative, and the 
Contractor claims that any of the Work being performed or proposed constitutes a 

change in the Work entitling the Contractor to an Adjustment, the Contractor may 

make a Claim therefore in accordance with GC 9.1. 

 
c) Changes in the Work directed by the City shall not be initiated, and shall not be 

carried out by the Contractor, without the prior written authorization of the City 

through the City Representative. 

 
d) Upon receipt of a Change Order from the City Representative, the Contractor shall 

promptly proceed with the Work involved under the applicable provisions of the 

Contract Documents, except as specifically provided in the Change Order. 
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e) The City Representative may in writing direct the Contractor to proceed with the 
Change notwithstanding that a Change Order has not been prepared or agreed at 

the time of such direction, and upon receipt of such direction the Contractor shall 

promptly proceed with the Work as aforesaid.  If the parties fail to agree upon the 

price for such  Change,  the  price  therefor  shall  be  as  set  out  in  GC  8.2(f)  or  
(i),  as applicable. 

 

f) If notice of any change in the Work is required by the provisions of any bond to be 

given to a surety, the Contractor will be responsible for giving such notice, and the  
amount  of  each  applicable  bond  shall  be  adjusted  accordingly.  For  the purposes 

of this provision, the Contractor will be considered to be the surety’s agent. 

 

8.2 Valuation of Changes 

 

a) When a change results in a decrease in the Work, the Contract Price shall be 

decreased by an amount to be determined by the City Representative, with such 

decrease valued in the same manner as if it were an increase. 
 

b) When a change causes an increase  in the Work, the Contract  Price shall be 

increased in accordance with this provision. 

 
c) If this Contract specifies unit prices for changes to the Work, and the City 

Representative concurs in their use on a particular change or portion thereof, then 

the Contractor shall be paid for such change or portion, a sum determined by 

applying the unit prices to the actual quantum, as measured by the City 
Representative, determined after completion of the Change. 

 

d) Where  this  Contract  specifies  force  account  rates  for  labour,  equipment  and 

materials, and the City Representative concurs in their use on a particular change 
or portion thereof, then the Contractor shall be paid for such change or portion, a 

sum determined by applying the force account rates to the number of hours of labour 

and equipment expended and quantities of materials utilized. The Contractor shall 

present records of the work done to the City Representative for approval, at the times 
and in the manner specified by the City Representative. 

 

e) If there are changes, or portions of changes, for which unit prices or force account 

rates are not applicable or specified, then the Contractor shall propose to the City 
Representative a fixed price for such changes or portions. Upon agreement by the 

City on the amount thereof, the proposed fixed price shall become the sum the 

Contractor shall be paid for such change or portion. 

 
f) If the Contractor and the City are unable to agree on a fixed price, then the Contractor 

shall be reimbursed its costs for performing the changes as directed by the City 

Representative, consistent with the following: 
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i. wages,  salaries  and  travelling  expenses  of  the  Contractor’s  employees 
while actually engaged on the Work, excluding any and all expenses of head 

office personnel; 

 

ii. workers’ compensation assessments, unemployment insurance premiums, 
pension plan payments and paid holidays; 

 

iii. rental cost of machinery and equipment that is used in the performance of the 

Work, or an allowance for depreciation if owned by the Contractor; 
 

iv. operation and maintenance costs for machinery and equipment used in the 

performance of the Work, other than costs of repairs arising out of defects 

existing before it was brought on to the Site; 
 

v. cost  of  materials  necessary  for  and  incorporated  into  the  Work  or 

consumed in the performance of the Work; 

 
vi. cost of premiums for all bonds and insurance; 

 

vii. other expenses incurred by the Contractor as approved in advance by the City 

Representative for the proper performance of the Work; 
 

viii. Subcontractor  costs  calculated  in  accordance  with  GC 8.2(f)  (i  to  vii) 

above; and 

 
ix. an allowance for profit and all other expenditures or costs, including overhead, 

general administration costs, financing and interest charges, and every other 

cost, charge and expense, in an aggregate amount that is equal to twenty 

percent of the expenses referred to in GC 8.2(f) (i to vii), and equal to ten 
percent of the expenses referred to in GC 8.2(f) (viii) above. 

 

g) Whenever the cost of any Work is to be determined in accordance with GC 8.2(f), 

the Contractor will establish and maintain records in accordance with GC 3.26. 
 

h) Pending final determination of cost, amounts not in dispute shall be included in 

progress payments. 

 
i) If the method of valuation of any increase cannot be promptly agreed upon, the City 

Representative   shall   determine   the   method   of   valuation   and   issue   a   

written authorization for the change setting out the method of valuation. 

 
8.3 Contingency Allowance 

 

a) The  Contract  Price  includes  the  contingency  allowance,  if  any,  stated  in  the 

Contract Documents. 
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b) Expenditures under the contingency allowance shall be authorized in the same 

manner as for a Change Order in accordance with GC 8, and the value shall be 

determined in accordance with GC 8.2. 

 
c) The unexpended portion of the contingency allowance shall be credited to, and paid 

to, the City as a condition of achieving Substantial Performance, unless otherwise 

agreed to by the City. 

 

9. DISPUTE RESOLUTION 

9.1 City Representative’s Decision 

 

a) Where  a  Claim  arises  out  of,  or  in  connection  with  this  Contract  or  the 

performance of the Work, whether during the performance of the Work or after its 

completion and whether before or after termination of this Contract, the Claim shall, 
in the first place, be referred in writing to the City Representative in accordance with 

this provision. 

 

b) A written notice stating the general nature of the Claim shall be delivered by the party 
making the Claim to the other party and to the City Representative promptly, and in 

no event later than seven (7) calendar days after the occurrence of the event giving 

rise to the Claim. Any Work for which a Claim has been made, shall be kept readily 

accessible and shall not be covered up without the express permission of the City 

Representative. 
 

c) Notice of the extent of the Claim with supporting data shall be delivered within 

fourteen (14) calendar days after such occurrence. The Contractor shall keep 

contemporaneous records as may reasonably be necessary to support the 
Contractor’s Claim, which may be inspected by the City Representative, as he 

deems necessary. 

 

d) The City Representative shall review the information submitted, consult with the 
parties and make reasonable efforts to obtain agreement between the City and the 

Contractor regarding the Claim. The parties agree that, both during and after the 

performance of the Work, each of them shall use their best efforts to resolve any 

disputes arising between them by amicable negotiations, and shall provide frank, 
candid and timely disclosure of all relevant facts, information and documents to 

facilitate those negotiations. The City Representative may request the parties to refer 

the matter to more  senior  levels  of  management  within  their  organizations,  in  

an  effort  to resolve the Claim. 
 

e) Where the City and the Contractor reach an agreement on the Claim, the City 

Representative will, where appropriate, prepare a Change Order for the City’s 
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approval, which shall be sufficient to effect a change in this Contract, in accordance 
with the terms of the Change Order and the Contract Documents. 

 

f) If the City and the Contractor cannot reach an agreement regarding the Claim, the 

City Representative shall decide the matter and notify the parties in writing of his 
decision, within fourteen (14) calendar days of the last submission, and in no event 

later than thirty (30) calendar days following the date of the occurrence giving rise to 

the Claim. Valuation of Adjustments in the Contract Price shall be determined by the 

City Representative in accordance with GC 8.2. 
 

g) Unless this Contract has already been terminated, the Contractor shall, in every 

case,  proceed  with  the  Work  with  all  due  diligence  and  the  City  and  the 

Contractor shall give effect forthwith to every such decision of the City 
Representative unless and until the same shall be revised, as hereinafter provided. 

 

h) Where either party disputes the decision of the City Representative or where the City 

Representative fails to notify the parties of his decision in accordance with GC 9.1(f) 
then either party may, within fourteen (14) calendar days, notify the other party of its 

intention to refer the matter to the Referee in accordance with GC 9.2 or Arbitrator 

in accordance with GC 9.3, as application.   No referral may be made unless such 

notice is given. Notices shall be copied to the City Representative for information. 
 

i) If the City Representative has given notice of his decision as to a matter in dispute 

to the parties and no notice of intention to refer the matter to the Referee has been 

given by either the City or the Contractor within thirty (30) calendar days, the City 
Representative’s decision shall become final and binding upon the parties. 

 

j) No act by the claimant shall be construed as a renunciation or waiver of any of its 

rights or  recourses  provided  the  claimant  has  given  the  required  notices  and 
carried out the instructions specified. The presentation of a Claim shall not be 

grounds for delay or interruption of the Work. 

 

9.2 Appointment of Referee 

 

a) If  the  City  and  the  Contractor  agree  to  appoint  a  Referee,  the  City  and  the 

Contractor shall name, within thirty (30) calendar days of the parties signing this 

Contract, a Referee who may be called upon during the performance of, or after the 
completion of the Work, to settle any Claims or disputes arising under this Contract. 

Where the Referee appointed in accordance with this provision refuses to act, is 

incapable of acting or dies, the parties shall name a new Referee at the earliest 

opportunity. Should the parties be unable to agree on a Referee within the time 
specified, the City Representative whose decision shall be final, shall name a 

Referee. 
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b) Where either party has disputed a decision of the City Representative in accordance 
with GC 9.1(h), the Referee shall review the decision of the City Representative and 

may, if he deems it appropriate, require the parties to supply him with further 

information or documentation, giving each party an opportunity to respond. The 

Referee may inspect the Work after giving reasonable notice to each party of the 
time he intends to do so. 

 

c) Not later than thirty (30) calendar days after receipt of the last documentary 

submission, where the matter has not been resolved in accordance with GC 9.2(b), 
the Referee shall issue his written decision with reasons to the parties. 

 

d) The costs of retaining the Referee shall be shared equally between the City and the 

Contractor, unless the Referee directs otherwise.  The City may deduct such costs 
assessed against the Contractor by the Referee, from any amount due and payable 

by the City to the Contractor under this Contract. 

 

9.3 Appointment of Arbitrator 

 

a) If the parties agree to appoint a Referee, then within fourteen (14) calendar days 

after the Referee has rendered his decision, either party may, by written notice to 

the other party and to the City Representative for information, refer the decision of 
the Referee to arbitration pursuant to this GC 9.3.   If the parties have not agreed to 

appoint a Referee, then within the fourteen-day period referred to in GC 9.1(h), either 

party may refer to decision of the City Representative to arbitration pursuant to this 

9.3.  Upon any such referral, the parties shall appoint a single Arbitrator, for 
arbitration in accordance with the Arbitration Act, R.S.N.W.T. 1988, c. A-5, as 

duplicated for Nunavut by s. 29 of the Nunavut Act, subject to the following 

provisions: 

 
i. the Arbitrator shall have the authority to call upon the Referee to give evidence 

during the arbitration proceedings, including all documentation prepared by the 

Referee or reviewed by him; 

 
ii. the decision of the Arbitrator shall be final and binding upon the parties who 

covenant that their disputes shall be so decided by arbitration alone and not by 

recourse to any court by way of action at law; 

 
iii. arbitration proceedings may be commenced prior to or after completion of the 

Work, provided that the obligations of the City, the City Representative and the 

Contractor  shall  not  be  altered  by  reason  of  the  arbitration  being 

conducted during the progress of the Work; 
 

iv. before the arbitration proceeds on the substantive issues, a budget for the 

proceedings shall be established by the Arbitrator and each party shall deposit, 

as security for costs, a sum equal to half of such budget with the Arbitrator, 
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who shall thereupon deposit such funds in an interest bearing trust account 
with a chartered bank. Subject to the award and payment of costs as 

hereinafter provided, the balance of the security deposits and interests shall be 

properly returned to the respective parties; and 

 
v. the cost of arbitration may be awarded against the parties hereto or against 

any one of them as the Arbitrator may decide. 

 

b) If a Claim involves the Work of a Subcontractor, either the City or the Contractor may 
join such Subcontractor as a party to the arbitration between the City and the 

Contractor. The Contractor shall include in all its subcontracts specific provision 

whereby its Subcontractors consent to being joined in an arbitration between the City 

and the Contractor involving the Work of such Subcontractors. Nothing in this 
provision nor in the provision of such subcontracts consenting to joinder shall create 

any claim, right or cause of action in favour of the Subcontractors as against the City 

or the City Representative, that does not otherwise exist. 

 
c) If no notice is received within the time limits set out or referred to in GC 9.3(a), the 

decision of the Referee shall be final and binding on the parties. 

 

d) The Contractor agrees that it shall join other arbitration proceedings with respect to 
the Project, as requested in writing by the City. 

 
9.4 Adherence to Provisions 

 

a) The provisions, including without limitation, procedure and sequences, outlined in 

GC 9.1 to 9.3 for the resolution of disputes shall be strictly adhered to by both parties. 

 

10. WITHDRAWAL, SUSPENSION AND TERMINATION 

10.1 Withdrawal of the Work 

 

a) After giving the Contractor seven (7) calendar days written notice within which the 

Contractor may remedy any delay or default specified, the City may, through the City 

Representative, withdraw the Work from the Contractor where the Contractor is not 
diligently performing the Work to the satisfaction of the City Representative or has 

not completed the Work within the time specified in this Contract. 

 

b) On withdrawal of the Work, the City may: 
 

i. take possession of all plant, equipment and materials  on the Site and ordered 

by the Contractor for the Work but not yet delivered to the Site; and 

 
ii. complete the Work withdrawn from the Contractor. 
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c) Withdrawal of the Work by the City does not terminate this Contract and does not 

relieve the Contractor of its obligation to complete the remainder of the Work. 

 

d) The Contract Price will be reduced by the value of the Work withdrawn, as 
determined by the City Representative. The Contractor shall be liable to the City for 

all extra costs incurred by the City to complete the Work withdrawn from the 

Contractor, including all amounts set out in GC 10.3(d) notwithstanding that the 

Contractor may not be in default hereunder, and the City may deduct such costs 
from payments owing to the Contractor under this Contract. 

 

10.2 Suspension of the Work 

 

a) The City may through the City Representative suspend the progress of the Work at 

any time by giving the Contractor a written notice, which shall include the reason for 

the suspension. 

 
b) Where such a suspension results in a delay in the progress of the Work, the rights 

of the parties shall be determined in accordance with GC 6.2(a)(i), (ii) or (iii) as 

applicable, and shall be based on the reason for the suspension. 

 
c) During  the  period  of  suspension,  the  Contractor  shall  protect,  preserve  and 

maintain the Work in a manner satisfactory to the City and shall not remove any part 

of the plant, equipment and materials from the Site without the prior written consent 

of the City. 
 

d) Following  the  suspension,  the  Construction  Schedule  shall  be  revised  by  the 

Contractor, for approval by the City, and the Work shall be completed as provided in 

the revised schedule. 
 

e) Where the Work or any part thereof is suspended on the written instructions of the 

City and if permission to resume Work is not given by the City within a period of thirty 

(30) calendar days from the date of suspension, the Contractor may request 
permission from the City to proceed with the Work. If the City does not grant 

permission within fourteen (14) calendar days’ receipt of the Contractor’s written 

request, the Contractor may elect to treat the suspension, where it affects only part 

of the Work, as an omission of such Work by giving a further notice to the City to that 
effect or, where  it  affects  the  whole  of  the  Work,  treat  this  Contract  as  having  

been cancelled by the City, in accordance with GC 10.4. 

 

10.3 Termination by City 

 

a) Without  limitation,  any  or  all  of  the  following  actions  by  or  circumstances 

relating to the Contractor shall constitute default on the part of the Contractor: 
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i. committing or threatening to commit any act of insolvency or bankruptcy, 
voluntary or otherwise; 
 

ii. having a receiver appointed on account of insolvency or in respect of any 

property; 

 

iii. making a general assignment for the benefit of creditors; 
 

iv. failing to comply with or persistently disregarding statutes, regulations, bylaws 

or directives of competent authorities relating to the Work; 

 
v. failing  to  comply  with  any  requests,  instruction  or  direction  of  the City 

Representative; 

 

vi. failing to pay accounts relating to the Work as they come due; 
 

vii. failing to prosecute the Work with skill and diligence; 

 

viii. assigning or subletting this Contract or any portion thereof without the required 
consent from the City; 

 

ix. failing or refusing to correct defective or deficient Work; and 

 
x. being otherwise in default in carrying out any of its obligations under this 

Contract, whether such default is similar or dissimilar in nature to the causes 

listed previously. 

 

b) The Contractor shall immediately advise the City in writing of any default listed in 
GC 10.3(a) 
 

c) If the Contractor is in default under this Contract, the City shall be entitled to any or 

all of the following: 

 

i. take  possession  of  all  Work  in  progress,  materials  and  construction 
equipment at the Site, at no additional charge for the retention or use of the 

construction equipment; 

 

ii. eject and exclude from the Site all personnel of the Contractor and any 
Subcontractor; 

 

iii. terminate the City’s utilization of the Contractor to perform the Work; 

 
iv. finish the Work by whatever means the City may deem appropriate under the 

circumstances; and 
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v. withhold any further payments to the Contractor until the Contractor’s liability 
to the City is ascertained. 

 

d) The Contractor shall be liable to the City for: 

 
i. the extra expense of finishing the Work, including compensation to the City for 

additional engineering, managerial and administrative services; 

 

ii. the cost of correcting deficiencies in that portion of the Work performed by the 
Contractor; and 

 

iii. all other loss, damage and expense occasioned to the City by reason of the 

Contractor’s default, 
 

and the City may deduct such amounts from payments owing to the Contractor 
under this Contract. 

e) Any action by the City under this GC 10.3 shall be without prejudice to the City’s 

other rights or remedies under any security held by the City for performance of this 

Contract by the Contractor. 
 

10.4 Contract Cancellation 

 

a) The City shall have the right which may be exercised from time to time, with or 
without cause, and on fourteen (14) calendar days’ written notice to the Contractor, 

to cancel any uncompleted or unperformed portion of the Work. In the event of such 

cancellation, the Contractor shall be entitled to the following: 

 

i. reimbursement at this Contract rate for all items completed and delivered; 
 

ii. reimbursement for the costs to the Contractor for Work in progress and 

expenses incurred in the course of the Work, plus a reasonable return on such 

costs and expenses; and 
 

iii. reimbursement for costs and expenses directly caused by the cancellation. 

 

b) Title to all Work for which reimbursement is made shall vest in the City. 
 

c) The City shall not be liable to the Contractor for indirect loss, consequential loss, 

loss of business opportunity or loss of anticipated profit on the cancelled portion or 

portions of the Work. 
 

d) This section shall not apply to situations in which the City is entitled to terminate this 

Contract by reason of default by the Contractor. 
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10.5 Termination by Contractor 

 

a) If the City should be adjudged bankrupt, or makes a general assignment for the 

benefit of creditors because of the City’s insolvency, or if a receiver is appointed 

because of the City’s insolvency, the Contractor may, without prejudice to any other 
right or remedy the Contractor may have, by giving the City or receiver or trustee in 

bankruptcy notice in writing, terminate this Contract. 

 

b) If the Work should be stopped or otherwise delayed for a period of thirty (30) calendar 
days or more under an order of a court or other public authority and providing that 

such order was not issued as the result of an act or fault of the Contractor or of 

anyone directly or indirectly employed or engaged by the Contractor, the Contractor 

may, without prejudice to any other right or remedy the Contractor may have, by 
giving the City notice in writing, terminate this Contract. 

 

c) If the Contractor terminates this Contract under the conditions set out above, the 

Contractor shall be entitled to be paid for all work performed including reasonable 
profit,  for  loss  sustained  upon  products  and  construction  machinery  and 

equipment, and such other damages as the Contractor may have sustained as a 

result of the termination of this Contract. 

 

11. BONDS AND WARRANTY 

11.1 Obligations to Provide Contract Security 

 

a) The Contractor shall promptly provide to the City the surety bonds called for in the  

Contract  Documents,  not  later  than  ten  (10) business days  following  receipt  by  

the Contractor of the letter of acceptance. 

 
b) Such bonds shall be issued by a duly licensed surety company authorized to transact 

the business of suretyship in Nunavut and shall be maintained in good standing until 

the fulfillment of this Contract. 

 
c) Prior to or at the time of making a Claim under such bonds, the City shall send written 

notification to the Contractor, stating the nature of the default for which a Claim is 

being made. 

 
11.2 Prescription of Acceptable Contract Security 

 

a) The Contractor shall deliver to the City: 

 
i. a performance bond and a labour and material payment bond each in an 

amount that is equal to and not less than fifty percent of the Contract Price 

referred to in the Articles of Agreement; or 
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ii. a security deposit in an amount that is equal to ten percent of the Contract 
Price referred to in the Articles of Agreement. 

 

b) The performance bond and the labour and material payment bond referred to in GC 

11.2(a)(i) shall be in a form as approved by the Federal Treasury Board (Federal 
Contracts). 

 

c) A security deposit referred to in GC 11.2(a)(ii) shall be in a form of: 

 
i. an irrevocable letter of credit in a form acceptable to the City and from a bank 

and branch acceptable to the City; or 

 

ii. a certified cheque or bank draft from a bank acceptable to the City and made 
payable to the City. 

 

d) Should the Contractor’s irrevocable letter of credit be scheduled to expire prior to the 

Completion Date set out in the Articles of Agreement, the City may, at any time within 
the fourteen (14) calendar days prior to the expiry date, call upon and draw down 

the irrevocable letter of credit, unless the Contractor presents a renewal thereof with 

an expiry date beyond the anticipated date for Final Completion, as determined by 

the City Representative. 
 

11.3 Return of Security Deposit 

 

a) Following issuance of the certificate of Substantial Performance, the City may, in its 
absolute discretion, release all or part of the security deposit referred to herein. 

 

b) Following issuance of the certificate of Final Completion, the Contractor shall, 

subject to the terms of this Contract, be entitled to the remainder of any security 
deposit. 

 

c) Interest shall not be paid on security deposits. 

 
11.4 Warranty 

 

a) The Contractor warrants and guarantees that the Work is and shall be free from all 

defects or deficiencies in, or arising from, materials or workmanship in any part of 
the Work for the period of one year from the date of Substantial Performance of the 

Work, as certified by the City Representative, or such longer period as may be 

specified in the Contract Documents for certain products or Work. 

 
b) The Contractor shall promptly correct, at its own expense, defects or deficiencies in  

the  Work  which  appear  prior  to  and  during  the  warranty  described  in GC 

11.4(a). The Contractor shall correct and pay for all damages resulting from 

corrections made under this provision. 
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c) Work  performed  to  correct  defects  or  deficiencies  shall  be  warranted  and 

guaranteed to be free from defects or deficiencies, on the same basis as the original 

Work,  for a period of one year from the day said work was completed. 

 
d) The City or the City Representative shall promptly give the Contractor written notice 

of observed defects and deficiencies. 

 

e) If any defects or deficiencies in the Work appear at any time prior to the end of the 
warranty period, the City Representative may instruct the Contractor to search for 

the cause thereof. If such defect or deficiency is one for which the Contractor is 

liable, the cost of the Work carried out in searching shall be at the Contractor’s 

expense, and it shall in such case remedy such defect or deficiency at its own cost; 
otherwise it shall be at the City’s expense. 

 

f) In an emergency or to prevent an emergency or if the Contractor neglects for any 

reason to correct defects or deficiencies within a reasonable time, the City may 
perform the Work or direct another party, on the City’s behalf, to do the Work. All 

costs associated with the correction of such defects or deficiencies shall be paid for 

by the Contractor and the City may deduct such costs from amounts owing to the 

Contractor. 
 

12. INDEMNIFICATION AND INSURANCE 

12.1 Indemnification by Contractor 

 

a) The  Contractor  shall  defend,  indemnify  and  save  harmless  the  City  and  the 

City Representative,  their  agents  and  employees  from  and  against  all  claims,  

demands, losses, costs, damages, actions, suits, or proceedings arising out of or 
attributable to the Contractor’s performance of the Work, or by reason of any matter 

or thing done, permitted or omitted to be done, by the Contractor, its Subcontractors, 

its Suppliers or their agents or employees, whether occasioned by negligence or 

otherwise. Such indemnity shall survive completion or termination of this Contract. 
 

b) Nothing  contained  in  the  Contract  Documents  or  any  approval,  express  or 

implied, of the City Representative or City shall relieve the Contractor of any liability 

for latent defects or any liability which may be imposed by law. 
 

12.2 Indemnification by City 

 

The City shall, subject to any law that affects the City’s rights, powers, privileges or 
obligations, indemnify and save the Contractor harmless from and against all claims, 

demands, losses, costs, damages, actions, suits or proceedings arising out of his activities 

under this Contract that are directly attributable to: 

 



 

CONSTRUCTION SERVICES 

PART III – GENERAL CONDITIONS  

 
 

Template Version V.1 – Updated March 8, 2021 Page 44 of 51 
 

 

a) lack of or a defect in the City’s title to the Site whether real of alleged; or 
 

b) an infringement or an alleged infringement by the Contractor of any patent of 

invention or any other kind of intellectual property occurring while the Contractor was 

performing any act for the purposes of this Contract employing a model, plan or 
design or anything related to the Work that was supplied by the City to the 

Contractor. 

 

12.3 Policies of Insurance 

 

Without restricting the generality of GC 12.1, the Contractor shall provide and maintain the 

insurance coverages listed in this provision. Unless otherwise stipulated, the duration of 

each insurance policy shall be from the date of commencement of the Work until the date 
of issuance of the certificate of Final Completion. Prior to commencement of the Work, the 

Contractor shall provide the City with confirmation of coverage in the format attached as 

Appendix A to these General Conditions, and, if required, a certified true copy of the 

policies certified by an authorized representative of the Insurer.   The Contractor shall 
ensure that any Subcontractors comply with the insurance requirements outlined in this 
GC 12.  The insurance coverages required are as follows: 

a) General Liability Insurance 

Contractor’s  comprehensive  general  or  commercial  general  liability  insurance 

shall  have  limits  of  not  less  than  five  million  dollars  ($5,000,000) per  occurrence  

with  a property damage deductible not exceeding two thousand five hundred dollars 
($2,500). The insurance provided shall be no less broad than the insurance provided 

by IBC Form 2100 or its equivalent replacement and shall include a standard non-

owned automobile policy including a blanket contractual liability endorsement. To 

achieve the required limit, umbrella or excess liability insurance may be used. All 

liability coverage shall be maintained for completed operations hazards from the date 
of Final Completion of the Work, as set out in the certificate of Final Completion, on 

an ongoing basis for a period of not less than six years from the date of such 

certificate.   The City shall be added as an additional insured with respect to liability 

arising out of the operations of the named insured. The policy shall be endorsed to 
provide the City with not less than thirty (30) calendar days’ written notice in advance 
of any cancellation, change or amendment restricting coverage. 

b) Automobile Liability Insurance 

 

Automobile liability insurance in respect of licensed vehicles shall have limits of not 

less than five million dollars ($5,000,000) inclusive per occurrence for bodily injury, 
death, and damage to property and covering all licensed vehicles owned or leased 

by the Contractor, endorsed to provide the City with not less than fifteen (15) 

calendar days’ written notice in advance of any cancellation, change or amendment 
restricting coverage. 

c) Property and Boiler and Machinery Insurance 
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i. “All  risks”  property  insurance  shall  be  in  the  joint  names  of  the Contractor, 

the City and the City Representative, insuring not less than the sum of the 

amount of the Contract Price and the full value of all labour, tools, equipment 

and materials that are to be provided by the City for incorporation  into  the  
Work,  with  a  deductible  not  exceeding  two thousand five hundred dollars 

($2,500). The insurance provided shall be no less broad than the insurance 

provided by IBC Form 4042 or its equivalent replacement. The policy will 

contain a waiver of rights of subrogation against all those insured by the policy. 
Such coverage shall be maintained continuously until the date the certificate of 

Final Completion is issued or an earlier date specified by the City; 

 

ii. the policy will allow for partial or total use or occupancy of the Work. If because 
of such use or occupancy the Contractor is unable to provide coverage, the 

Contractor shall notify the City in writing prior to such use pay for property and, 

if necessary, boiler insurance insuring the full value of the Work as in (i) above, 

including coverage for such use or occupancy and shall provide the Contractor 
with proof of such insurance. The Contractor shall refund to the City the 

unearned premium applicable to the Contractor’s policy upon termination of 

coverage; 

 
iii. where, due to the nature of the Work, the full insurable value of the Work is 

substantially less than the Contract Price, the City may, at its sole discretion, 

reduce the amount of insurance required or waive the course of construction 

insurance requirement; 
 

iv. where such risks exist, the Contractor shall provide boiler and machinery 

insurance insuring not less than the replacement value of boilers, pressure 

vessels and other objects insurable under a boiler & machinery policy and 
forming part of the Work; 

 

v. the policies shall provide that, in the event of a loss or damage, payment shall 

be made to the City and the Contractor as their respective interests may 
appear. The Contractor shall act on behalf of the City for the purpose of 

claiming the amount of loss or damage from the Insurers.   When the extent of 

the loss or damage is determined, the Contractor shall proceed to restore  the  

Work.  Loss  or  damage  shall  not  affect  the  rights  and obligations of either 
party under this Contract except that the Contractor shall be entitled to such 

reasonable extension of Contract Time relative to the extent of the loss or 

damage in accordance with the terms of this Contract; and 

 
vi. the  Contractor  shall  be  responsible  for  deductible  amounts  under  the 

policies   except   where   such   amounts   may   be   excluded   from   the 

Contractor’s responsibility in accordance with the Contract documents. 
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d) Aircraft and Watercraft Liability Insurance 

 

Where such risks exist, the Contractor shall obtain aircraft and watercraft liability 

insurance with respect to owned or non-owned aircraft and watercraft if used directly 

or indirectly in the performance of the Work, including use of additional premises, 
and shall have limits of not less than two million dollars ($2,000,000) inclusive per 

occurrence for bodily injury, death and damage to property including loss of use 

thereof, and limits of not less than two million dollars for aircraft passenger hazard. 

Such insurance shall be in a form acceptable to the City. The policies shall be 
endorsed to provide the City with not less than fifteen (15) calendar days’ written 
notice in advance of any cancellation, change or amendment restricting coverage. 

e) Contractor’s Equipment Insurance 

 

The Contractor shall give proof of insurance in a form acceptable to the City of “all 

risks” Contractor’s equipment insurance coveting construction machinery and 
equipment used by the Contractor for the performance of the Work, including boiler 

insurance on temporary boilers and pressure vessels. The insurance shall be in a 

form acceptable to the City and shall not allow subrogation claims by the insurer 

against the City. The policies shall be endorsed to provide the City with not less than 
fifteen (15) calendar days’ written notice in advance of cancellation, change or 
amendment restricting coverage. 

f) Other Insurance 

 

The Contractor shall provide, maintain and pay for any additional insurance required 

to be provided by law, or which the Contractor considers necessary to cover risks 
not otherwise covered by insurance specified in the Contract Documents. 

12.4 Insurance General 

 

a) All  required  insurance  policies  shall  be  with  insurers  licensed  to  underwrite 
insurance  in  Nunavut  and  signed  by  representatives  licensed  to  do  so  for 

insurance in Nunavut. 

 

b) The Contractor shall require and ensure that its Subcontractors maintain liability 
insurance comparable to that required above. 

 

c) If the Contractor fails to provide or maintain insurance as required by this General 

Condition or elsewhere in the Contract Documents, then the City shall have the right 
to provide and maintain such insurance and give evidence to the Contractor and the 

City Representative. The Contractor shall pay the cost thereof to the City on demand 

or the City may deduct the costs from monies which are due or may become due to 

the Contractor. 
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d) Where an insurer fails or refuses to pay any claims under an insurance policy 
covering the activities of the Contractor or a Subcontractor relating to or arising out 

of the Work, the Contractor shall not be released from any liability arising under this 

Contract. 

 

13. LOCAL AND INUIT INVOLVEMENT 

13.1 Requirements for Inuit, Local and Nunavut Content 

 

a) The Contractor shall, in the performance of the Work, employ Inuit, Local and 

Nunavut workers and use Inuit, Local and Nunavut content to the greatest extent 

possible and at a minimum, no less than the amounts tendered by the Contractor in 
Appendix J-2 “Substantiation of Bid Adjustment” of the tender.  Workers shall meet  

all  levels  of  proficiency,  qualification  and  expertise  as  dictated  by Applicable 

Laws and/or as defined in the Contract Documents. 

 
b) The Contractor shall provide to the City Representative a schedule indicating the 

anticipated total monthly value of all Inuit, Local and Nunavut content and labour to 

be expended  in  the  execution  of  the  Work.    This  schedule  shall  provide  the 

benchmark for ensuring compliance by the Contractor with the requirements for the 
use of Inuit, Local and Nunavut content during the performance of the Work. 

 

13.2 Requirement for Community Meetings 

 

a) If required under this RFT (if the NNI Policy applies), The Contractor shall arrange 
meetings on a monthly basis, or other basis as may be mutually agreed by the parties 

to this contract, to monitor the use of Inuit, Local and Nunavut labour and Inuit, Local 

and Nunavut content.  The Contractor shall give the City five (5) business days’ 

notice of all meetings called under GC 13.2.   The Contractor shall take reasonable 
steps to ensure that these meetings include the following representatives: 

 

i. a community representative who has been designated to speak on behalf of 

the community (if available); 
 

ii. a community manpower representative (if available); 

 

iii. the Contractor; and 
 

iv. the City Representative. 

 

b) In  addition  to  the  community  meetings  contemplated  in  GC  13.2(a),  the 
Contractor shall arrange a community meeting prior to the start of the Work which 

shall be arranged on the same terms as indicated in GC 13.2(a) and at that meeting 

shall: 
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i. provide a schedule referred to in GC 13.1(b) above to the community 
representative; 

 

ii. request from the community manpower representative or from the City if no 

community manpower representative has been delegated, a list of workers 
available in the community; and 

 

iii. identify specific types of workers required during the project such as plumbers, 

painters or electricians and how many of those workers are required and when 
they are required and based on information received in accordance with GC 

13.2(b)(ii) maintain a list of community manpower. 

 

c) At the community meetings contemplated in GC 13.2(a), the Contractor shall: 
 

i. provide  employment  reports  identifying  workers  used  during  the  past 

month (to substantiate information provided on Appendix J-2 “Substantiation 

of Bid Adjustment”); 
 

ii. provide a schedule referred to in GC 13.2(b)(i), or such schedule as amended, 

if necessary; and 

 
iii. provide a consolidated report at the time of Substantial Performance, which 

shall confirm the total amount of Inuit, Local and Nunavut content used. This 

report will identify Inuit, Local and Nunavut payroll separately.  This 

consolidated  report  shall  be  a  condition  precedent  to  the  release  of 
payment. 

 

d) The City shall attend all community meetings organized by the Contractor in 

accordance with this GC 13.2 and when requested by the Contractor shall identify 
and contact potential community workers who may be available to be employed on 

the Work, identify alternate workers if those workers initially identified are not 

available to work, and assist in confirming the residency of local workers. 

 
13.3 Monitoring the Level of Inuit, Local and Nunavut Labour 

 

a) The Contractor is responsible to ensure that every worker identified as Local or 

Nunavut meets the qualifying requirements, which are, for Nunavut, being ordinarily 
resident in Nunavut for the past 12 months, and for Local being a Nunavut resident 

ordinarily resident in the subject community for the past 4 months.  The Contractor 

may be required to provide proof of residency of workers at any time throughout the 

course of performing the Work. 
 

b) Reasonable proof of Nunavut and Local residency shall be any of the following: 
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i. being  listed  on  the  Nunavut  Tunggavik  Inc.  (NTI)  enrolment  list  and 
provision of a physical address where residing; 

 

ii. if the last 12 months have been spent as ordinarily resident in Nunavut and a 

physical address of such residence has been provided, then 
 

A. provides a valid Nunavut Health Care Card effective at least 9 months 

prior to start date of employment on the Work; and/or 

 
B. provides another accepted proof of residency such as: a Nunavut 

General Hunting License, a Nunavut Driver's Licence, a lease or rental 

receipt, or a certified Schedule T222 Income Tax return from the previous 

year or proof that Income Tax was paid in the Nunavut during the 
previous tax year; or 

 

iii. is included on a list of approved Local or Nunavut residents verified by the 

municipality of their residence. 
 

c) The Contractor is responsible to ensure that every worker identified as Inuit is on the 

NTI Inuit enrolment list or would qualify to be on the list. 

 
d) If requested by the City to do so, the Contractor shall obtain a signed consent form 

from workers which verifies their residency and permits the City to obtain any and all 

information required to support the worker's claim of residency and/or Inuit status.   

A worker does not need to comply with the requirements of this clause if the worker 
is on the NTI Inuit enrolment list. 

 

13.4 Requirement for Using Hotels or Bed and Breakfast 

 

a) If performance of the Work is undertaken where a Commercial Room and Board 

Facility (as defined below) exists within a Community (as defined below), the 

Tenderer is required to use a Commercial Room and Board Facility to house and 

feed all workers directly employed by the Contractor, any Subcontractor or agent or 
any other business working on the Project.   The Contractor, Subcontractor, agent 

or other business are not required to use Commercial Room and Board Facilities for 

workers who are Local Residents. 

 
b) In this Contract: 

 

i. “Commercial Room and Board Facility” means a Hotel or a Bed and Breakfast  

(Tourist  Home)  that  holds  a  Tourist  Establishment  Licence issued by the 
Government of Nunavut under the Travel and Tourism Act. 
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ii. “Community” means a community in which the Work (as defined in the 
Contract) is being performed and includes the entire area within a 20- kilometer 

radius of that community. 

 

c) The Commercial Room and Board Facility must: 
 

i. meet the applicable requirements under the Public Health Act, and of the 

Eating or Drinking Place Regulations; and 

 
ii. meet  all  applicable  requirements  of  the  Public  Health  Act  the  Fire 

Prevention Act and applicable regulations thereunder, and any other applicable 

Government of Nunavut or federal legislation. 

14. TRANSPORTATION OF MATERIALS 

14.1 Marine Transport Resources 

 

a) Whenever marine (water) transport is to be utilized, the Contractor may use, and 

space may be booked directly with the following carrier: 

 

i. Nunavut Sealink and Supply (NSSI), 
By ships loading at the Montreal area Port of Ste-Catherine 

 

ii. Nunavut Eastern Arctic Shipping (NEAS) 

By ships loading at the Port of Valleyfield, Salaberry-de-Valleydfield 

 
b) The  annual  shipping  rates  offered  by  marine  carriers  are  dependent  upon 

anticipated cargo quantities including the materials for construction projects; 

therefore,  Contractors may tender using the published sailing schedules and rates 

available from the above marine carriers. 
 

c) In  exceptional  or  extraordinary  circumstances,  where  the  specified  marine 

carrier’s sailing schedule is in substantial conflict with the Construction Schedule, 

the City will review the circumstances, taking into account the adverse impact on the 
project and the specified marine carrier’s interests, and the City may provide 

authorization to allow the relevant cargo to be shipped with a marine carrier other 

than the specified marine carrier, depending upon the circumstances; and such 

authorization must be writing. 
 

d) If a Contractor uses a marine carrier other than the City contracted marine carrier 

without the City’s written authorization to do so, the Contractor shall be responsible 

for extra freight cost, administrative costs or any other costs, incurred by the City 
which result directly or indirectly from the Contractor's failure to use the City specified 

marine carrier as set out in this GC 14. The Contractor shall also be responsible to 

refund to the City any monies saved by the Contractor by using a marine carrier 

other than the specified marine carrier as set out in this GC 14. 
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END OF SECTION 
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Amend the General Conditions as follows: 

 

Add the following Definitions (if applicable): 

 

.1 Insert definition 

 

.2 Insert definition 

 

Add SCX Insert Supplementary Condition Title 

 

SC X Insert Supplementary Condition Title 

 

.1 Insert condition 

 

.2 Insert condition 
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1. INTRODUCTION  

1.1 General Summary 

1.1.1 This section outlines in general the work to be done under the Contract at insert 
location/ address, as shown on the contract drawings and specified herein. 

1.1.2 Recognize that the Work under the Contract is to be performed in insert 
construction constraints (i.e. working in running plant, road right-of-way, etc.) that 
must be kept in continuous uninterrupted operation. Plan and schedule the Work 
consistent with specified operational constraints and with the objective of 
uninterrupted operation of the insert area/ location. 

1.1.3 Supervise, organize, coordinate and direct all construction operations described 
in the contract documents, regardless of the section in which the works are 
specified. The Contractor shall resolve conflicts arising between trades, sub-
contractors, suppliers, and/or other contractors working in the adjacent area. 

1.1.4 Provide all necessary labour, materials, equipment and services required to 
perform the Work. 

1.1.5 Be responsible for all means and methods required to execute the work. 

1.1.6 Construct and test foundations, structures, pipelines, buildings, tanks, equipment 
and other facilities shown on the contract drawings and specified herein. 

1.1.7 Supply, install, calibrate, and commission all mechanical, electrical, process 
instrumentation and communication equipment shown on the contract drawings 
and specified herein. 

1.1.8 In addition to constructing the works shown on the drawings, design, construct, 
and maintain, unless otherwise specified or shown on the drawings, all temporary 
works and facilities required for the construction of the works. Remove temporary 
works and facilities when construction is completed. Temporary works and 
facilities include, but are not limited to, the following: 

i. All security fencing whether permanent or temporary. 

ii. Shoring and bracing systems for excavation whether part or all is left in 
place or not, shall be designed, approved and stamped by a Professional 
Engineer Licensed in Nunavut. 

iii. Construction access roads and related items. 

iv. Excavation and/or dewatering systems. 

v. Formwork for concrete. 
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vi. Falsework and bracing for formwork or for other parts of the works while 
under construction. 

vii. Bracing and shoring for partially completed steelwork, precast concrete, 
existing structures and pipelines, or other assemblies. 

viii. Scaffolding. 

ix. Curtains or water to control the migration of dust during work inside 
existing buildings or outside. 

x. Protection for existing structures and facilities as necessary for the 
construction to proceed. 

xi. Temporary barriers and enclosures. 

xii. Temporary utilities (water, power, light, instrumentation, heating, 
ventilation services and sanitary facilities, etc.). 

xiii. Piping and equipment support. 

xiv. Snow removal around the job site. 

xv. Temporary vehicular access and parking development, maintenance, and 
restoration. 

1.2 Work Requirements  

1.2.1 The Work must be performed to the requirements described in Part VI – General 
Requirements.  

2. SCOPE OF SERVICES 

2.1 Demolition, Dismantiling and Removal 

2.1.1 Insert item(s) 

2.1.2 Insert item(s) 

2.2 Civil 

2.2.1 Insert item(s) 

2.2.2 Insert item(s) 

2.3 Structural 

2.3.1 Insert item(s) 

2.3.2 Insert item(s) 
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2.4 Architectural 

2.4.1 Insert item(s) 

2.4.2 Insert item(s) 

2.5 Building Mechanical 

2.5.1 Insert item(s) 

2.5.2 Insert item(s) 

2.6 Process Mechanical 

2.6.1 Insert item(s) 

2.6.2 Insert item(s) 

2.7 Electrical 

2.7.1 Insert item(s) 

2.7.2 Insert item(s) 

2.8 Process Control and Automation 

2.8.1 Insert item(s) 

2.8.2 Insert item(s) 

2.9 Other 

2.9.1 Insert item(s) 

2.9.2 Insert item(s) 

3. LIST OF DRAWINGS 

Drawings provided by the City are intended to represent the general arrangement of the work 
and may not show all the details of the existing conditions within the work area. 

Do not deviate from the drawings unless authorized in writing by the Engineer of Record. 
 

Drawing No. Rev. No. Title 

As required   

   

   

4. TECHNICAL ATTACHMENTS 
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File Name Document Title 

As required  

  

  

 

END OF SECTION 
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A. SUMMARY OF WORK 
1. DEFINITION 

1.1 The City of Iqaluit is hereinafter and elsewhere in the Contract Documents referred to as 

the Owner. The contract documents may refer to “the Owner”, “the City of Iqaluit”, “the 

City” and “City”. All these have the same meaning as “the Owner”. 

1.2 The contract documents may refer to “City Representative”, “Engineer”, “Consultant”, 

“Owners Agent” and “Contract Administrator”. All these have the same meaning as “City 

Representative”. 

1.3 Where the word “provide” is used in any General Requirements sections or the Terms of 

Reference, it shall mean furnishing and incorporating a specified item, product, or 

material in the Works, including all necessary labour, materials, and equipment to 

perform the Work required, ready for use by the Owner. 

 
2. GENERAL SUMMARY 

2.1 Recognize that the Work under the Contract is to be performed in a facility, location, area 

that must be kept in continuous uninterrupted operation, or where municipal services 

must be maintained. Plan and schedule the Work consistent with specified operational 

constraints and with the objective of uninterrupted operation of the existing facility, 

structure, and/or service provided by the City. 

2.2 Supervise, organize, coordinate and direct all construction operations described in the 

contract documents, regardless of the section in which the works are specified. The 

Contractor shall resolve conflicts arising between trades, sub-contractors, suppliers 

and/or other contractors working in the adjacent area. 

2.3 Construct and test foundations, structures, pipelines, buildings, tanks, equipment and 

other facilities shown on the contract drawings and specified within the terms of 

reference. 

2.4 Supply, install, calibrate and commission all mechanical, electrical, process, 

instrumentation and communication equipment shown on the contract drawings and 

specified within the terms of reference. Include operating assistance to the Owner as 

described. 

2.5 In addition to constructing the works shown on the drawings and described within the 

terms of reference, design, construct, and maintain, unless otherwise specified on shown 

on the drawings or described in the terms of reference, all temporary works and facilities 

required for the construction of the works. Remove temporary works and facilities when 

construction is completed. Temporary works and facilities include, but are not limit to, the 

following: 

 .1 All security fencing whether permanent or temporary. 

.2 Shoring and bracing systems for excavations whether part of all is left in place or 

not, shall be designed, approved and stamped by a Professional Engineer 

Licensed in Nunavut. 
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.3 Construction access roads and related items. 

.4 Excavation and/or dewatering systems. 

.5 Formwork for concrete. 

.6 Falsework and bracing for formwork or for other parts of the works while under 

construction. 

.7 Bracing and shoring for partially completed steelwork, precast concrete, existing 

structures and pipelines, or other assembly. 

.8 Scaffolding. 

.9 Temporary bypass pumping systems to divert flows away from the work area so 

that services are uninterrupted, while ensuring the work can be performed safely. 

.10 Protection for existing structures and facilities as necessary for the construction 

to proceed. 

.11 Temporary power and/or utilities necessary to existing City buildings and/or 

facilities, in order to ensure services are not interrupted as a result of the work. 

.12 Curtains to control the migration of dust during work inside existing buildings, 

structures, and rooms. 

.13 Temporary barriers and enclosures. 

.14 Temporary utilities (water, power, light, instrumentation, beating, ventilation 

services and sanitary facilities, etc.). 

.15 Piping and equipment support. 

.16 Snow removal around the job site. 

.17 Temporary vehicular access and parking development, maintenance, and 

restoration. 

.18 Regrading of gravel roads affected by construction works. 

2.6 Contractor to be responsible for all means and methods required to execute the work, as 

described in the Terms of Reference. 

 
3. WORK BY OTHERS 

3.1 Coordinate work of other Contractors. Report promptly to City Representative, in writing, 

any defects which may interfere with proper execution of the Work for this contract. 

 
4. CODES AND PERFORMANCE REQUIREMENTS 
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4.1 Perform work in accordance with National Building Code of Canada (NBC) and any other 

code of territorial or local application provided that in any case of conflict or discrepancy, 

the more stringent requirements shall apply. 

4.2 Meet or exceed the requirements of: 

 .1 Contract documents. 

 .2 General requirements and terms of reference. 

 .3 Addenda. 

 .4 Reviewed Shop Drawings. 

 .5 Field Instructions and Change Orders. 

 .6 Other modifications to Contract. 

 .7 Field test reports. 

 .8 Copy of approved work schedule. 

 .9 Manufacturer’s installation and application instructions. 

 
5. WORK COMPLIANCE 

5.1 Provide all work during its progress and at its completion to the lines, levels, and grades 

shown. 

5.2 Build all work in a thoroughly substantial and workmanlike manner, in accordance with 

the Contract Drawings, General Requirements, and Terms of Reference, subject to such 

modifications and additions as may be deemed necessary during its execution. In no 

case will any work in excess of the requirements of the Drawings, General Requirements 

or Terms of Reference be paid for, unless approved in writing by the City Representative. 

 
6. ENGINEER DESIGN 

6.1 Where general requirements or terms of reference require work to be designed by an 

engineer, engage a professional engineer licensed in the Territory of Nunavut within 

demonstrated experience to design such work. 

 
7. DOCUMENTS REQUIRED 

7.1 Maintain at job site, one copy each document as follows: 

 .1 Contract Documents 

 .2 Contract Drawings 

 .3 Addenda 
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 .4 Reviewed Shop Drawings 

 .5 List of Outstanding Shop Drawings 

 .6 Change Orders 

 .7 Other Modifications to Contract 

 .8 Field Test Reports 

 .9 Copy of Approved Works Schedule 

 .10 Site Specific Health and Safety Plan and Other Safety Related Documents 

 .11 Current as-built document of construction work in progress 

 .12 Other documents as specified 

 
8. SUBSTANTIAL COMPLETION 

6.1 In addition to the requirements in the General Conditions and Supplementary General 

Conditions, Substantial Completion shall only be issued once the following requirements 

have been addressed to the satisfaction of the City Representative: 

.1 Successful testing, start-up and commissioning of all equipment and/or systems 

specified in the Contract Documents. 

END OF SECTION 
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B. CONTRACTORS USE OF PREMISES 

1. DESCRIPTION 

1.1 This Section specifies requirements for the Contractor’s use of project site during the 

construction. 
 

2. GENERAL 

2.1 Normal working hours shall be Monday to Friday, 7:00am to 5:00pm, excluding statutory 

holidays. No work shall be permitted outside of these hours within the Contractor first 

obtaining written approval from the City Representative and Owner, five (5) working days 

in advance of the planned work. 

2.2 The Contractor shall arrange with the City for easements for construction, storage and 

access to all the Works within the Owner’s property line. 

2.3 Do not enter upon or occupy with workers, tools or materials any land other than public 

streets, roadways, rights-of-way’s or easements shown on the Contract Drawings except 

after written consent has been received from the property owner. 

2.4 The Contractor shall obtain written approval from the City Representative for shutdown 

and tie-in work to existing facilities and structures. The City’s staff will be responsible for 

operations of the existing facilities and structures during the construction period. 

2.5 The Contractor shall obtain written approval from the City Representative for work that 

will be executed within a municipal right-of-way, and for partial or full closure of municipal 

roadways.  

2.6 Do not impede normal operation of existing facilities and structures. 

2.7 A temporary fence and access gate are to be erected to separate the work area from the 

plant operating area as specified herein and as directed by the City Representative. 
 

3. STAGING AREA 

 
3.1 The staging area will be identified on the contract drawings or provided by the City 

Representative at the pre-construction meeting. 

 

3.2 Locate construction trailers, laydown areas, and temporary buildings under the direction 

of the City Representative. 

 

4. WORK AREA 

 
4.1 Contractor shall clearly delineate the entire perimeter of his working area with a sturdy 

metal fence of at least 1.8m height, with sufficient access gates, complete with signage 

identifying company name, site contact telephone number, and emergency contact 

information prior to commencement of any work. 
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4.2 All points of entry into the Contractor’s working area, including stair and walkways, shall 

be similarly controlled by sturdy barriers and signage. Do not impede emergency egress 

from any area. 

 

4.3 Confine operations within easements for construction, storage and access. 

 

4.4 Install, secure and maintain fencing along working and storage areas, access routes and 

both sides of easements. 

 

4.5 Do not enter upon or occupy any land with labour, tools or materials other than the 

easements for construction except after written consent has been received from property 

owner. 

 

4.6 Do not encumber site with materials or equipment. 

 

4.7 Where the work takes place in different areas of the facilities, structures, or work areas at 

different times of the contract, a ‘rolling’ definition of working area can be utilized. 

 

5. STORAGE 

 
5.1 Contractor shall provide suitable storage areas, as well as security if needed, for 

construction materials. Storage and security of construction materials will be the 

responsibility of the Contractor. 

 

5.2 Contractor shall obtain permission from the City Representative before storing any 

materials in any new facility or work areas under construction. 

 

5.3 Excess materials resulting from any or all excavations are the property of the Owner. Its 

disposal by the Contractor as part of the contract shall be as directed by the Owner 

unless the Owner waives this requirement. Under this circumstance, the contractor shall 

be responsible for the disposal of any or all of the excess materials. 

 

6. ENTRY OF OWNER’S STAFF INTO CONTRACTOR’S WORKING LIMITS 

 
6.1 The Owner may require access to the work site during the construction period for the 

purpose of maintaining normal operation of City infrastructure and services. Cooperate 

with the Owner in scheduling construction activities to facilitate the Owner’s usage and to 

minimize conflict. 

 
6.2 Maintain the entire works free of debris, snow and ice at all times, including access to all 

buildings, facilities and structures which continues to be operated and/or maintained by 

Owner’s staff. 

 

6.3 Prepare a written procedure regarding the entry of Owner’s staff into the construction site 

and submit to the City Representative for review. The procedure must be communicated 

to all operating staff who may enter the construction site. 

 

6.4 The existing facilities and/or structures operate 24 hours per day, 7 days per week. In the 

event of conflict between construction activities and general operations, operations shall 
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have priority. Take every precaution to avoid interfering within routine operation and 

maintenance.  

END OF SECTION 
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C. COORDINATION 

1. CONSTRUCTION COORDINATION WITH CITY OPERATIONS STAFF 

 
1.1 The existing facilities, structures and systems operate 24 hours a day, 7 days per week. 

In the event of a conflict between construction operations and routine City operations, 

City operations have priority. Take every precaution to avoid interfering with routine 

operation and maintenance activities. Reschedule construction activities, if required, 

without change to the contract price. 

 

1.2 Coordinate activities on the site and in the existing buildings/ facilities/ structures with the 

City Representative. 

 

1.3 Perform work continuously during critical shutdowns, connections and changeover, and 

as required to prevent interruption of City operations. 

 

1.4 The Contractor must identify work activities that may impact the operation and 

maintenance activities of the City operations staff, in advance of the scheduled work, at 

least 5 business days prior to the work. The Contractor shall submit to the City 

Representative a detailed work plan listing work activities for the next 14 calendar days, 

detailing the works that will affect City operations staff.  

 

1.5 Do not close lines, open or close valves, or take other action which would affect the 

operation of the existing systems, except as specifically required by the Contract 

Documents and only after the prior authorization of the City Representative has been 

obtained. 

 

1.6 Coordinate the proposed work with the City Representative prior to process shutdowns. 

Under no circumstances stop the work at the end of a normal working day if such action 

may cause a cessation of any facility or structure operating process. In such cases, 

remain on site until the necessary work is complete.   

1.7 Coordinate activities on the site and in the existing buildings/ facilities with the City 

Representative. 

1.8 Perform work continuously during critical shutdown, connection and changeover, and as 

required to prevent interruption of the facility operation or City services. 

1.9 Shutdown of existing facilities/ structures and tie-ins: 

.1 When the Contractor requires a part of an existing facility, structure or process 

system shutdown for execution of construction activities, a formal shutdown 

request must be made in writing at least 14 calendar days in advance of the 

requested shutdown date. The shutdown request shall describe in detail the 

proposed method, and the procedures proposed to accomplish each portion of 

the Work that requires an interruption to the operation of the existing facility, 

structure or system. The Contractor shall not begin any such Work until it has 

received written acceptance of the methodology and approach from the City 

Representative. The Contractor shall include in its plan the specific number of 



 

CONSTRUCTION SERVICES 

PART VI – GENERAL REQUIREMENTS 

 
 

Template Version V.1 – Updated March 8, 2021 Page 13 of 82 
 

 

 

work hours to complete each facility interruption, along with measures to mitigate 

risk to the City. 

.2 The Contractor participating in the planning and execution of the shutdown shall 

coordinate with the City staff on the planning of the shutdown activity. The 

Contractor and City staff shall work together to establish a shutdown specific 

energy and equipment lockout strategy that is required for each shutdown of 

existing facilities, structures, and systems for all work that includes the 

Contractor’s work to connect new systems to the existing facilities and structures. 

The operator is not obliged to provide the shutdown within the 14-day period if 

the effectiveness of the plant operations could be compromised. The operator will 

not unreasonably delay or refuse to make the plant processes or systems 

available for the Contractor’s construction activities. A delay or refusal shall be 

based on the operator’s opinion that the performance of the plant will be 

compromised. 

.3 At each location where tie-in is required, the Contractor shall provide a complete 

system of temporary works including bulkheads, pumps, power, equipment, and 

labour as necessary to maintain facility/ structure/ system operations, and to 

allow for construction of the new structures/ systems. 

.2 All temporary equipment, tools, materials, labour, and miscellaneous equipment 

must be scheduled and available at the Site in advance of any shutdowns. The 

Owner will not be responsible for delays or claims as a result of the Contractors 

lack of coordination. 

.3 The City reserves the right to cancel any scheduled shutdown if system or 

weather conditions dictate, at no additional cost to the City. 

.4 Prior to making major tie-ins to existing process units and structures, 

demonstrate that the equipment installed in all new structures is fully functional. 

Connections to existing works will not be permitted until all equipment in the new 

adjacent works operates to the satisfaction of the City Representative. No claim 

for delay will be entertained due to unsatisfactory operation of any equipment. 

.10 Operations provided by City staff: 

.i Access to City facilities and structures. 

.ii Opening and closing of existing valves and gates in existing buildings, 

structures, or systems. 

.iii Isolation of existing process piping. 

.11 In the event any existing facility or structure is damaged, changes mode of 

operation or there is a risk of actual process upset due to the Contractor’s work 

activity, the Contractor shall stop work immediately, contact the City Operations 

representative, report the incident to the City Representative, and make the 

Contractor’s on-site resources available at the request and direction of the City 

Operations Representative at no extra cost to the project to mitigate any 

damage.   
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.12 Contractor shall supply and maintain all appropriate and necessary equipment for 

confined space entry operations in accordance with applicable regulations. 

.13 The Contractor shall coordinate confined space entry operations where multiple 

parties are involved in accordance with the Nunavut Safety Act and Occupational 

Health and Safety Regulations. 
 

2. COORDINATION OF TRADES AND SUBCONTRACTORS 

2.1 The Contractor shall ensure cooperation with and between the trades and Subcontractors 

to ensure that the Work is carried out expeditiously and in a satisfactory manner. The 

Contractor shall be responsible for all extra costs arising from failure to properly 

coordinate the Work with the work of others 
 

2.2 Coordinate civil, structural, architectural, mechanical, electrical, and instrumentation and 

work for the equipment and systems being constructed. Planning and coordinate the 

work in a timely manner so that the work proceeds expeditiously. 

 

2.3 Extras will not be considered, based on differences of interpretation of the terms of 

references, as to which trade shall supply and install certain items or materials. Such 

coordination is entirely the responsibility of the Contractor. 

 

3. COOPERATION WITH OTHER CONTRACTORS 

 
3.1 Other contracts may be awarded to construct adjacent work to which this contract work 

connects. 

 

3.2 At the interference with other contracts, jointly plan and coordinate with other contractors 

the work so that the project: 

 

 .1 Will not be delayed. 

 

 .2 Will not be endangered in any way. 

 

 .3 Will be correctly connected. 

 

.4 Will not cause the City to be designated as the “Prime Contractor” as set out in 

the Safety Act. 

 

3.3 Where any equipment is supplied by the Owner, coordinate unloading, transfer, 

installation, testing and placing into operation. 

 

3.4 Where other work is in progress within or adjacent to the limits of this Contract, cooperate 

and coordinate with other Contractor(s), Utility Companies and the City of Iqaluit, and 

allow reasonable, free access to their work at all times. 

 

3.5 Cooperate and make suitable working arrangements with other Contractor(s). 

 

3.6 Notify the City Representative in advance and obtain approval in writing from the City 

Representative for all arrangements made with other Contractor(s). 
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4. UTILITY NOTIFICATION AND COORDINATION 

 
4.1 Coordinate the Work with various utilities within Project limits. The Contractor shall notify 

applicable utilities prior to commencing the Work. The Contractor shall also notify the 

applicable utilities if any damage occurs, or if conflicts or emergencies arise during the 

execution of the Work. 

 

4.2 Should any piping, sewers, cables or similar services be encountered during performance 

of the work that are not known from the City or other utility companies records, the 

Contractor shall notify the City Representative and the appropriate utility agency and 

shall not proceed with their removal or cutting until direction has been provided. 

 

5. WORKING WITIN THE A CITY EASEMENT AND/OR RIGHT-OF-WAY  

 

5.1 For construction work that will be taking place within a City easement and/or right-of-way, 

the Contractor must submit to the City Representative a completed City of Iqaluit Utility 

Permit application, along with all supplementary documents, for review and approval with 

the Department of Public Works and Engineering.  

5.2 Supplementary documents shall include:  

.1 Brief work plan methodology describing the work that will be taking place within 

the easement and/or right-of-way, the means of construction, temporary 

structures that will be used, the equipment that will be used. 

.2 Schedule outlining duration of work, along with all phases and activities that will 

comprise the work. 

.3 Traffic control plan (if applicable). 

5.3 Utility permits must be submitted 20 business days in advance of the planned Work. The 

Contractor will not be granted an extension of time to the Contract, should they fail to 

submit a permit application within the timelines stipulated. 

5.4 No work can proceed until approval has been provided in writing by the City 

Representative.  

5.5 The Contractor must account for the time to review and approve permit applications 

within their construction schedule. 

5.6 Pay relevant permit fees and charges. 
 

6. PARTIAL OR FULL CLOSURE OF A MUNICIPAL ROADWAY 

6.1 For construction work that will require a partial or full closure of a municipal roadway, the 

Contractor must submit to the City Representative a completed City of Iqaluit Road 

Closure Permit Application, along with all supplementary documents, for review and 

approval with the Department of Public Works and Engineering.  
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6.2 Supplementary documents shall include:  

.1 Brief work plan methodology describing the work that will be taking place within 

the easement and/or right-of-way, the means of construction, temporary 

structures that will be used, the equipment that will be used. 

.2 Schedule outlining duration of work, along with all phases and activities that will 

comprise the work. 

.3 Traffic control plan. Refer to Section E Special Project Procedures regarding 

traffic control plan requirements. 

6.3 Road closure permits must be submitted 20 business days in advance of the planned 

Work. The Contractor will not be granted an extension of time to the Contract, should 

they fail to submit a permit application within the timelines stipulated. 

6.4 No work can proceed until approval has been provided in writing by the City 

Representative.  

6.5 The Contractor must account for the time to review and approve permit applications 

within their construction schedule. 

6.6 Pay relevant permit fees and charges. 
 

7. WATER AND SEWER CONNECTIONS/ DISCONNECTIONS 

7.1 For tie-in to City water and/or sewer infrastructure, the Contractor must submit to the City 

Representative a completed City of Iqaluit Water & Sewer Connection/ Disconnection 

Permit Application, along with all supplementary documents, for review and approval with 

the Department of Public Works and Engineering.  

7.2 Supplementary documents shall include:  

.1 Brief work plan methodology describing the work that will be taking place within 

the easement and/or right-of-way, the means of construction, temporary 

structures that will be used, the equipment that will be used. 

.2 Schedule outlining duration of work, along with all phases and activities that will 

comprise the work, along with dates/ times when City operations support is 

required to shutdown/ isolation of City systems. 

.3 Traffic control plan (if applicable). Refer to Section E Special Project Procedures 

regarding traffic control plan requirements. 

.4 By-pass plan (if applicable). Refer to Section E Special Project Procedures 

regarding by-pass plan requirements. 

7.3 Utility permits must be submitted 20 business days in advance of the planned Work. The 

Contractor will not be granted an extension of time to the Contract, should they fail to 

submit a permit application within the timelines stipulated. 



 

CONSTRUCTION SERVICES 

PART VI – GENERAL REQUIREMENTS 

 
 

Template Version V.1 – Updated March 8, 2021 Page 17 of 82 
 

 

 

7.4 No work can proceed until approval has been provided in writing by the City 

Representative.  

7.5 The Contractor must account for the time to review and approve permit applications 

within their construction schedule. 

7.6 Pay relevant permit fees and charges. 
 

8. WORKING IN EXISTING BUILDINGS 

8.1 Obtain permission in writing from the City Representative prior to commencing work 

within an existing City building and/or facility, at least 7 business day prior to the start of 

work. The Contractor is to notify the City Representative what work will be taking place 

within the existing building, along with the measures that will be taken in order to ensure 

separation of work from City operations. Refer to Section E Special Project Procedures 

work permits. 

 
8.2 The Contractor shall be responsible for enforcement of fire protection methods and 

procedures and adherence to local fire regulations, including any applicable requirements 

of the Safety Act and Occupational Health and Safety Regulations during the execution of 

the Work. 

 

8.3 The Contractor shall ensure that existing fire protection and alarm systems are not 

obstructed, shut-off or made inactive at any time for the duration of the Contract. The 

Contractor shall not use any fire hydrant, standpipe or hose system for other than fire 

protection purposes. 

END OF SECTION 
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D. REGULATORY REQUIREMENTS 

1. SUBMITTALS 

1.1 Quality Control Submittals: Submit certificates from inspecting authorities for electrical 

work and pressure piping, etc. 
 

2. APPLICABLE CODES 

2.1 Comply with the latest edition of the following statues and codes and all amendments 

thereto: 
 

 .1 The Nunavut Building Code Act and Regulations. 

 

 .2 National Building Code of Canada. 

 

 .3 Safety Act and Occupational Health and Safety Regulations. 

 

 .4 Nunavut Boilers and Pressure Vessel Act and Regulations. 

  

 .5 Canadian Electrical Code. 

  

 .6 Nunavut Electrical Protection Act. 

 

 .7 Nunavut Gas Protection Act.  

 

 .8 Codes and Standards of the National Fire Protection Association (NFPA). 

 

 .9 Nunavut Environmental Protection Act. 

 

 .10 Nunavut Waters and Nunavut Surface Rights Tribunal Act. 

 

 .11 City of Iqaluit Municipal Design Guidelines. 

 

 .12 City of Iqaluit By-Laws: 

   

  .i By-Law No. 200 Water & Sewer Services. 

 

  .ii By-Law No. 137 Highway Obstructions. 

 

  .iii By-Law No. 138 Highway Occupancy. 

 

  .iv By-Law No. 319 Highway Traffic. 

 

2.2 The Contractor shall conform to and enforce strict compliance with the Safety Act and 

Occupational Health and Safety Regulations. For purposes of the Safety Act and 

Occupational Health and Safety Regulations, the Contractor will be designated the 

“Prime Contractor” and assumes the responsibilities of the “Prime Contractor” as set out 

in the Act and its regulations. 
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3. PERMITS, APPROVALS, AND LICENCES 

 
3.1 Apply for, obtain, and pay for all permits, approvals, and licenses required for the project, 

including but not limited to: 

 
 .1 Canadian Standards Association (CSA). 

 

 .2 Field certification of equipment. 

 

.3 Electrical supply and inspection authorities including Government of Nunavut 

Electrical Safety authority. Contractor shall apply for permit, and review of 

installations. 

 

.4 City of Iqaluit utility permits. 

 

.5 City of Iqaluit road closure permits. 

 

.6 City of Iqaluit water and sewer service connection/ disconnection permits. 

 

.7 Government of Nunavut Building permits. 

 

.8 Government of Nunavut Boiler and Pressure Vessel permits. 

 

.9 Government of Nunavut Gas and Liquified Petroleum Gas permits. 

 

.10 Other permits required for the work from governing federal, territorial and 

municipal authorities having jurisdiction. 

  

3.2 Arrange for regular inspections and a final inspection with: 

  

 .1 The territorial electrical safety inspector. 

 

 .2 The territorial building inspector. 

 

3.3 Arrange for all other regular inspections and final inspections. 

 

3.4 The Contractor shall be solely responsible, without limitations, for any delays arising from 

the Contractor's failure to plan for the required inspections and to ascertain the 

availability of the Permit/Approval/Licensing Inspectors to complete the required 

inspections for the Works under this Contract. The related costs and expenses incurred 

by the Contractor shall be borne by the Contractor, with no change in the Contract Price 

and/or Contract Time. 

END OF SECTION 
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E. SPECIAL PROJECT PROCEDURES 

1. UTILITIES 

 
1.1 The Contractor's attention is drawn to the presence of utilities on and around this site.  

The locations of utilities as shown on the Contract Drawings are approximate only and 

are not guaranteed.  The Contractor shall be responsible for obtaining a stake-out of the 

utility from the company involved.  The Contractor shall co-ordinate his work with the 

Utility Company and the Owner of concerned, should there be any bracing, removal or 

relocation of the pole lines or underground utility required.  There will be no additional 

payment to the Contractor for any delays due to the relocation of utilities. 

 
2. LIMITS OF CONSTRUCTION 

 
2.1 The Contractor shall note that all work is to be contained within the limits of construction 

as noted in the Contract Documents. Trespassing outside these limits is not allowed. 

These requirements will be strictly enforced. 

 

2.2 The Contractor shall coordinate the use of premises for staging, construction, storage 

and access area under the direction of the City Representative. 

 

3. WORK PERMITS 

 
3.1 When working in existing City facilities, buildings, and structures, the Contractor is to 

abide by the Owner’s Location Work Permit.  Contractor's site representatives will be 

expected to attend an initial meeting to complete this Permit together with the Owner at 

minimum every 7 business days in advance or with every change in location or nature of 

the work, to review safe work procedures as it relates to work within the existing facility.  

No work will be allowed to take place in existing facilities until the Location Work Permit 

procedure is utilized. 

 
3.2 Provide a detailed work plan and schedule outlining all proposed tasks and timing for the 

related work. Meet with the City Representative and Owner as may be required to clarify 

and coordinate activities and timing. The City will review the request and return with 

comments if any. 

 

4. TRAFFIC CONTROL  

 

4.1 The Contractor shall develop a site-specific Traffic Control Plan (TCP) as per the site 

condition and submit to the City Representative for review and approval. TCP must be 

submitted 7 business days prior to start of construction work. 

 

4.2 Contractor shall follow all standards traffic control procedures in accordance with the 

requirements of the Safety Act and Occupational Health and Safety Regulations. 

 

4.3 Comply with requirements relevant City of Iqaluit By-Laws with respect to road 

obstructions and occupancy. 

4.4 When working on travelled ways: 



 

CONSTRUCTION SERVICES 

PART VI – GENERAL REQUIREMENTS 

 
 

Template Version V.1 – Updated March 8, 2021 Page 21 of 82 
 

 

 

.1 Place equipment in position which presents minimum interference and hazard to 

travelling public. 

.2 Keep equipment units as close together as working conditions permit and 

preferably on same side of travelled way. 

.3 Do not leave equipment on travelled way overnight. 

4.5 Do not close any lanes or roads without approval of City Representative via a Road 

Closure permit. Before re-routing traffic erect suitable signs and devices approved by City 

Representative. 

4.6 Keep travelled ways graded, free of pot-holes and of sufficient width for required number 

of lanes of traffic. 

4.7 Keep travelled ways free of snow: 

 .1 Pile snow in designated location(s). 

 .2 Do not pile snow on construction site or on adjacent property. 

4.8 As indicated, provide graveled detours or temporary roads to facilitate passage of traffic 

around restricted construction area: 

.1 Do grading for detour in accordance with City Representative’s written approval. 

4.9 Provide and maintain road access and egress to property fronting along Work under 

Contract and in other areas as indicated, unless other means of road access exist that 

meet approval of City Representative. 

4.10 Provide and maintain signs, flashing warning lights and other devices required to indicate 

construction activities or other temporary and unusual conditions resulting from Project 

Work which requires road user response. 

4.11 Supply and erect signs, delineators, barricades (concrete jersey barriers) and 

miscellaneous warning devices as required by the City of Iqaluit. 

4.12 Place signs and other devices in locations approved by City Representative. 

4.13 Meet with City Representative prior to commencement of Work to prepare list of signs 

and other devices required for project. If situation on site changes, revise list to approval 

of City Representative. 

4.14 Continually maintain traffic control devices in use by: 

.1 Checking signs daily for legibility, damage, suitability and location. Clean, repair 

or replace to ensure clarity and reflectance. 

.2 Removing or covering signs which do not apply to conditions existing from day to 

day. 
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4.15 Provide competent flag persons and properly equipped as Directed by City 

Representative. 

.1 When public traffic is required to pass working vehicles or equipment that block 

all or part of travelled roadway. 

.2 When it is necessary to institute one-way traffic system through construction area 

or other blockage where traffic volumes are heavy, and traffic signal system is 

not in use. 

.3 When workmen or equipment are employed on travelled way over brow of hills, 

high snowbanks, around sharp curves or at other locations where oncoming 

traffic would not otherwise have adequate warning. 

.4 Where temporary protection is required while other traffic control devices are 

being erected of taken down. 

.5 For emergency protection when other traffic control devices are not readily 

available. 

.6 In situations where complete protection for workers, working equipment and 

public traffic is not provided by other traffic control devices. 

.7 At each end of restricted sections as directed by City Representative. 

.8 Delays to public traffic due to contractor’s operators: maximum 15 minutes. 

4.16 Where roadway, carrying two-way traffic, is restricted to one lane, for 24 hours each day, 

provide portable traffic signal system. Adjust, as necessary, and regularly maintain 

system during period of restriction. Signal system to meet requirements of Part IV of 

Manual of Uniform Traffic Control Devices for Streets and Highways. 

4.17 Maintain existing conditions for traffic throughout period of contract except that, when 

required for construction under contract and when measures have been taken as 

specified and approved by City Representative to protect and control public traffic. 

4.18 Maintain existing conditions for traffic crossing right-of-way. 

.1 Maintain existing conditions for traffic crossing right-of-way except when required 

for construction. 

.2 Delays to public traffic: maximum 15 minutes. 
 

5. WORK IN HAZARDOUS AREAS 

 
5.1 Before commencing the day’s work and while working in areas that may contain an 

explosive, toxic or oxygen deficient atmosphere, test for explosive, toxic gases, and 

oxygen deficiencies. If a hazardous condition is found, make the work area safe before 

commencing or continuing work. 
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.1 Provide and maintain a suitable detection meter. Use this meter continuously. 

Calibrate the meter to sound an alarm at a preset warning level. 

 

.2 Recalibrate the meter at times recommended by the manufacturer. 

 

5.2 Smoking is not permitted in the hazardous areas and other areas designated by the City. 

The Contractor shall post “No Smoking” signs as required.  

 

5.3 Use non-sparking tools in areas where an explosive atmosphere may exist. 

 

5.4 Perform work in hazardous locations in accordance with the requirements of the Safety 

Act and Occupational Health and Safety Regulations. 

 

5.5 It is the Contractor’s responsibility (as Prime Contractor) to establish the classification of 

the work areas for the purpose of this contract. 

 

5.6 Work Procedures for Hazardous Locations: 

  

 .1 Contractor is a Prime Contractor on this project and is responsible for site safety. 

 

.2 Construction activities that occur in hazardous locations require continuous 

combustible gas monitoring by the Contractor when the potential for a hazardous 

atmosphere exists. 

 

5.7 Metering for Toxic, Combustible Gas, H₂S and Oxygen Deficiency: 

 

.1 Utilize a suitable portable gas detection meter to continuously monitor for toxic 

gases, combustible gases, hydrogen sulfide and oxygen deficiency in the 

surrounding atmosphere. Set meter to sound alarm at a preset warning level. 

The Contractor shall demonstrate to the City Representative that the meter has 

recently been calibrated by a certified technician and is adequately functional for 

the intended purpose. 

 

 5.8 Meter Operator: 

 

.1 When the potential for a hazardous atmosphere exists  have a competent worker 

operate and read the portable meter continuously while construction activities 

occur in the designated hazardous locations. This meter operator is not permitted 

to assist in the construction activity in any way. Locate meter operator in the 

immediate vicinity of construction activity. If work in two or more different 

hazardous locations is required at the same time, provide the additional meter 

operator and meter. 

 

5.9 Logbook: 

 

 .1 Maintain a logbook with: 

 

  .i Date. 
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  .ii Name of meter operator. 

 

  .iii Explosive gas and oxygen deficiency readings every ½ hour. 

 

 .2 Construction activity type: 

 

  .i Location of construction activity. 

 

.ii Submit logbook to the City Representative when construction is 

complete. 

 

5.10 Firefighting Equipment: 

 

.1 Provide and maintain suitable firefighting equipment when working in the 

designated hazardous locations. Train personnel in the use of firefighting 

equipment. 

 

6. WORK IN CONFINED SPACES 

 
6.1 For the purposes of this Contract, the following areas in existing operating process areas 

are identified as confined space locations: 

 
 .1 Access vaults (AV’s). 

 

 .2 Manholes (MH’s). 

 

 .3 Tanks, vessels, and sumps 

 

6.2 All work and entry into the identified Confined Spaces is to be done in accordance with 

the Nunavut Safety Act, R.S.N.W.T. 1988,c.S-1 – 2016, and the Nunavut Occupational 

Health and Safety Regulations, R-003-2016 – 2016. 

 

6.3 The Contractor is responsible for all duties to ensure the work performed in the confined 

spaces is carried out in accordance with the Nunavut Safety Act, R.S.N.W.T. 1988,c.S-1 

– 2016, and the Nunavut Occupational Health and Safety Regulations, R-003-2016 – 

2016. The Contractor is responsible for all actions to ensure the duties imposed on 

employers by the Nunavut Safety Act, R.S.N.W.T. 1988,c.S-1 – 2016, and the Nunavut 

Occupational Health and Safety Regulations, R-003-2016 – 2016 are performed to 

protect the health and safety of all workers working in the confined spaces. For all 

confined space entries, involving workers from any employer, the Contractor is 

responsible for all coordination for work activities, confined space assessment, 

development of entry plans, permitting, supply of equipment for atmospheric testing and 

monitoring, ventilation, access and egress, entry, monitoring, control, rescue planning, 

and the initiation and implementation of rescue procedures in accordance with the 

Regulations. 

 

6.4 The Contractor shall maintain all appropriate documentation required under the 

Regulation and provide daily copies to the City Representative. 
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6.5 The Contractor shall supply all required safety, monitoring, control and personal 

protective equipment required for confined space entry operation, including, but not 

limited to entry and rescue equipment, atmosphere monitors (see Section 5) and 

breathing apparatus/ respiratory protection. 

 

6.6 The Contractor shall ensure that all workers entering or interacting with the identified 

confined spaces are appropriately trained and that proof of training is provided upon 

request. 

 

7. STORAGE AND PROTECTION OF MATERIALS AND EQUIPMENT 

 
7.1 Protect materials and equipment after unloading, from weather, dust, dirt and moisture, 

both before and after erection and placing. Observe manufacturer's written instructions 

for temporary storage. 

 

7.2 Maintain equipment in good condition, as per manufacturer’s instructions. 

 

7.3 Provide manufacturer's written instructions for the storing of equipment during the 

construction period, well in advance of equipment delivery. 

 

7.4 Store specialty items to ensure protection from damage to materials or finish. 

 

7.5 Store materials subject to water absorption off the ground. Protect materials from other 

damage due to environmental conditions using waterproof covers. 

 

7.6 As work proceeds and upon completion, promptly clean up and remove from site surplus 

materials resulting from foregoing work. 

 

8. DISPOSAL OF MATERIAL OFF-SITE 

 
7.1 Material designated to be removed from the site must be promptly removed. 

 

7.2 Make necessary arrangements for environmentally safe transportation and ultimate 

disposal in compliance with all applicable Regulations and Guidelines at no cost to the 

City, unless noted otherwise. 

 

7.3 Carry out additional chemical analysis of site materials suspected to be contaminated 

and determine applicable Regulations and Guidelines as may be required to determine 

the environmental quality of materials encountered and to determine suitable means for 

transportation and ultimate disposal. Notify the City Representative of concerns and 

provide copy of test results. Payment for haulage and disposal fees for contaminated 

excavated material will be considered Extra Work to this Contract as required. 

 

7.4 Removal all waste material to the City’s West 40 Landfill. Contractor will be responsible 

for all costs associated with loading, transportation and haulage, and tipping fees from 

the project site to the landfill.  

 

9. ENVIRONMENTAL CONSIDERATIONS DURING CONSTRUCTION 
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9.1 Equipment Fueling: 

 

.1 Designate an area within the working limits, a minimum of 30 meters away from 

open water courses, to be used exclusively for fueling construction equipment. 

 

.2 Submit for review a plan for the interception and rapid clean-up of fuel spills 

should they occur. 

 

.3 Maintain the apparatus for cleaning up fuel spills on site. 

 

9.2 Cleaning Equipment: 

 

.1 Keep construction equipment clean so that no debris is deposited on the City 

roadways. 

 

.2 Contain construction debris in a designated area within the working limits. 

 

.3 Dispose of debris off-site. 

 

9.3 Noise Control: 

 

.1 Use only vehicles and equipment equipped with effective muffling devices.  

Provide noise barriers on stationary engines and compressors. Provide noise 

barriers on stationary engines and compressors. 

 

.2 Comply with City of Iqaluit Noise By-Law. 

 

.3 Consider noise attenuation measures in the approach and submissions for noise 

generating activities. 

 

9.4 Dust Control: 

 

.1 Use water, or other methods to control dust as directed by the City 

Representative. Do not use chemical means of dust control without prior written 

approval from the City Representative. The use of petroleum products will not be 

allowed at any time. 

 

.2 Submit dust control plan detailing proposed methods to control dust on site for 

the review and acceptance by the City Representative. 

 

10. PROTECTION OF EXISTING STRUCTURES AND PROPERTY 

 

10.1 The Contractor will be held fully responsible by the City for any damage to utilities, 

properties, buildings, homes or structures adjacent to or in the general area of the work, 

through settlement of ground, vibration or shock resulting from any cause relating to the 

work carried out under this Contract. Make good and repair such damage at own 

expense. 

 

10.2 Refer to Section N – Preservation and Protection. 
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11. EROSION AND SEDIMENT CONTROL 

 
11.1 Prepare and implement a separate detailed erosion and sediment control plan for the 

duration of the work. 

 

11.2 Correct all erosion control deficiencies noted by the City Representative. Maintain 

appropriate measures in place until the construction is fully completed. 

 

11.3 Cooperate with the City Representative and the Owner for periodic inspections (during 

and after construction). 

 

12. DAMANGE BY VEHICLES AND OTHER EQUIPMENT 

 
12.1 If at any time, in the opinion of the City Representative, damage is being or is likely to be 

done to any road, highway, improvements or property therein, other than such portions 

as are part of the work, by the Contractor's vehicles or other equipment whether licensed 

or unlicensed, the Contractor shall, on the direction of the City Representative and at the 

Contractor's own expense, make changes in or substitutions for such vehicles or other 

equipment or shall alter loadings or shall in some manner remove the cause. 

 

13. PROPERTY OWNER’S LETTER OF RELEASE 

 
13.1 The Contractor will be required, when instructed by the City Representative, to provide a 

letter from the Owner and/or Owners of property adjacent to the work or on which the 

work was constructed, clearly stating that the reinstatement work carried out by the 

Contractor has been completed satisfactorily. 

 

13.2 This letter of release will only be required where damage has been caused to private 

property or where work takes place on private property or easement. 

 
14. UTILITY OWNER’S LETTER OF RELEASE 

 
14.1 The Contractor will be required, when instructed by the City Representative, to provide a 

letter from the owners of utilities stating that all services damaged during construction of 

the work have been satisfactorily repaired. 

 
15. INCLEMENT WEATHER 

 
15.1 Make adequate protection and take all necessary precautions at times of inclement 

weather. 

 

15.2 Inclement weather or extra work caused by such weather will not be accepted as reason 

for additional payment or an extension to the time of completion. 

 

16. SNOW PLOWING 
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16.1 The Contractor shall be responsible for snow and ice removal in the designated 

construction area and related access roads for each group of primary clarifiers as well as 

Contractor’s staging and storage area at its own cost. 

 

16.2 Snow plowing shall be under the direction of the City Representative and shall not block 

any municipal roadways, easements, access roads or driveways for the general public or 

City operating staff to access. 

 

16.3 Snow is to be disposed of at the designated snow disposal area, as directed by the City 

Representative. 

END OF SECTION 
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F. CONSTRUCTION SEQUENCING 

1. GENERAL 

 
1.1 The Work is to be completed in the time stated in the Form of Tender. In this regard, the 

Contractor is responsible for scheduling the sequencing of work. 

 

1.2 This Section includes mandatory construction sequencing constraints and a suggested 

general sequence of construction that will satisfy the mandatory constraints required in 

the execution of the Work. 

 

1.3 The Contractor shall plan to perform the work activities in such a sequence that does not 

necessitate the removal from service any essential part or component of the existing 

works without first having a temporary facility to enable continuous normal operation of 

the existing water pollution control plant and process or has fully commissioned new 

facilities that are capable of operating in place of the part or component of the existing 

works that the Contractor must demolish and/or modify. 

 

1.4 The Contractor’s sequencing of work shall consider the submission of technical 

submittals and shop drawings for review and approval, prior to the commencement of 

work in the field. 

 

1.5 The Contractor’s schedule shall incorporate a logical sequence of construction activities, 

such that the work be completed in a manner that is safe, efficient, and interruption free 

as per the time stated in the Form of Tender. 

 

2. COORDINATION 

 
2.1 It is noted that the proposed works must be constructed so as not to interfere with or 

cause any un-scheduled interruption of operation of existing City process systems and 

services. 

 

2.2 Coordinate the requirements of this Section with the other requirements of the Contract 

Documents. 

 

2.3 Refer to Section C for other coordination requirements. 

 

3. SERVICES PROVIDED BY THE CONTRACTOR 

 
3.1 The Contractor shall coordinate the construction activities with the City Representative in 

advance as per Section C. 

 

3.2 The Contractor shall provide the required temporary construction, drainage, grading, 

sedimentation and erosion control measures for the construction area. 

 

3.3 The Contractor shall provide the necessary temporary power, pumping facilities, 

ventilation equipment, pipes, valves, fittings, diversions, temporary bulkheads, or any 

other equipment and systems, as required during construction. 
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4. SERVICES PROVIDED BY THE CITY 

 
4.1 The City will undertake all necessary isolations and shut-downs of operating equipment 

and systems. 

 

4.2 The City will provide access to existing City buildings, facilities, and structures. 

 
5. SEQUENCE OF CONSTRUCTION 

 
5.1 Prior to mobilization, the Contractor will be required to adhere to the following sequencing 

requirements: 

 

.1 Submit technical submittals to the City Representative for review and approval. 

Technical submittals will consist of the following: 

 

 .i Contractor Site-Specific Health and Safety Plan. 

 

 .ii Contractor trade certificates and training records. 

 

 .iii Construction schedule. 

 

 .iv Traffic Control Plan (if applicable). 

 

 .v Erosion and Sediment Control Plan (if applicable). 

 

 .vi Quality Assurance and Quality Control Plan. 

 

.2 Obtain confirmation from the City Representative that the technical submittals 

presented above have been approved. 

 

5.2 The City Representative may choose to delay mobilization activities, at no additional cost   

or impact to the project schedule, should the specified technical submittals not be 

submitted and approved prior to the start of mobilization activities. 

 

5.3 Prior to initiating construction activities in the field, the Contractor will be required to 

adhere to the following sequencing requirements: 

 

.1 Submit relevant shop drawings to the City Representative for review and 

approval prior to commencing the installations in the field. 

 

.2 Obtain confirmation from the City Representative that the shop drawing(s) have 

been approved. 

 

.3 Commence relevant installations related to approved shop drawings in the field. 

 

5.4 The City Representative may choose to reject the installations in the field, at no additional 

cost or impact to the project schedule, if the relevant shop drawings are not approved 

prior to installation in the field. 
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5.5 The City Representative will be provided five (5) business days to review relevant 

technical submittals and shop drawings. The City assumes only one (1) round of reviews 

for technical submittals and shop drawings. The Contractor will not be granted an 

extension of time or a change to the contract price, should the Contractor not address all 

review comments from the first submission, and require a subsequent review of a second 

or further resubmission(s). 

 

5.6 Prior to backfilling an excavated trench where new civil installations or repairs have taken 

place, allow for the inspection of the works by the City Representative. Should the 

Contractor backfill the site, while failing to present the works and provide indication to the 

City Representative that the works are ready for an inspection,  the Contractor will be 

required to re-excavate the site in order to allow for an inspection of the works to take 

place at no change to the contract price and no extension to the contract schedule. 

END OF SECTION 
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G. PAYMENT PROCEDURES 

1. TERMS OF PAYMENT 

1.1 Make applications for payment on account as provided in Agreement as Work 

progresses. 

1.2 Applications for payment will be made monthly. 

1.3 The date for Contractors submission of monthly application for payment shall be on the 

last business day of the month. 

1.4 The Contractor shall be reimbursed on a monthly basis in accordance with the 

instructions provided in the Bid Form. 

1.5 For administrative purposes, the monthly application for payment shall be in the form of a 

progress payment and must indicate: 

 .1 Contract/ Project Title. 

 .2 City of Iqaluit Service Contract number. 

 .3 Progress payment number. 

 .4 Date progress payment issued. 

 .5 Period progress payment covers. 

1.6 The Contractor is to provide all relevant back-up material to validate the work that is 

being claimed in the monthly progress payment. This includes, but is not limited to, daily 

timesheets for labour and equipment, material costs, back-up invoices, etc. For work 

completed on a time and materials basis where daily timesheets are produced, the 

Contractor must present timesheets to the City Representative at the end of each 

workday for review and approval. 

1.7 The City shall reimburse Contractors for mark-ups from sub-contractors and/ or suppliers 

for parts, materials, and labour up to a maximum of 15%. Back-up invoices from sub-

contractors and/ or suppliers/ vendors must be submitted as part of monthly application 

for payment. Monthly progress claims will be returned if back-up invoices are not 

provided. 

1.8 No payment will be made for the cost of work incurred to remedy errors or omissions for 

which the Contractor is responsible. 

1.9 Additional work that has been completed outside the scope of services identified in the 

contract, without written approval from the City Representative via the change order 

process, will not be paid. Contemplated changes must be presented to the City 

Representative for review. Should the contemplated change be endorsed, it will be 

presented to the City for approval via a change order. Once approved, the Contractor 

may proceed with the work in the field. Failure to comply with this requirement may result 

in no payment. 
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1.10 All progress payment claims are to be submitted to the City Representative; they are not 

to be submitted to the City’s Finance Department. 

1.11 The City will pay all invoices on a Net 30 basis, meaning payments will be made by the 

City within Thirty (30) calendar days of receipt and acceptance of the invoice, or the 

receipt and acceptance of the goods or services, whichever is later. 

 
2. SCHEDULE OF VALUES 

2.1 Make schedule of values out in such form and supported by such evidence as City 

Representative may reasonably direct and when accepted by City Representative, be 

used as basis for applications for payment. 

2.2 Include statement based on schedule of values with each application for payment. 

Schedule of values to follow Terms of Reference sections outline. 

2.3 Support claims for products delivered to Place of Work by not yet incorporated into Work 

by such evidence as City Representative may reasonably require establishing value and 

delivery of products. 

 
3. APPLICATION FOR PAYMENT 

3.1 Each month prepare a draft application for payment in the form of a progress payment 

claim for review and acceptance by the City Representative before submitting the 

monthly application for signature and payment. 

3.2 Application for payment must show a schedule of values, for each item of approved 

breakdown of Contract Price established in the Contract, the following: 

 .1 Percentage and value of Work completed to date. 

 .2 Percentage and value of Work previously approved for payment. 

 .3 Percentage and value claimed this payment period. 

 .4 Percentage and value of Work remaining to be completed. 

.5 Include separate line items for each approved Change Order executed, along 

with the information requested in 3.2(1), 3.2(2), 3.2(3), and 3.2(4). 

3.3 Application for payment must include timesheets, back-up invoices from sub-contractors 

and/ or suppliers/ vendors, whichever applies. Where mark-ups apply per the Contract, 

ensure they are clearly shown. 

3.4 Include an updated cash flow expenditure forecast with the application for payment. 

3.5 Submit application for payment to the City Representative on the last business day of 

each month. 
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3.6 To assist the Contractor with preparation of application for payment, the City 

Representative is available to meet with the Contractor on an agreed date each month, 

on or prior to last day of month, to review progress of Work. 

3.7 The Contractor and City Representative shall agree on quantity of Work performed and 

due for payment. Once quantity has been agreed upon, Contractor shall submit the final 

application for payment along with a corresponding invoice for the amount being claimed. 

3.8 The following shall be included for the first application for payment: 

 .1 Approved monthly progress claim. 

 .2 Coinciding invoice. 

 .3 A copy of Workers Safety Compensation Board Certificate of Clearance. 

 .4 Updated construction schedule. 

 .5 Updated cash flow projection. 

3.9 The following shall be included for the second application for payment and onwards: 

 .1 Approved monthly progress claim. 

 .2 Coinciding invoice. 

 .3 A copy of Workers Safety Compensation Board Certificate of Clearance. 

.4 Statutory Declaration certifying that payment has actually been made in full to all 

subcontractors, suppliers, workmen, and others for labour, materials, and 

services required by Contract up to and including latest progress payment. 

.5 Updated construction schedule. 

.6 Updated cash flow projection. 

3.10 The City shall not release monies for Payment Certificates until the Contractor has 

provided all of the supporting documentation, as specified herein. 

3.11 Deviations from the above specified requirements or incomplete submissions shall 

require resubmission of the application for payment. 

 
4. NONPAYMENT FOR REJECTED OR UNUSED PRODUCTS 

4.1 Payment will not be made for the following: 
 

.1 Loading, hauling, and disposing of rejected material. 

 

.2 Quantities of material wasted or disposed of in a manner not called for under 

Contract Documents. 
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.3 Rejected loads of material, including material rejected after it has been placed by 

reason of failure of Contractor to conform to provisions of Contract Documents. 

 

.4 Material not unloaded from transporting vehicle. 

 

.5 Defective Work not accepted by Owner. 

 

.6 Material remaining on hand after completion of Work. 

END OF SECTION 
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H. PROJECT MEETINGS 

1. GENERAL 

1.1 The City Representative will schedule the project meetings throughout progress of the 

Work.  

1.2 The City Representative will prepare meeting agenda with regular participant input and 

distribute the written notice of each meeting, preside at meetings, record minutes to 

include significant proceedings and decisions, and reproduce and distribute copies of 

minutes within five (5) business days after each meeting to participants and parties 

affected by meeting decisions. 

1.3 Representatives of Contractor, Subcontractor and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the party each represents. 

 
2. PRECONSTRUCTION MEETING 

2.1 After award of Contract, the City Representative will request a meeting of parties in 

contract to discuss and resolve administrative, health and safety procedures and 

responsibilities. 

2.2 Preconstruction meeting will be held via teleconference. Teleconference instructions will 

be provided by the City Representative. 

2.3 Preconstruction meeting agenda may include the following, as a minimum: 

 .1 Introductions. 

 .2 Project Initiation. 

  .i Service Contract Review. 

  .ii Securities/ Bonds. 

  .iii Insurance. 

  .iv WSCC Certificate of Clearance. 

 .3 Safety. 

  .i Site Safety Requirements. 

  .ii WSCC “New Operations & High Hazard Work” Notice. 

.iii Joint Health and Safety Committee or Occupational Health and Safety 

Representative. 

.iv Site Audits, Inspections and Incident Reporting. 

v. Training, Qualifications and Trade Certificates. 
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 .4 Project Execution Requirements . 

 .i Summary of Work. 

 .ii Working Hours, Working Days 

 .iii Construction Sequencing/ Coordination. 

 .iv Contractor’s Use of Premises. 

 .v Authorities Having Jurisdiction (GN/ Federal permits and inspections). 

 .vi Special Project Procedures (Work Permits, Traffic Control, etc.). 

 .vii Project Meetings. 

 .viii Submittals and Shop Drawings. 

 .ix Payment Procedures. 

 .x Change Orders. 

 .xi Quality Control. 

 .xii Closeout Requirements. 

.5 Project Schedule.  

 .i Schedule Submission. 

 .ii Key Milestone Dates. 

 .iii Substantial Completion Submission Requirements. 

 .iv Warranty (if applicable). 

.6 Communication Structure 

 .i Stakeholder Representation. 

 .ii Communication Flow. 

 .iii Communication of Changes in Scope, Schedule or Cost. 

 .iv Site Communication Memos – RFI’s, SI’s, CCN’s. 

.7 Document Control 

.8 Other Business and Questions.  

 2.4 Attendees will include: 
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.1 Owner’s representatives. 

.2 City Representative. 

.3 Contractor’s project manager. 

.4 Contractor’s resident site superintendent. 

.5 Contractor’s quality control representative. 

.6 Others as appropriate. 

 
3. PROGRESS MEETINGS 

3.1 City Representative will schedule regular progress meetings at site, conducted bi-weekly 

to review the Work progress, progress schedule, shop drawings and technical submittal 

schedule, application for payment, contract modifications, and other matters needing 

discussion and resolution. 

3.2 Progress meetings will be held via teleconference. Teleconference instructions will be 

provided by the City Representative. 

 3.3 Project progress review meeting agenda may include the following, as a minimum: 

.1 Introductions. 

 .i Confirm Acceptance of Previous Meeting Minutes. 

.2 Safety. 

 .i Safety Share. 

 .ii Site Safety Audits, Inspections and Incident Reporting. 

.3 Submittals and Shop Drawings. 

 .i Status of Technical Submittal Submissions/ Reviews. 

 .ii Status of Shop Drawing Submissions/ Reviews. 

.4 Site Communications. 

 .i Request for Information (RFI) – Status Update/ Outstanding Items. 

 .ii Site Instructions (SI) – Status Update/ Outstanding Items. 

.iii Contemplated Change Notices (CCN) – Status Update/ Outstanding 

Items. 

.5 Financial. 



 

CONSTRUCTION SERVICES 

PART VI – GENERAL REQUIREMENTS 

 
 

Template Version V.1 – Updated March 8, 2021 Page 39 of 82 
 

 

 

 .i Progress Claims – Status Update/ Outstanding Items. 

 .ii Change Orders – Status Update/ Outstanding Items. 

 .iii Service Contract Financial Review. 

.6 Work Progress. 

 .i Work Completed (Since Last Meeting). 

 .ii Work Planned (Three-Week Look-ahead/ Schedule) Review. 

 .iii Issues/ Concerns/ Risks and Mitigation Measures. 

 .iv City/ Engineer Coordination Requirements. 

.7 Quality Control. 

 .i Contractor Activities. 

 .ii Status of Permitting and Inspections. 

.8 Other Business and Questions. 

3.4 Attendees will include: 

 .1 Owner’s representative. 

 .2 City representative. 

 .3 Contractor’s project manager. 

 .4 Contractor’s site superintendent. 

 .5 Others as appropriate. 

 
4. OTHER MEETINGS 

4.1 In accordance with Contract Documents and as may be required by the Owner and/or 

City Representative. 

4.2 Brief meetings attended by the Contractor’s key personnel, the City Representative and 

as required, the Owner’s representative, may be coordinated in order to help assist with 

other project related discussions such as isolation requirements, critical path tasks, 

schedule, quality, commissioning, claims, deficiencies, etc. in order to help with the 

progress of the work. The Contractor is to accommodate other meetings at no additional 

cost to the contract. 

4.3 Meetings will be held via teleconference. Teleconference instructions will be provided by 

the City Representative. 
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END OF SECTION 
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I. CONSTRUCTION PROGRESS SCHEDULE 

1. CONTRACTOR’S RESPONSIBILITIES 

1.1 Prepare and submit to the City Representative a Construction Progress Schedule 

including a comprehensive work breakdown schedule complete with sequencing or 

implementation of each work tasks and work packages within five (5) business days of 

award of Contract. The schedule must reflect working days/ hours as per the contract. 

The schedule must show the following as a minimum: 

.1 Mobilization and other preliminary activities such as installation of site fencing, 

trailer, signage, traffic control measures, etc. 

.2 Submission of shop drawings, technical submittals, product data, material lists 

and samples. 

.3 Delivery of any critical equipment and/or materials that will be key to the Works. 

.4 Submission of key requests to the City such as isolation requests and City permit 

applications. 

.5 Isolation and/or shutdown of City processes or systems by City Operations 

personnel, implementation of temporary by-pass systems, etc. 

.6 Commencement and completion of work of each section of the terms of 

reference for each of the contract components as required y and described in the 

plans and terms and reference. 

.7 Critical hold points which require the inspection and/or witness of the works by 

the City Representative, as described in the contract documents. 

.8 Testing activities, commissioning, start-up and operating of the new equipment 

and/or systems. 

.9 Substantial performance and final completion dates within time period required 

by the Contract Documents. 

.10 Demobilization 

1.2 Schedule shall represent a practical plan to complete the work within the Contract period 

and shall convey the plan to execute the work. Schedules as developed shall show the 

sequence and interdependencies of activities required for complete performance of the 

work. 

1.3 Use extra forces and equipment, or revise method of operation when progress of work is 

not sufficient to meet Project Schedule.  

1.4 Reviews of work progress based on Construction Schedule, will be conducted by the City 

Representative and schedule updated by Contractor in conjunction with and subject to 

approval of the City Representative. 
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1.4 Construction schedule shall be updated monthly with the payment schedule for the 

duration of the Contract. 

1.5 Failure to include any element of work required for performance of the Contract or failure 

to properly sequence the work shall not excuse the Contractor from completing all work 

within the Contract Time. 

1.6 All schedule submittals, excluding monthly progress reports, are subject to approval by 

the City Representative. The City Representative retains the right to withhold appropriate 

monies (up to the full value of the current progress payment) from progress payments 

until the Contractor submits an acceptable construction progress schedule. Update 

schedule updates acceptable to the City Representative. 

1.7 Certify in writing and have signed by major subcontractors that the construction progress 

schedule have been discussed in detail with all major subcontractors and major suppliers 

as it relates to their respective work and submit a copy of the certificate to the City 

Representative. 

1.8 All schedules shall be developed utilizing industry standard “best practices” including, but 

not limited to: 

 .1 No open-ended activities. 

.2 No use of constraints other than those defined in the Contract Documents 

without the prior approval of the City Representative. 

 .3 No negative leads or lags. 

.4 No excessive leads or lags without prior justification and approval from the City 

Representative. 

.5 For individual schedule construction activities, do not exceed 14 calendar days in 

duration without prior approval of the City Representative. Subdivide activities 

exceeding 14 calendar days in duration to an appropriate level. 

.6 Sufficiently describe schedule activities to include what is to be accomplished in 

each work area. Express activity durations in whole days. Clearly define work 

that is to be performed by subcontractors. 

.7 Create the schedule in conformance with the work-hours, constraints, and 

Activity Code Structure, set forth in these Contract Documents. 

.8 Activity Code Structure 

.i Each activity shall be identified with codes including as a minimum: 

  .a The party responsible for performing the work. 

.b Where work is to be subcontracted, the subcontractor to be 

responsible for performing the work. 
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2. CONSTRUCTION SEQUENCING 

2.1 Contractor is instructed to perform this work without disrupting current operating facilities, 

structures, and/or City services when applicable. 

2.2 Contractor to prepare schedule and duration of all anticipated by-passes or shutdown of 

any existing facility. Schedule to be reviewed by the Owner for approval. Furthermore, 

the Contractor shall provide notice as described in Section C - Coordination to the Owner 

for each and every scheduled by-pass, tie-in to and shutdown of existing facilities, 

structures, processes, or systems. Required notice plus the Owner’s approval are 

required for all non-scheduled by-passes, tie-in to and shutdowns. 

2.3 Any and all un-scheduled shutdown is the responsibility of the Contractor. Thus, all or 

any additional labour, testing, material and equipment required by the Owner to correct or 

assist in coordination and correction of deficiencies as a result of an un-scheduled shut 

down is at the Contractor’s costs.   

 
3. MONTHLY CONSTRUCTION SCHEDULE UPDATE 

3.1 Submit once per month, a monthly construction progress schedule update showing the 

progress of the work to date. The updated progress schedule must be submitted with the 

monthly progress payment application. 

3.2 Include with the update an electronic back-up of the native schedule file. 

3.3 Payment will not be made without an approved construction progress schedule, and 

monthly construction progress schedule update. 

3.4 The monthly construction progress schedule update shall have a data date as of the last 

day of the corresponding month (i.e. for schedules submitted at the beginning of 

February the data date shall be January 31). 

3.5 Incorporate actual progress, start dates, completion dates, and progress up to the data 

date in the schedule update. All changes and revision made in the monthly construction 

progress schedule update shall be addressed in the narrative accompanying the 

submittal. 

3.6 Change Orders will be addressed in accordance with the General Conditions and 

incorporated into the Contract construction progress schedule as individual schedule 

activities. 

3.7 Payment will not be made without current approved monthly construction progress 

schedule update. 

3.8 Any changes made to the schedule shall also include changes to the cost loading/ 

expenditure forecast. All the remaining activities to be completed shall equate to the 

remaining cost of the Work. Any addition or deletions to activities to the schedule will 

require subsequent revisions to ensure that the schedule continues to correlate to the 

current Schedule of Values. 
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3.9 If according to the current updated Contract construction progress schedule, the work is 

fourteen or more days behind the Contract completion date, or the schedule contains 

fourteen or more days of negative float, considering all granted time extensions, submit, 

prior to the next progress payment, a revised recovery schedule, showing a work plan to 

complete the work within the original schedule period. Include with the submittal a 

detailed narrative describing the means and methods proposed to achieve the work in the 

time period. The City Representative may withhold approximate progress payments until 

a revised schedule, acceptable to the City Representative, is submitted by the Contractor 

at no additional expense to the Owner. 

 
4. RE-BASELINE CONTRACT CONSTRUCTION PROGRESS SCHEDULE  

4.1 If, in the opinion of and at the request of the City Representative, the work has 

significantly fallen behind and/or the nature or plan of the work has changed from that 

which was originally portrayed in the Contract construction progress schedule, a Re-

Baselined construction progress schedule shall be submitted that portrays the plan to 

complete the remaining Contract Work. 

4.2 The Re-Baselined construction progress Contract Schedule shall be cost-loaded and be 

the basis for all subsequent monthly construction progress schedule updates. 

 
5. THREE-WEEK LOOK-AHEAD 

5.1 Submit a Gantt chart format depicting the intended work activities for the upcoming three-

week period plus one-week retrospective look on a weekly basis. 

5.2 All activities in the Three-Week Look-Ahead Schedule must correlate to an activity in the 

current monthly construction progress schedule update either as a one-to-one match, or 

as a subset of activities whose cumulative duration correlate to an activity in the monthly 

construction progress schedule update.  

5.3 Note and explain in writing all deviations, including but not limited to sequences of work, 

timing, and durations or activities, from the Contract construction progress schedule or 

monthly construction progress schedule updates. These deviations must be addressed in 

the following monthly construction progress schedule update. 

5.4 Portray all activities clearly and legibly on the schedule and include logical activity 

numbers. 

5.5 Submit the schedule at the bi-weekly construction progress meeting. 

 
6. MONTHLY EXPENDITURE/ CASH FLOW FORECAST 

6.1 Submit on a monthly basis, an update to the monthly expenditure/ cash flow forecast. 

The cash flow forecast is to be submitted as part of the Contractors monthly progress 

payment application. 

6.2 The Monthly Expenditure/ Cash Flow Forecast shall be presented in a manner that best 

illustrates how the Contractor intends to invoice, on a monthly basis, based on the 

Contractor understanding of the Work, methodologies to be used, and the Contract 

construction progress schedule. 
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7. REVIEW, UPDATE AND REVISIONS 

7.1 Allow for the City Representative review and comments according to the following 

schedule from the date of receipt. 

  .1 Draft Contract construction progress Schedule: 7 calendar days 

  .2 Contract construction progress Schedule: 4 calendar days 

  .3 Monthly construction progress schedule Updates: 4 calendar days 

  .4 Three-Week Look-Ahead Schedule: 2 calendar days 

10.2 Make all corrections to the schedule requested by the City Representative and resubmit 

the schedule for approval if requested. If the Contractor does not agree with the City 

Representative’s comments, provide written notice of disagreement within five (5) 

business days from the receipt of City Representative comments for the Preliminary 60-

day, Contract Construction Progress Schedule, Monthly Construction Progress Schedule 

Updates, and Three-Week Look-ahead Schedules. City Representative’s comments for 

which the Contractor disagrees shall be resolved in a meeting held for that purpose, if 

necessary. 

 
8. REQUESTS FOR TIME EXTENSIONS 

8.1 Be responsible for submitting a written request for all extensions of Contract Time in 

accordance with the General Conditions. Requests not submitted in writing, without the 

required documentation and not submitted in a time consistent with the General 

Conditions will not be considered. 

8.2 Include in the request documentation and written justification for the extension of time, 

supporting evidence and specific references to the schedule. 

8.3 Also include with request an analysis of a calendar time-scaled Construction Progress 

Schedule and reports depicting the time impact basis of the request with the affected 

areas prominently highlighted. Use only the most current accepted schedule at the time 

the impact occurred when determining time extension request. 

8.4 If the City Representative finds that the Contractor is entitled to an extension of time of 

any completion date under the provisions of the Contract, the City Representative’s 

determination of the total number of days extension will be based upon the current 

analysis of the Contract Construction Progress Schedule and upon data relevant to the 

extension. Extensions of time for performance under all of the provisions of the Contract 

will be granted only to the extent that equitable time adjustments for the activity or 

activities affected exceed the total float along the paths involved of the accepted and 

current Contract Construction Progress Schedule. 

END OF SECTION 
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J. SUBMITTAL PROCEDURES 

1. SUMMARY 

1.1 This section defines the submittals to the Owner, or their designate, necessary before, 

during and after construction, which include as a minimum: 

.1 Site-Specific Health and Safety Plan. 

.2 Construction Progress Schedule. 

.3 Shop Drawings for permanent and temporary works. 

.4 Product data and samples. 

.5 QA/QC tests and reports. 

.6 Concrete mix design. 

.7 Erosion and Sediment Control Plan. 

.8 Selective Demolition Plan and Schedule. 

.9 Guaranties and Warranties. 

.10 Traffic Control Plan. 

.11 Temporary works plans (i.e. By-Pass Plan, Servicing Plan, Water Management 

Plan, Shoring/ Bracing Plan, Critical Lift Plan, etc.). 

1.2 For submittals facsimile transmissions will not be acceptable. 

1.3 Do not proceed with work until the City Representative reviews relevant submissions. 

1.4 Refer to individual sections for other submission requirements. 

 
2. ADMINISTRATIVE 

2.1 Submit to the City Representative a list of all submittals and shop drawings for review 

within seven (7) business days of the Award of the Contract. Submit within reasonable 

promptness and in orderly sequence so as not to cause delay in Work. Failure to submit 

in ample time is not considered sufficient reason for an extension of Contract Time and 

no claim for extension by reason of such default will be allowed. 

2.2 Work affected by submittals shall not proceed until review is complete. 

2.3 Present shop drawings, technical submittals, product data and reports in SI Metric units. 

2.4 Present shop drawings, technical submittals, product data and reports in the English 

language. 
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2.5 Where items or information is not produced SI Metric units, converted values are 

acceptable. 

2.6 Review submittals prior to submission to City Representative. This review represents that 

necessary requirements have been determined and verified, or will be, and that each 

submittal has been checked and coordinated with requirements of Work and Contract 

Documents. Submittals not stamped, signed, dated and identified as to specific project 

will be returned without being examined and shall be considered rejected. 

2.7 Notify the City Representative, in writing at time of submission, identifying deviations from 

requirements of Contract Documents stating reasons for deviations. 

2.8 Verify that field measurements and affected adjacent work are coordinated. 

2.9 Contractor's responsibility for errors and omissions in submission is not relieved by City 

Representative’s review of submittals. 

2.10 Contractor's responsibility for deviations in submission from requirements of Contract 

Documents is not relieved by the City Representative’s review. 

2.11 Keep one reviewed copy of each submission on site for reference during the 

construction. 

2.12 Refer to other individual sections for specific requirements on shop drawings submission. 

 
3. PROCEDURES 

3.1 Direct all submittals to the City Representative. 

3.2 Unless indicated otherwise, submit one (1) electronic copy of all submittals. 

3.3 Electronic Submittals: 

.1 Each electronic submittal shall be searchable in Adobe Acrobat Portable 

Document Format (PDF). 

.2 Electronic submittal that contains more than 10 pages in PDF format shall 

contain internal book marking from an index page to major sections of the 

document. 

.3 PDF files shall be set to open “Bookmarks and Page” view. 

.4 Include a copy of the Transmittal of Contractor’s Submittal form with each 

electronic submittal. 

.5 Submit new electronic files for each resubmittal. 

.6 Detailed procedures for handling electronic submittals will be discussed at the 

preconstruction meeting. 

.7 Submittals without electronic copies will be rejected by the City Representative. 
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3.4 List of Submittals: 

.1 Within seven (7) working days of Contract Award, submit a complete list of 

anticipated submittals and shop drawings, as per the requirements of the 

contract. 

.2 For each section of the general requirements and terms of reference, the 

Contractor shall provide a table listing all the submittals anticipated for that 

section of the Contract. The table shall include the following information: 

 .i General Requirements or Terms of Reference Section. 

 .ii Total number of submittals for this Section. 

 .iii Shop drawings associated with each submittal. 

 .iv Revision and status for each submittal. 

3.5 Transmittal of Submittal: 

 .1 Accompany each submittal with a transmittal letter, containing: 

  .i Project title and number. 

  .ii Date of submittal. 

.iii Names of Contractor, Subcontractor or Supplier, and manufacturer as 

appropriate. 

.iv Numbering and Tracking System: 

    .a Sequentially number each submittal. 

   .b Resubmission of submittal shall have original number with  

   sequential alphabetic suffix. 

.v Name, tag No. and quantity of equipment/ system included in each 

submittal. 

.vi General Requirement and Terms of Reference Section and paragraph to 

which submittal applies. 

.vii Deviation or variation from Contract Documents. 

.viii Contractor’s stamp, signature and statement to certify that the submittal 

has been reviewed, checked, and approved for compliance with Contract 

Documents. 

.ix Include the Contractor’s written response to each of the City 

Representative’s review comments with resubmission of submittals 

stamped “Revise and Resubmit”. 
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.x Other pertinent data. 

3.6 Processing Time: 

 .1 Time for review shall commence on City Representative’s receipt of submittal. 

.2 The City Representative will act upon the Contractor’s submittal and transmit 

response to Contractor not later than five (5) working days after receipt, unless 

otherwise specified. 

.3 Resubmittals will be same review time unless otherwise specified. 

.4 No claims will be allowed that arise because of delays in re-submissions and 

review of shop drawings. 

3.7 Resubmittals: 

 .1 Clearly identify each correction or change made and include revision date. 

.2 Provide clear response to each itemized comment by the City Representative on 

the submittal, whether or not action has been taken, and description of action. 

.3 No adjustment of Contract Times or Price will be allowed due to delays in 

progress of Work caused by rejection and subsequent resubmittals. 

.4 The Contractor is noted that the first two submission of each submittal (original 

submittal and subsequent resubmittal) will be reviewed at no charge to the 

Contractor. Any cost for processing/ reviewing submittals which have been 

reviewed two times or more will be deducted from the contract amount owed to 

the Contractor. 

3.8 Incomplete Submittals: 

.1 The City Representative will return entire submittal for the Contractor's revision if 

preliminary review deems it incomplete. 

.2 When any of the following are missing, submittal will be deemed incomplete: 

 .i Transmittal of Contractor's submittal, completed and signed. 

 .ii Insufficient number of copies. 

 .iii All requested information is not provided. 

.iv Submittals missing Professional Engineer's seal and signature, where it 

is required. 

END OF SECTION 
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K. HEALTH AND SAFETY REQUIREMENTS 

1. REFERENCES 

1.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations. 

1.2 Nunavut Safety Act, R.S.N.W.T. 1988, c-S-1 most recently amended and in force June 

19, 2016. 

1.3 Nunavut Occupational Health and Safety Regulations, R-003-2016, most recently 

amended and in force June 19, 2016. 

 
2. GENERAL REQUIREMENTS 

2.1 The Contractor shall hold the responsibility of Prime Contractor, as described in the 

Nunavut Safety Act, and shall be solely responsible for construction safety, ensuring 

compliance to the Safety Act and Regulations.  

2.2 Perform site specific safety hazardous assessment related to project. 

2.3 Develop written site-specific Health and Safety Plan based on hazard assessment prior 

to commencing any site Work and continue to implement, maintain, and enforce plan until 

final demobilization from site. 

2.4 The Contractor shall file a New Operations & High Hazard Work notice for the Works with 

the Workers’ Safety and Compensation Commission (WSCC) prior to commencement of 

Work. Submit relevant documents to City Representative, providing indication that notice 

has been submitted. The Contractor will not be allowed to commence construction 

activities until notice has been filed and acknowledged by WSCC. Failure to submit a 

notice and provide record of such communication to the City Representative prior to the 

start of Works will not be considered sufficient reason for an extension of Contract Time 

and no claim for extension by reason of such default will be allowed. The New Operations 

& High Hazard Work notice must be posted at the construction site as per requirements 

of the Safety Act. 

2.5 Meet or exceed the latest revision of all Local, Federal, Territorial laws, regulations, 

standards, and industry best practices relating to health and safety. 

2.6 Be solely responsible for safety of the Work under this Contract and for complying with 

and ensuring that every person on the Site complies with the requirements contained 

within the Contract Documents and regulatory requirements.  

2.7 Perform the Work, or ensure that it is performed, in a manner to avoid risk of injury, 

security or damage to persons or property, adjacent property, or environment. 

2.8 Provide safe access, egress, and equipment in accordance with Occupational Health and 

Safety Regulations for entry into all areas by the employees, subcontractors, City, and 

Consultant. Where hazardous areas or confined space entry exists, implement 

procedures defined by the latest revision of the applicable Occupational Health and 

Safety Regulations or the Electrical Code. 
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2.9 Prior to the commencement of the Work, review and become fully familiarized with all 

Local, Territorial, and Federal regulatory requirements and the following documentation: 

i. Nunavut’s Safety Act and applicable regulations. 

ii. Nunavut’s Workers’ Compensation Act and applicable regulations. 

iii. Nunavut’s Environmental Protection Act and application regulations. 

iv. Canadian Electrical Code. 

v. Contract Documents. 

2.10 The Contractor shall be solely responsible for construction safety for this Contract and for 

complying with and ensuring that every person on the Site complies with the measures 

and requirements contained in: 

i. Nunavut’s Safety Act and applicable regulations. 

ii. Nunavut’s Workers’ Compensation Act and applicable regulations. 

iii. Nunavut’s Environmental Protection Act and application regulations. 

iv. Canadian Electrical Code. 

v. Contract Documents. 

2.11 In event of a conflict between any provisions of the above authorities, the most stringent 

provision shall govern. 

2.12 Provide and maintain first aid, hygiene, washrooms, potable water, and fire protection 

equipment at the Site in accordance with the applicable regulatory requirements. The 

Contractor shall designate trained employees to be in charge of first aid on the Site. 

2.13 Establish, maintain, and mark clear routes, paths and points for routine and emergency 

exit to, from and within the Site for personnel and vehicles. 

2.14 The Contractor shall erect signs relating to safety on the Site, and signs or notices 

required by the applicable territorial and local regulations or by the Contract Documents. 

2.15 Erect signage acceptable to the City at all entry points to the Site to advise personnel 

entering the Site of the requirements respecting the use and wearing of personal 

protective equipment. And the Contractor shall ensure compliance with these 

requirements. 

2.16 Erect signage acceptable to the City at all entry points to the Site to advise the 

employees, Subcontractors and other individuals entering the Site that: 

i. All personnel and employees on the Site are required to comply with safety 

policies, procedures and instructions of the Contractor. 
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ii. That any personnel failing to adhere to the safety policies, procedures and 

instructions of the Contractor may be removed from the Site and denied further 

access. 

2.17 The Contractor shall post warning signs at hazardous areas or where hazardous 

materials are stored and install protective barriers. The Contractor shall instruct 

personnel of proper safety procedures. 

2.18 The Contractor shall identify all areas which are considered to be hazardous locations 

and comply withal requirements of the Government of Nunavut Labour Standards Office. 

2.19 Smoking is not permitted in hazardous areas or other areas as designated by the City. 

The Contractor shall post “No Smoking” signs as required. 

2.20 The Contractor shall inspect the physical condition of the workplace at least weekly, or as 

often as required by territorial health and safety regulatory requirements, in order to 

ensure that the Work is performed safely and that the Site is maintained in accordance 

with the territorial regulatory requirements and the Contract Documents. The Contractor 

shall prepare and maintain a documented record of each inspection describing the scope 

of inspection and findings. Copies of all safety inspections shall be kept on Site and 

available for review by the City Representative. 

2.21 Safety equipment such as gas detection equipment for explosive or toxic gases or 

oxygen deficiency, fall protection devises, etc., shall be made available by the Contractor 

to the City Representative for the access to the site when required. The Contractor shall 

be responsible for the coordination of the multiple-party access to the hazardous and 

confined space on the Site. 

2.22 Ensure adequate coordination and communication between all parties on site in regard to 

safety. 

2.23 In addition to Occupation Health and Safety Act and applicable Regulations reporting 

requirements, report all incidents, near misses, spills, environmental damage, and 

property damage to the City Representative immediately within four (4) hours of the 

event. An incident investigation must be conducted, and a copy of the complete report 

provided to the City Representative within 24 hours.  

2.24 Ensure that all employees and subcontractors are competent, as prescribed by the 

applicable legislation, in performing the Work and have been trained on the Contractor’s 

Site-Specific Health and Safety Plan and COVID-19 Mitigation Plan prior to starting Work 

on the Contract. The Contractor shall make available all training records for the City 

Representative’s review. 

2.25 The Contractor shall ensure all workers that perform work be certified under the Trades 

and Qualifications and Apprenticeship Act for their specific work activity. No worker shall 

perform a type of work unless he/ she is certified to do so. 

2.26 The Contractor shall appoint a competent person, as defined by the Safety Act, as a 

supervisor. 
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2.27 The Contractor shall appoint a Joint Health and Safety Committee or Occupational Health 

and Safety Representative, as defined by the Safety Act, for the project. 

2.28 The supervisor shall supervise the work at all times either personally or by having an 

identified assistant do so personally. The assistant must comply with all the same 

requirements that the supervisor is held to. 

2.29 The supervisor shall inspect the work site and equipment associated with the project at 

least once a week. A copy of the inspection report must be provided to the City 

Representative.  

2.30 The Contractor shall remove waste material and debris from the work site(s) to a disposal 

area at least once a day or more frequently if necessary, to prevent the creation of a 

hazardous condition. 

2.31 The Contractor shall ensure that a First Aid kit is provided and maintained on site at all 

times, in accordance with relevant health and safety regulations.  

2.32 The Contractor shall ensure that fire-extinguishing equipment is provided and maintained 

on site at all times, in accordance with relevant health and safety regulations.  

2.33 The Contractor shall ensure that all vehicles, machinery, tools and equipment used on 

the work site are operated and maintained in accordance with relevant health and safety 

regulations. 

2.34 The Contractor will be required to conduct weekly safety audits, in order to ensure 

compliance to the Site-Specific Health and Safety Plan. Safety Audit reports are to be 

submitted to the City Representative on a weekly basis. 

2.35 City Representative may respond in writing, where deficiencies or concerns are noted 

and may request re-submission with correction of deficiencies or concerns. 

2.36 Ensure applicable items, articles, notices and orders are posted in conspicuous location 

on site in accordance with Acts and Regulations of Territory having jurisdiction, and in 

consultation with City Representative. 

3. SUBMITTALS 

 3.1 Make submittals in accordance with Section J – Submittal Procedures. 

3.2 The Contractor shall submit a Site-Specific Health and Safety Plan within seven (7) 

business days after the Award of the Contract, to address the requirements of the above 

referenced regulations and contract documents. 

3.3 A Site-Specific Health and Safety Plan must be in place prior to the start of construction 

activities. If a Site-Specific Health and Safety Plan has not been submitted prior to the 

start of the Works, the City Representative may issue a stop work order, until one is 

presented which meets the requirements of the regulations and contract documents. 

Failure to submit a Site-Specific Health and Safety Plan within the required timelines, 

which meets the requirements of the contract, will not be sufficient reason for an 
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extension of Contract Time or additional compensation, and no claim for extension or 

additional costs by reason of such default will be allowed.  

3.4 The Contractor shall provide a health and safety plan which as a minimum will include: 

 .1 A Site-Specific Health and Safety Management Plan, includes: 

  .i Introduction, roles and responsibilities for: 

   .a Site Supervisor 

.b Project Manager 

.c Site Safety Coordinator  

   .d Site Workers 

.e Occupational Health and Safety Representative 

   .f Joint Health and Safety Committee 

  .ii Contractor Project/ Contract Organizational Chart 

.iii Training and certification of workers. 

.iv Orientation for new works or visitors to site. 

  .v Project hazard assessment and safety procedures. 

  .vi Safety meetings format and schedule. 

  .vii Site safety audits, inspections, and incident reporting. 

  .viii Workplace hazardous materials information. 

  .ix Tagging and lock out procedures. 

  .x Confined space entry procedure. 

  .xi Work on or near live apparatus. 

  .xii Hot works procedures. 

  .xiii Posting of information. 

  .xiv Housekeeping. 

.2 A Hazardous Identification Plan, includes primary environmental hazards, 

personal conduct and hygiene, potential hazards which include: 

  .i Survey work in traffic. 
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  .ii Physical. 

  .iii Working at heights. 

  .iv Fire and explosion. 

  .v Confined space entry. 

  .vi Cranes, hoists, and rigging. 

  .vii Crane suspended personnel platforms. 

  .viii Biological. 

  .ix Stress and fatigue. 

  .x Noise. 

  .xi Cold Weather. 

  .xi Wildlife 

.xii Personal security. 

  .xiii Adverse weather conditions. 

  .xiv Other site activities. 

 .3 A Personal Protective Equipment Inventory, which includes: 

  .i Requirements for all site personnel. 

  .ii Selection, maintenance and continual assessment. 

 .4 An Emergency Preparedness and Response Plan, which addresses: 

  .i First aid. 

  .ii Fire protection. 

  .iii Critical injury. 

  .iv Accident or incident. 

 .5 A COVID-19 Mitigation Plan, which addresses: 

  .i Isolation and quarantine. 

  .ii Social distancing. 

  .iii Hand washing and hygiene. 
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  .iv Masks. 

.6 The plan shall be reviewed by all works prior to the start of work. The Contractor 

must obtain sign-off from all workers providing acknowledgement that the plan 

has been reviewed.  

.7 The plan shall be posted in a visible location on the work site prior to the 

commencement of any work. 

4. CHEMICALS 

4.1 The Contractor must provide a list of all chemicals to be used on site and a copy of the 

Material Safety Data Sheet (MSDS) for each chemical to the City Representative prior to 

being brought onto the job site. 

4.2 The Contractor must ensure each chemical container brought on site is clearly labelled 

with the identity of the chemical, information for the safe handling of the chemical and the 

location of the MSDS. 

4.3 The Contractor must ensure adequate measures are taken to control the distribution, 

within the application area or throughout the building, of fumes/ vapours before applying 

flammable, noxious or volatile materials. 

4.4 The Contractor may be required to schedule the application of hazardous materials which 

might affect the well-being of any workers or disrupt work of other contractors and cannot  

be adequately controlled to prevent such occurrences to evening or weekend periods. 

4.5 The Contractor must ensure workers wear the required personal protective equipment 

(respiratory protection, protective clothing, hand protection, eye/face protection, etc.) 

when working with chemicals. 

4.6 The Contractor must ensure the safe use and disposal of all chemicals that they are 

using. No chemicals and/or chemical waste product shall be disposed of on site without 

prior approval of City Representative. 

4.7 The Contractor may not store chemicals and compressed gas cylinders on site without 

approval of the City Representative.  If approved, the contractor must ensure 

incompatible chemicals are stored separately. 

5. DESIGNATED SUBSTANCES / HAZARDOUS WASTE 

5.1 The Contractor shall provide a work plan for the removal of designated substances, in 

accordance with all applicable legislation, for review and approval to the City 

Representative. 

5.2 The Contractor shall provide evidence of competency with regards to the Environmental 

Protection Act and its regulations, a copy of safe handling work plan prior to commencing 

with work in the area. 
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5.3 The Contractor shall register the project as a waste generator site, if not already 

registered, for the waste that will be generated as a result of the work activities related to 

the project. 

5.4 The Contractor shall ensure and provide evidence that all hazardous wastes removed 

from the sites sent to a licensed waste disposal site by a licensed carrier and advise the 

responsible individual when necessary testing is to be carried out. 

5.5 The Contractor shall retain copies of all hazardous waste manifests on file. 

5.6 The Contractor shall inspect the project daily to monitor compliance with designated 

substances and hazardous waste regulations. 

5.7 The Contractor shall provide access to the responsible individual for review of all  

inspection reports. 

6. FALL PROTECTION 

6.1 The Contractor shall comply with the requirements of Sections 57 to 59 of R.R.N.W.T. 

1990, c.S-1. 

6.2 The Contractor shall provide, upon request, proof of worker training in the use of their fall 

protection systems. 

6.3 The Contractor shall be responsible for supplying and maintaining all equipment needed 

to perform this role. 

7. CONFINED SPACE ENTRY 

7.1 The Contractor shall comply with the requirements of Section 36 to 37 of R.R.N.W.T. 

1990, c.S-1. 

8. LADDERS 

8.1 The Contractor shall comply with the requirements of Sections 246 to 259 of R.R.N.W.T. 

1990, c.S-1. 

8.2 The Contractor shall be responsible for supplying and maintaining all equipment needed 

to perform this role. 

9. WELDING/ CUTTING 

9.1 The Contractor shall comply with the requirements of Sections 154 to 167 of R.R.N.W.T. 

1990, c.S-1. 

9.2 The Contractor shall be responsible for supplying and maintaining all equipment needed 

to perform this role. 

10. SCAFFOLDING 
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10.1 The Contractor shall comply with the requirements of Sections 260 to 327 of R.R.N.W.T. 

1990, c.S-1. 

10.2 The Contractor shall design, erect, inspect, maintain and use scaffolding equipment 

materials, and components in accordance with CAN/CSA-S269.2-M87 (Access 

Scaffolding for Construction Purposes). 

10.3 The Contractor shall be responsible for supply and maintaining all equipment needed to 

perform this role. 

11. MOBILE EQUIPMENT 

11.1 The Contractor shall comply with the requirements of Sections 200 to 242 of R.R.N.W.T. 

1990, c.S-1. 

11.2 The Contractor shall be responsible for supplying and maintaining all equipment needed 

to perform this role. 

12. CONSTRUCTION TOWERS AND HOISTS 

12.1 The Contractor shall comply with the requirements of Sections 433 to 464 of R.R.N.W.T. 

1990, c.S-1. 

12.2 The Contractor shall provide, upon request, proof of worker training in the safe operation 

of the crane or similar hoisting device. 

12.3 The Contractor shall make available all logbooks, inspection records and tests for cranes 

of similar hoisting devices, upon request. 

12.4 The Contractor shall be responsible for supplying and maintaining all equipment needed 

to perform this role. 

13. EXCAVATING AND TRENCHING 

13.1 The Contractor shall ensure no person enters and excavation unless another worker is 

working above ground close to the excavation of to the means of access to it. 

13.2 The Contractor shall arrange the locating of buried services prior to commencing an 

excavation. 

13.3 The Contractor shall comply with the requirements of Sections 396 to 432 of R.R.N.W.T. 

1990, c.S-1. 

14. UNFORESEEN HAZARDS 

14.1 Should any unforeseen or peculiar safety-related factor, hazard, or condition become 

evident during performance of Work, and follow procedures in place for Employee’s Right 

to Refuse Work in accordance with Acts and Regulations of Territory having jurisdiction. 

Advise City Representative verbally and in writing. 

15. CORRECTION OF NON-COMPLIANCE 
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15.1 Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by City Representative. 

15.2 Provide City Representative with written report of action taken to correct non-compliance 

of health and safety issues identified. 

15.3 City Representative may stop Work if non-compliance of health and safety regulations is 

not corrected. Delays due to a stop work caused by non-compliance of health and safety  

regulations will not be considered sufficient reason for an extension of Contract Time 

and/or Price, and no claim for extension by reason of such default will be allowed. 

END OF SECTION 
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L. QUALITY CONTROL 

1. CONTRACTOR’S RESPONSIBILITY 

1.1 The Contractor is to implement their own field quality control system that will include, but 

is not limited to, the following activities: 

.1 Shop drawings, technical submittals, product data and sample reviews. 

.2 Compaction of backfill and granular base courses. 

.3 Concrete testing, aggregate testing and cement testing for both cast-in-place 

concrete, and precast concrete items. 

.4 Concrete mix design. 

.5 Welding of structural steel and pipe joints. 

.6 Pressure testing of pipes. 

.7 Torque of high-strength bolts. 

.8 Load tests of structural items. 

.9 Subgrade examination for load bearing capability if required. 

.10 Instrumentation calibration and testing. 

.11 Performance testing of equipment. 

1.2 The Contractor is responsible to coordinate and execute the necessary quality control 

systems, as per the instructions stipulated in the contract documents, in order to validate 

that the work meets the requirements of the contract documents. 

1.3 The Contractor is responsible for providing results obtains from the inspection of testing 

of works as per the relevant field quality control systems, in order to validate compliance 

with the instructions provide in the contract documents. 

1.4 Failure to submit relevant inspection and testing results to validate work conformance to 

the contract documents may render the work non-conforming and may require the 

Contractor to reperform the work. Delays and additional costs due to rework and re-

performance of tests will not be considered sufficient reason for an extension of Contract 

Time and/or Price, and no claim for extension by reason of such default will be allowed. 

 
2. SUBMITTALS 

2.1 Make submittals in accordance with Section J – Submittal Procedures. 

2.2 The Contractor shall submit a Quality Assurance & Quality Control Plan within ten (10) 

business days after the Award of the Contract. 
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2.3 A Quality Assurance & Quality Control Plan must be in place prior to the start of 

construction activities in order to ensure that necessary quality control systems are in 

place for the works. The Quality Assurance & Quality Control Plan must be reviewed by 

all Contractor workers in the field. 

2.4 The Quality Assurance & Quality Control Plan Inspection must include the following 

sections at a minimum: 

 .1 Introduction and project description. 

 .2 Contractor key personnel 

.3 Roles and responsibilities of Contractor, City Representative, and Owner.  

 .4 Submittals (shop drawings, technical submittals, product data, etc.). 

  .i Submittal schedule. 

  .ii Process, review and acceptance. 

 .5 Quality control systems. 

.6 Inspection and verification requirements. 

 .7 Acceptance criteria. 

 .8 Sample inspection and test forms. 

.9 Construction deficiencies. 

 .10 Documentation process. 

2.5 The Contractor shall include relevant inspection and testing milestones within the 

Construction Progress Schedule. Relevant milestones must also be captured in the 

Contractor’s Three-Week Look-Ahead Schedule. 

 
3. INSPECTION 

3.1 Allow City Representative access to Work. If part of Work is in preparation at locations 

other than Place of Work, allow access to such Work whenever it is in progress. 

3.2. Give timely notice requesting inspection if Work is designated for special test, inspections 

or approvals by City Representative instructions, or law of Place of Work. 

3.3 If Contractor covers or permits to be covered Work that has been designated for special 

tests, inspections or approvals before such is made, uncover such Work, have 

inspections or tests satisfactorily completed and make good such Work.  

3.4 City Representative may order any part of Work to be examined if Work is suspected to 

be not in accordance with Contract Documents. If, upon examination such work is found 

not in accordance with Contract Documents, correct such Work and pay cost of 
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examination and Documents, correct such Work and pay cost of examination and 

correction. If such Work is found in accordance with Contract Documents, Owner shall 

pay cost of examination and replacement. 

 
4. INDEPENDENT INSPECTION AGENCIES 

4.1 Unless indicated otherwise, independent Inspection/ Testing Agencies may be engaged 

by City Representative for purpose of inspecting and/or testing portions of Work. Cost of 

such services will be borne by Owner. 

4.2 Employment of inspection/ testing agencies does not relax responsibility to perform Work 

in accordance with Contract Documents. 

4.3 If defects are revealed during inspection and/or testing, appointed agency will request 

additional inspection and/or testing to ascertain full degree of defect. Correct defect and 

irregularities as advised by City Representative at no cost to Owner. Pay costs for 

retesting and reinspection. 

 
5. ACCESS TO WORK 

5.1 Allow inspection/ testing agencies access to Work, off site manufacturing and fabrication 

plants. 

 5.2 Cooperate to provide reasonable facilities for such access. 

 
6. PROCEDURES 

6.1 Notify appropriate agency and City Representative in advance of requirement for tests, in 

order that attendance arrangements can be made. 

6.2 Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in an orderly sequence so as not 

to cause delay in Work. 

6.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 

sufficient space to store and cure test samples. 

 
7. REJECTED WORK 

7.1 Remove defective Work, whether result of poor workmanship, use of defective products 

or damage and whether incorporated in Work or not, which has been rejected by City 

Representative as failing to conform to Contract Documents. Replace or re-execute in 

accordance with Contract Documents. 

7.2 Make good other Contractor’s work damaged by such removals or replacements 

promptly. 

7.3 If in opinion of City Representative it is not expedient to correct defective Work or Work 

not performed in accordance with Contract Documents, Owner may deduct from Contract 

Price difference in value between Work performed and that called for by Contract 

Documents, amount of which shall be determined by City Representative. 
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8. REPORTS 

 8.1 Submit of inspection and test reports to City Representative. 

 8.2 Provide copies to Subcontractor of work being inspected or tested. 

 
9. SPECIAL INSTRUCTIONS 

 9.1 Compaction Testing: 

.1 Complete compaction tests as per the requirement of the Contract Documents, 

when performing trenching, bedding and backfilling work. 

.2 All material testing (backfill densities and concrete testing) shall be performed by 

an accredited agency and certified by a Professional Engineer. All test results 

shall be submitted to the City Representative with a report indicating any 

deficiencies and remediation. 

9.2 Pressure Tests: 

.1 Complete pressure tests for new pipeline installations to verify installation meets 

required design and operating scenarios. 

.2 Visual inspections of all lines are required prior to Substantial Certificate of 

Completion. Any deflections, sags obstructions and other defects affecting the 

performance of the line shall be corrected and the line re-inspected prior to 

Substantial Certificate of Completion.  

END OF SECTION 
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M. TEMPORARY UTILITIES 

1. INSTALLATION AND REMOVAL  

1.1 Provide temporary utilities controls in order to execute work expeditiously. 

1.2 Remove from site all such work after use. 

 
2. DEWATERING 

2.1 Provide temporary drainage and pumping facilities to keep excavations and site free from 

standing water. 

 
3. WATER SUPPLY 

 3.1 Provide continuous supply of potable water for construction use. 

3.2 Arrange for supply and appropriate utility company and pay all costs for installation, 

maintenance and removal. 

 3.3 Pay for utility charges at prevailing rates. 

 
4. TEMPORARY HEATING AND VENTILATION 

4.1 Provide temporary heating required during construction period, including attendance, 

maintenance and fuel. 

4.2 Construction heaters used inside building must be vented to outside or be non-flameless 

type. Solid fuel salamanders are not permitted. 

4.3 Provide temporary heat and ventilation in enclosed areas as required to: 

 .1 Facilitate progress of Work. 

 .2 Protect Work and products against dampness and cold. 

 .3 Prevent moisture condensation on surfaces. 

.4 Provide ambient temperatures and humidity levels for storage, installation and 

curing of materials. 

4.4 Provide adequate ventilation to meet health regulations for safe working environment. 

4.5 Ventilating: 

.1 Provide local exhaust ventilation to prevent harmful accumulation of hazardous 

substances into atmosphere of occupied areas. 

.2 Dispose of exhaust materials in manner that will not result in harmful exposure to 

persons. 



 

CONSTRUCTION SERVICES 

PART VI – GENERAL REQUIREMENTS 

 
 

Template Version V.1 – Updated March 8, 2021 Page 65 of 82 
 

 

 

.3 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied 

during construction. 

.4 Ventilate storage spaces containing hazardous or volatile materials. 

 .5 Ventilate temporary sanitary facilities. 

.6 Continue operation of ventilation and exhaust system for time after cessation of 

work process to assure removal of harmful contaminants. 

4.7 Permanent heating system of building, may be used when available. Be responsible for 

damage to heating system if use is permitted. 

4.8 On completion of Work for which permanent heating system is used, replace filters, 

seals, etc. to ensure system is ‘like-new’ at substantial completion. 

4.9 Pay costs for maintaining temporary heat, when using permanent heating system. 

4.10 Maintain strict supervision of operation of temporary heating and ventilating equipment 

and be responsible for damage to Work due to failure in providing adequate heat and 

protection during construction. 

 
5. TEMPORARY POWER AND LIGHT 

5.1 Pay for temporary power during construction for temporary lighting and operating of 

power tools. 

5.2 Arrange for connection with appropriate utility company. Pay all costs for installation, 

maintenance and removal. 

5.3 Temporary power for electric cranes and other equipment requiring in excess of above is 

responsibility of Contractor. 

5.4 Provide and maintain temporary lighting throughout project. Ensure level of illumination 

on all floors and stairs is not less than 162 lx. 

5.5 Connect to power supply in accordance with Canadian Electrical Code and provide 

meters and switching. 

5.6 Electrical power and lighting systems installed under this Contract may be used for 

construction requirements only with prior approval of City Representative provided that 

guarantees are not affected. Make good damage to electrical system caused by use 

under this Contract. Replace lamps which have been used for more than 3 months. 

 
6. TEMPORARY COMMUNCATION FACILITIES 

6.1 Provide and pay for cell phone usage for own use. Provide and pay for connection to 

Internet for own use. 

 
7. FIRE PROTECTION 
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7.1 Provide and maintain temporary fire protection equipment during performance of Work 

required by governing codes, regulations and bylaws. 

7.2 Burning rubbish and construction waste materials is not permitted on site. 

END OF SECTION 
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N. PRESERVATION AND PROTECTION 

1. DESCRIPTION 

1.1 This Section specifies requirements for preservation and protection of existing and new 

utilities, services, buildings and structures. 

 
2. GENERAL 

2.1 Comply with all requirements and regulations of the City of Iqaluit and Utility Companies, 

especially those pertaining to protective work, inspection and safety. 

 
3. MAINTENANCE AND PROTECTION OF EXISTING UTILITIES, SERVICE, STRUCTURES AND 

PROPERTIES 

3.1 The Contractor will be held fully responsible by the Owner for any damage to utilities, 

services, properties, buildings, or structures adjacent to or in the general area of the 

work, through settlement of ground, vibration or shock resulting from any cause relating 

to the work carried out under this Contract. Make good and repair all such damage at 

own expense. 

3.2 The Contractor shall supply and install the shoring, bracing and support system at his 

own judgment and at his own cost to protect the existing utilities, services, buildings and 

structures from damage for the duration of the construction. The cost for this item shall be 

included in the tender price and the contractor shall not make any claim against the 

Owner for extra work on this item. 

3.3 Confirm all underground services to locate, stake and clearly mark in the field all services 

which are located on or near the line of the proposed work. 

3.4 Sustain in their places and protect from direct or indirect injury, all water and gas mains, 

sewers and drains, conduits, cables, service pipes, poles, sidewalks, curbs, 

embankments, structures, equipment and other property in the vicinity of the work. 

3.5 Sustain and support structures that are uncovered, weakened, endangered or 

threatened. 

3.6 Notify the City Representative immediately (and follow up in writing) if and when any 

damage to such facilities occur during the planned execution of work. Provide all 

necessary written documentation such as incident reports, accident reports, investigative 

reports and preventative measures to be implemented within 48 hours of any incident 

taking place, in a format that clearly identifies details such as the report author, his/her 

role in the project, the company the author represents, date, signature, etc., all on 

Company letterhead. 

3.7 Repair immediately all items that are damaged during construction, at no cost to the 

Owner. 

3.8 Immediately report all damages occurred on the plant's property, existing services and 

structure during construction to the City Representative. 
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3.9 Prevent dust and dirt from entering existing buildings or areas where equipment is stored 

or is operating. 

3.10 Prevent dust, water or other deleterious substances from entering areas with existing 

electrical, heating, ventilating, pumping and other equipment. The Contractor will be held 

responsible for any damage caused by work carried out under this Contract. 

3.11 Where existing wall sections are removed or where pipes are installed through existing 

walls or where any dust-generating operation is necessary, provide a suitable temporary 

wall or enclosure suitably reinforced and sealed to prevent dust or water entering the 

area. When work is completed, remove temporary dust control device and thoroughly 

clean all areas affected by the work. 

3.12 Control groundwater level to prevent damage to any pipe or structure due to water 

pressure during and after construction and until the completed works are accepted. 

3.13 Control vibration levels to prevent damage to concrete work during construction, existing 

structures, equipment, and utilities. Control use of vibration producing construction 

techniques or equipment.  

 
4. PROTECTION, SOUNDNESS AND REPAIR OF NEW CONSTRUCTION 

4.1 Protect all newly constructed work from damage. Prevent heavy loading of newly 

constructed work and repair all damage. Construct all works watertight and correct all 

imperfect work. 

4.2 If, in the final inspection, any deficiencies are found, repair or replace the defective work. 

Be responsible for satisfactory maintenance and repair of all work undertaken for the 

specified guaranteed maintenance period. Protect and store all equipment supplied under 

this Contract. 

 
5. PROTECTION AGAINST FREEZING 

5.1 Furnish all necessary temporary hoarding, heating equipment and fuel for heated 

workspaces where required, in order to ensure installation of equipment and materials 

are performed per the specifications and guidelines of manufacturer.  

 
6. SURVEY MONUMENTS 

6.1 Maintain survey monuments, iron bars, round iron pipes and stakes for marking property 

boundaries and locations. 

6.2 Where monuments, pipes or stakes are located on the line of the trench or within the 

limits of the work, the Contractor shall report to the City Representative. 

6.3 Do not remove survey monuments without receiving prior approval. Pay for or replace 

monuments which were removed without approval. 

END OF SECTION 
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O. MATERIALS AND EQUIPMENT 

1. GENERAL 

1.1 Provide all materials and equipment new. Reconditioned equipment is not acceptable.  

1.2 Co-operate with other trades prior to installation of work under the contract. Should the 

Contractor fail to do so, such works, if required, shall be removed, relocated and/or 

modified as directed by the City Representative, without additional cost to the Owner. 

1.3 Should the Contractor fail to correspond with requests, or should they misdirect other 

trades, such corrections and/or additional work, as directed by the City Representative 

shall be at the Contractor's expense. 

1.4 Work shall be performed in accordance with the Safety Act and Regulations.  

 
2. SUBMITTALS 

2.1 Make submittals in accordance with Section J – Submittal Procedures. 

2.2 Submit shop drawings and product data sheets, as described in the Contract Documents, 

for all civil, structural, architectural, building mechanical, process mechanical, electrical, 

instrumentation and communication installations. 

 
3. EQUIPMENT DELIVERY AND INSPECTION 

3.1 Deliver products in accordance with accepted current progress schedule and coordinate 

to avoid conflict with the Work and conditions at site. Coordinate the delivery of materials 

and equipment in advance of the work in order to ensure there are no impacts to 

downstream installation activities. 

3.2 Deliver products in undamaged condition, in manufacturer’s original container or 

packaging, with identifying labels intact and legible. Include on label, date of manufacture 

and shelf life, where applicable.  

3.3 Unload products in accordance with manufacturer’s instructions for unloading or as 

specified. Record receipt of products delivered to the site. Inspect for completeness and 

evidence of damage during shipment. 

3.4 Remove damaged products from site and expedite delivery of identical new undamaged 

products, and remedy incomplete or lost products to provide that specified, so as not to 

delay progress of the Work. 

 
4. HANDLING, STORAGE, AND PROTECTION 

4.1 Handle and store products in accordance with manufacturer’s written instructions and in a 

manner to prevent damage. Provide manufacturer’s recommended maintenance during 

storage, installation, and until products are accepted for use by Owner. 

4.2 Arrange storage in a manner to provide easy access for inspection. Make periodic 

inspections of stored products to assure that products are maintained under specified 
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conditions, and free from damage or deterioration. Keep running account of products in 

storage to facilitate inspection and to estimate progress payments for products delivered, 

but not installed in the Work. 

4.3 Store electrical, instrumentation, and control products, and equipment with bearings in 

weather-tight structures as per manufacturer’s instructions. Protect electrical, 

instrumentation, and control products, and insulation against moisture, water, and dust 

damage. Connect and operate continuously all space heaters furnished in electrical 

equipment. 

4.4 Store fabricated products above ground on blocking or skids and prevent soiling or 

staining. Store loose granular materials in well-drained area on solid surface to prevent 

mixing with foreign matter. Cover products that are subject to deterioration with 

impervious sheet coverings; provide adequate ventilation to avoid condensation. 

4.5 Store finished products that are ready for installation in dry and well-ventilated areas. Do 

not subject to extreme changes in temperature or humidity. 

4.6 Hazardous Materials: Prevent contamination of personnel, storage building, and site. 

Meet requirements of product specification, codes, and manufacturer’s instructions. 

END OF SECTION 
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P. CONSTRUCTION FACILITIES 

1. MOBILIZATION 

1.1 Mobilization shall include, but not be limited to, the following items: 

  .1 Obtaining required permits. 

  .2 Filing necessary notices with WSCC. 

.3 Moving in the Contractor’s field offices and equipment required within the first 

month after issuance of the Commence Work Order. 

.4 Providing temporary construction fencing to prevent unauthorized access to the 

work area before starting construction on site. 

.5 Providing temporary construction roads and signage if required. 

.6 Providing temporary construction power, wiring, and lighting facilities. 

.7 Providing onsite communication facilities, including telephones and internet 

services. 

.8 Providing onsite sanitary facilities and potable water facilities as specified and as 

required by Laws and Regulations, and governing agencies. 

.9 Arranging for and erection of Contractor’s work and storage yard including 

temporary fencing. 

.10 Posting required notices and establishing safety programs and procedures. 

.11 Coordinate safety programs and procedures with the Owner. 

.12 Having Contractor’s superintendent at site full time. 

.13 Removing debris and trash, etc. as needed for Contractor to gain access to do 

his Work. 

1.2 Use area designated for Contractor’s temporary facilities as shown in the Contract 

Documents. 

 
2. INSTALLATION AND REMOVAL 

 2.1 Provide construction facilities in order to execute work expeditiously. 

 2.2 Remove from site all such work after use. 

 
3. SCAFFOLDING 

3.1 Provide and maintain scaffolding, ramps, ladders, platforms and temporary stairs. 
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4. HOISTING 

4.1 Provide, operate and maintain hoists cranes required for moving of materials and 

equipment. Make financial arrangements with Subcontractors for use thereof. 

 4.2 Hoists cranes shall be operated by qualified operator. 

 
5. STAGING AREA 

5.1 The staging area (the Contractor’s laydown area) as shown within the contractor 

documents. 

 
6. SITE STORAGE/ LOADING 

6.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 

encumber premises with products. 

6.2 Do not load or permit to load any part of Work with a weight or force that will endanger 

the Work. 

6.3 Ensure that any aerosol or gas products are stored according to manufacturer’s written 

instructions in a securely locked facility. 

 
7. CONSTRUCTION PARKING 

7.1 Parking will be permitted on site provided it does not disrupt performance of Work or 

interfere with access, egress and parking for neighboring sites, or local traffic. 

7.2 Provide and maintain adequate access to project site. 

7.3 Build and maintain temporary roads where indicated or required and provide snow 

removal during period of Work. 

 
8. SECURITY 

8.1 Provide and pay for responsible security personnel to guard site and contents of site after 

working hours and during holidays. 

 
9. OFFICES 

9.1 Provide office heated to 22°C, lighted 750 lx and ventilated, of sufficient size to 

accommodate site office, eating area for workers, and furnished with drawings laydown 

table. Furnish site trailer as required. 

9.2 Provide a clearly marked and fully stocked first-aid case in a readily available location. 

9.3 Subcontractors may provide their own offices as necessary. Direct location of these 

offices to be approved by the City Representative. 

 
10. EQUIPMENT, TOOL AND MATERIALS STORAGE 
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10.1 Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds for 

storage of tools, equipment and materials. 

10.2 Locate materials not required to be stored in weatherproof sheds on site in a manner to 

cause least interference with work activities. 

10.3 Stored materials and debris on site must be secured and contained within the 

construction site, so not to disturb the general public. 

 
11. SANITARY FACILITIES 

11.1 Provide lockable sanitary facilities for work force in accordance with governing 

regulations and ordinances.  

11.2 Post notices and take such precautions as required by local health authorities. Keep area 

and premises in sanitary condition. 

 
12. CONSTRUCTION SIGNAGE  

12.1 Provide and erect, within 5 working days prior to construction mobilization, a project sign 

in a location designated by the City Representative. 

12.2 Provide a construction sign 1220 x 2440mm, of plywood construction painted with exhibit 

lettering produced by a professional sign painter. Details of sign message to be provided 

to City Representative for review/ approval prior to fabrication. Wording shall in in 

Inuktitut, English and French official languages. 

12.3 Provide site sign temporary mounting comprising foundation, framing, and supports. 

12.4 Direct requests for approval to erect a Contractor signboard to City Representative. For 

consideration general appearance of Contractor signboard must conform to project 

identification site sign. Wording shall in in Inuktitut, English and French official languages.  

12.5 Signs and notices for safety and instruction shall be in all Nunavut official languages 

graphic symbols. 

12.6 Maintain approved signs and notices in good condition for duration of project, and 

dispose of off-site on completion of project, or earlier if directed by City Representative. 

 
13. CLEAN-UP 

13.1 Remove construction debris, waste materials, packaging material from work site daily. 

13.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

13.3 Store materials resulting from demolition activities that are salvageable. 

13.4 Stack stored new or salvaged material not in construction facilities. 

END OF SECTION 
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Q. TEMPORARY BARRIERS AND ENCLOSURES 

1. INSTALLATION AND REMOVAL 

1.1 Provide temporary controls in order to execute Work expeditiously. 

1.2 Remove from site all such work after use. 

 
2. GUARD RAILS AND BARRICADES 

2.1 Provide secure, rigid guard rails and barricades around deep excavations, open shafts, 

open stair wells, open edges of floors and roofs. 

2.2 Provide concrete jersey barriers for use as barricades around deep excavation sites, and 

as a means to separate vehicular traffic. 

2.2 Provide as required by governing authorities. 

 
3. WEATHER ENCLOSURES 

3.1 Provide weather tight enclosures to unfinished door and window openings, tops of shafts 

and other openings in floors, walls, and roofs. 

3.2 Close off floor areas where walls are not finished; seal off other openings; enclose 

building interior work for temporary heat. 

3.3 Design enclosures to withstand wind pressure and snow loading. 

 
4. DUST TIGHT SCREENS 

4.1 Provide dust tight screens or insulated partitions to localize dust generating activities, and 

for protection of workers, finished areas of Work and public. 

4.2 Maintain and relocate protection until such work is complete. 

 
5. ACCESS TO SITE 

5.1 Provide and maintain access roads, crossings, ramps and construction access routes as 

may be required for access to Work. 

5.2 Provide temporary fencing around perimeter of Work site, in order to delineate 

construction site from the public. 

 
6. PUBLIC TRAFFIC FLOW 

6.1 Provide and maintain competent signal flag operators, barricades and lights as required 

to perform Work and protect the public. 

6.2 Refer to Section E – Special Project Procedures (Traffic Control). 

 
7. FIRE ROUTES 
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7.1 Maintain access to property including overhead clearances for use by emergency 

response vehicles. 

 
8. PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

8.1 Protect surrounding private and public property from damage during performance of 

Work. 

8.2 Be responsible for damage incurred. 

 
9. PROTECTION OF BUILDING FINISHES 

9.1 Provide protection for finished and partially finished building finishes and equipment 

during performance of Work. 

9.2 Provide necessary screens, covers, and hoardings. 

9.3 Be responsible for damage incurred due to lack of or improper protection. 

END OF SECTION 
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R. CLOSEOUT PROCEDURES 

1. SECTION INCLUDES 

1.1 Administrative procedures preceding preliminary and final inspections of Work. 

 
2. INSPECTION AND DECLARATION 

2.1 Contractor’s Inspection: Contractor and all Subcontractors shall conduct an inspection of 

Work, identify deficiencies and defects, and repair as required to conform to Contract 

Documents. 

i. Notify City Representative in writing of satisfactory completion of Contractor’s 

Inspection and that corrections have been made. 

 ii. Request City Representative’s Inspection. 

2.2 City Representative’s Inspection: City Representative and Contractor will perform 

inspection of work to identify obvious defects or deficiencies. Contractor shall correct 

Work accordingly. 

2.3 Completion: submit written certificate that following have been performed: 

i. Work has been completed and inspected for compliance with Contract 

Documents. 

ii. Defects have been corrected and deficiencies have been completed. 

iii. Equipment and systems have been tested, adjusted and are fully operational. 

iv. Certificates required by other Regulatory Agencies have been submitted. 

v. Operation of systems have been demonstrated to Owner’s personnel. 

vi. Work is complete and ready for final inspection. 

2.4 Final Inspection: when items noted above are completed, request final inspection of Work 

by Owner, City Representative, and Contractor. If Work is deemed incomplete, complete 

outstanding items and request reinspection. 

2.5 Declaration of Substantial Performance: when Owner and City Representative consider 

deficiencies and defects have been corrected and it appears requirements of Contract 

have been substantially performed, make application for certificate of Substantial 

Performance. No later than 21 calendar days after receipt of application, City 

Representative will review Work to verify validity of application, and no later than 7 

calendar days after completing review, will notify Contractor if Work or designated portion 

of Work is substantially performed. 

2.6 Commencement of Lien and Warranty Periods: date of Owner’s acceptance of submitted 

declaration of Substantial Performance shall be date for commencement for warranty 
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period and commencement of lien period unless required otherwise by lien statute of 

Place of Work. 

2.7 Final Payment: when Owner and City Representative consider final deficiencies and 

defects have been corrected and it appears requirements of Contract have been totally 

performed, make application for final payment. If Work is deemed incomplete by Owner 

and City Representative, complete outstanding items and request reinspection. City 

Representative will, no later than 21 calendar days after receipt of an application for final 

payment, review Work to verify validity of application. City Representative will give 

notification that application is valid or give reasons why it is not valid, no later than 7 

calendar days after reviewing Work 

2.8 Payment of Holdback: after issuance of certificate of Substantial Performance of Work, 

submit an application for payment of holdback amount in accordance with terms of 

payment. 

END OF SECTION 
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S. CLOSEOUT SUBMITTALS 

1. SECTION INCLUDES 

 1.1 As-built, samples, and terms of reference. 

 1.2 Equipment and systems. 

 1.3 Product data, materials and finishes, and related information. 

 1.4 Operations and maintenance data. 

 1.5 Spare parts, special tools and maintenance materials. 

 1.6 Warranties and bonds. 

 1.7 Final site survey. 

 
2. SUBMISSION 

2.1 Make submittals in accordance with Section J – Submittal Procedures. 

2.2 Prepare inspections and data using personnel experience in maintenance and operation 

of described products. 

2.3 Copy will be returned after final inspection, with City Representative’s comments. 

2.4 Revise content of documents as required prior to final submittal. 

2.5 Provide evidence as to type, source and quality of products provided as part of the Work. 

2.6 Defective products will be rejected, regardless of previous inspections. Replace products 

at own expense. 

2.7 Pay costs of transportation. 

 
3. AS-BUILTS AND SAMPLES 

3.1 In addition to requirements in General Conditions, maintain at the site on record copy of: 

 i. Contract Drawings. 

 ii. Terms of Reference. 

 iii. Addenda. 

 iv. Change Orders and other modifications to Contract. 

 v. Reviewed shop drawings, product data, and samples. 

 vi. Field test reports. 
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 vii. Inspection certificates. 

 viii. Manufacturer’s certificates. 

3.2 Store record documents and samples in field office apart from documents used for 

construction. Provide files, racks, and secure storage. 

3.3 Label record documents and file in accordance with Section number listings in List of 

Contents of this Project Manual. 

3.4 Maintain record documents in clean, dry and legible condition. Do not use record 

documents for construction purposes. 

3.5 Keep record documents and samples available for inspection by City Representative. 

 
4. RECORDING ACTUAL SITE CONDITIONS 

 4.1 Record information on set of blue line opaque drawings. 

4.2 Provide felt tip marking pens, maintaining separate colours for each major system, for 

recording information. 

4.3 Record information concurrently with construction progress. Do not conceal Work until 

required information is recorded. 

4.4 Contract Drawings and shop drawings: legibly mark each item to record actual 

construction. 

 
5. EQUIPMENT AND SYSTEMS 

5.1 Each Item of Equipment and Each System: include description of unit or system, and 

component parts. Give function, normal operation characteristics, and limiting conditions. 

Include performance curves, with engineering data and tests, and complete 

nomenclature and commercial number of replaceable parts. 

5.2 Panel board circuit directories: provide electrical service characteristics, controls, and 

communications. 

5.3 Include installed colour coded wiring diagrams. 

5.4 Operating Procedures: include start-up, break-in, and routine normal operating 

instructions and sequences. Include stopping, shut-down, and emergency instructions. 

Include summer, winter, and any special operating instructions. 

5.5 Maintenance Requirements: include routine procedures and guide for troubleshooting; 

disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, 

and checking instructions. 

5.6 Providing servicing and lubrication schedule, and list of lubricants required. 

5.7 Include manufacturer’s printed operation and maintenance instructions. 
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5.8 Include sequence of operation by controls manufacturer. 

5.9 Provide original manufacturer’s parts list, illustrations, assembly drawings, and diagrams 

required for maintenance. 

5.10 Provide installed control diagrams by controls manufacturer. 

5.11 Provide Contractor’s coordination drawings, with installed colour coded piping drawings. 

5.12 Provide charts of valve tag numbers, with location and function of each valve, keyed to 

flow and control diagram. 

5.13 Provide list of original manufacturer’s spare parts, current prices, and recommended 

quantities to be maintained in storage. 

5.14 Include test and balancing reports as specified in Section J – Quality Control. 

5.15 Additional requirements: as specified in individual terms of reference sections. 

 
6. MATERIALS AND FINISHES 

6.1 Building Products, Applied Materials, and Finishes: include product data, with catalogue 

number, size, composition, and colour and texture designations. Provide information for 

re-ordering products. 

6.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 

methods, and recommended schedule for cleaning and maintenance. 

6.3 Moisture-protection and Weather-exposed products: include manufacturer’s 

recommendations for cleaning agents and methods, precautions against detrimental 

agents and methods, and recommended schedule for cleaning and maintenance. 

6.4 Additional Requirements: as specified in individual terms of reference sections. 

 
7. SPARE PARTS 

7.1 Provide spare parts, in quantities specified in individual terms of reference sections. 

7.2 Provide items of same manufacturer and quality as items in Work. 

7.3 Deliver to site; place and store in location designated by City Representative. 

7.4 Receive and catalogue all items. Submit inventory listing to City Representative. Include 

approved listings in Maintenance Manual. 

7.5 Obtain receipt for delivered products and submit prior to final payment. 

 
8. MAINTENANCE MATERIALS 

8.1 Provide maintenance and extra materials, in quantities specified in individual terms of 

reference sections. 



 

CONSTRUCTION SERVICES 

PART VI – GENERAL REQUIREMENTS 

 
 

Template Version V.1 – Updated March 8, 2021 Page 81 of 82 
 

 

 

8.2 Provide items of same manufacturer and quality as items in Work. 

8.3 Deliver to site; place and store in location designated by City Representative. 

8.4 Receive and catalogue all items. Submit inventory listing to City Representative. Include 

approved listings in Maintenance Manual. 

8.5 Obtain receipt for delivered products and submit prior to final payment. 

 
9. STORAGE, HANDLING AND PROTECTION 

9.1 Store spare parts, maintenance materials, and special tools in manger to prevent 

damage or deterioration. 

9.2 Store in original and undamaged condition with manufacturer’s seal and labels intact. 

9.3 Store components subject to damage from weather in weatherproof enclosures. 

9.4 Store paints and freezable materials in a heated and ventilated room. 

9.5 Remove and replace damaged products at own expense and to satisfaction of City 

Representative. 

 
10. PRE-WARRANTY CONFERENCE 

10.1 Meet with City Representative, to develop understanding of requirements of this section. 

Schedule meeting prior to contract completion, and at time designated by City 

Representative. 

10.2 City Representative will establish communication procedures for: 

 i. Notification of construction warranty defects. 

 ii. Determine priorities for type of defect. 

 iii. Determine reasonable time for response. 

10.3 Provide name, telephone number and address of licensed and bonded company that is 

authorized to initiate and pursue construction warranty work action. 

10.4 Ensure contact is located within local service area and warranted construction, is 

continuously available, and is responsive to inquiries for warranty work action. 

 
11. WARRANTIES AND BONDS 

11.1 Separate each warranty or bond with index tab sheets keyed to Table of Contents listing.  

11.2 List subcontractor, supplier, and manufacturer, with name, address, and telephone 

number of responsible principal. 
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11.3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers, and 

manufacturers, within ten (10) working days after completion of the applicable item of 

work. 

11.4 Except for items put into use with Owner’s permission, leave date of beginning of time of 

warranty until the Date of Substantial Performance is determined. 

11.5 Verify that documents are in proper form, contain full information, and are notarized. 

11.6 Co-execute submittals when required. 

11.7 Retain warranties and bonds until time specified for submittal. 

END OF SECTION 
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Iqaluit West 40 Landfill
Scrap Metal Pile
City of Iqaluit, Nunavut
Project No.: 60680294

Issue Status: DRAFT For Comment
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