
Project Name: AV328-500, AV341-335, AV336-338, MH 93-96 SEWER UPGRADES 

Addendum Number: 2 

Project ID: 2025-RFT-092 

Date: April 4th, 2025 

The following change(s) in the Tender Documents are effective immediately. 

This Addendum forms part of the Contract Documents. The changes outlined in this addendum shall take 

precedence over the original contract document.  

Question 2.1 
Would it be possible to adjust the payment terms for the materials to have partial payment 

upon delivery to the port, and delivery to job site? 

Answer 2.1 
No, payment terms for material supply and delivery will not be adjusted. Materials must 

arrive safely and in good condition onto City of Iqaluit property for payment claims to 

be made for supply and delivery. 

Question 2.2 
Will the Provisional Items be awarded after tender close? So materials for the 

provisional items can be purchased this year? 

Answer 2.2 
Yes, if the remaining Provisional Area D will be included, it will be confirmed by the 

City of Iqaluit within 1 week of the contract award.   

Question 2.3 
Cold Patch calls for 150mm thick, is this correct? Normally we have done 75mm in the 

past. 

Answer 2.3 
Yes, the City of Iqaluit will require cold patch reinstatement to be 150mm thick. Shall 

be placed in two (2) equal lifts, properly compacted and with the use of a Contractor 

supplied hotbox to maintain optimum installation temperatures to ensure maximum 

longevity. 



 

Queston 2.4 

Is the contractor responsible for municipal landfill fees to dispose of removals?  

Answer 2.4 
No, Tipping fees for non-contaminated soils will be waved at the City owned landfill.  It is the 

Contractor’s responsibility to safely transport said non-contaminated materials to the Landfill.  The 

Landfill has to be notified a minimum three (3) business days prior.  

 

Contaminated soils and materials such as contaminated soils with hydrocarbons, or building 

materials contaminated with asbestos, paints and or lead are the full responsibility of the Contractor 

to properly and legally dispose off.  Full responsibility means proper handling, associated permits 

and all associated costs. 

Question 2.5 

On the drawings it is indicated as DR9 HDPE Pipe for the water and sewer mains. In the specs, 

they listed a DR11 (Series 160) Pipe for the watermain. I believe there is conflicting information 

– PE4710 resin is an improved resin from PE3608 that increases the pressure or series class of the 

HDPE Pipe. The old resin of 3608 required a DR9 pipe to have a Series 200 or 200 PSI constant 

operating pressure. HDPE PE4710 DR11 is a Series 200 pipe while DR9 is a series 250 pipe. 

Please confirm HDPE PE4710 DR11 (Series 200 Pipe) is acceptable for the water and sewer 

mains? 

Answer 2.5 

The City of Iqaluit will require all new watermain and sewer main piping to be upgraded to 

PE4710 DR9 (Series 250 pipe). 

 

ADDITIONAL CHANGES TO CONTRACT DOCUMENTS 

 

 

1. Addition of Provisional Item - Flexible Couplings at vault connections  

A provisional pay item has been added for flexible couplings to be installed externally on all new 

access vault watermain and sewer main connections. The standard of acceptance shall be 

Victaulic’s 3 pair 257 Dynamic Movement joint or approved equivalent. All flexible couplings 

shall be insulated and wrapped upon installation. 

 

Refer to the Provisional Pay Item A40 and D14 within the revised cost submission form enclosed. 

The updated/revised cost submission form appended to this addendum supersedes the original form 

included in the RFP.   

 

2. Addition of 3M Electronic Marking System (EMS) tape and 3M locate marker balls 

The City of Iqaluit will require all new watermain, sewer main, and service piping to be equipped 

with 3M EMS tape and 3M locate marker balls, or approved equivalent product, to facilitate future 

locating of buried infrastructure. 3M EMS tape shall be installed at 500mm vertically above all 

watermains, sewer mains and lateral services. 3M marker balls shall be installed on marker tape 

500mm vertically above new watermain and sewer main at all bends, fittings, service connections 

and any other buried appurtenances.  



 

A pay item for supply, delivery and installation of 3M EMS tape has been added to the revised cost 

submission form for the full length of all buried watermain, sewer main and service laterals.  

 

Another new provisional pay item has been added for supply, delivery and installation of 3M locate 

marker balls. Refer to the revised cost submission form enclosed. The updated/revised cost 

submission form appended to this addendum supersedes the original form included in the RFP. 

 

3. Subcontractor invoicing and allowable Markup/Profit 

The City of Iqaluit will allow a maximum limit of 10% for markup/profit for the Contractor to 

claim on any subcontractor invoice, and or Time and Materials work.  

 

4. Addition to cost submission form pay item A3 and respective payment clause 1.5.4 Pre 

construction survey by Contractor 

The pay item A3 within the revised cost submission form includes both pre construction survey and 

pre-construction layout (alignment staking) work. Any conflict or discrepancy with construction 

drawings shall be identified prior any excavation. The City of Iqaluit representative must approve 

the pcre-Construction survey and site layout prior to any excavation, and submitted a minimum 2 

weeks prior to site mobilization. 

 

Refer to the revised cost submission form enclosed. The updated/revised cost submission form 

appended to this addendum supersedes the original form included in the RFP. 

 

5. Addition to cost submission form pay item A39 and respective payment clause 1.5.31 

Rock Excavation and Disposal Off Site.   

Any Rock removal required from trench must be measured before and after removal using GPS in 

the presence of a City of Iqaluit representative. Measurement of any rock removal must be 

approved by City of Iqaluit representative prior to proper disposal.  

 

Refer to the revised cost submission form enclosed. The updated/revised cost submission form 

appended to this addendum supersedes the original form included in the RFP. 

 

6. Addition of provisional pay item A35 Granular C 

A Provisional Pay Item has been added for supply, delivery, placement, and compaction of 

Granular C material.  

 

Refer to the updated/revised cost submission form enclosed. The updated/revised cost submission 

form appended to this addendum supersedes the original form included in the RFP. 

 

7. Schedule  

Due to the additional changes imposed to contract documents, The City of Iqaluit will provide an 

extension to the RFT closing to April 15th, 2025. All proponents must submit prior to this deadline. 

Refer to the new contract timeline below with adjustments highlighted in yellow: 

 

 

 



 

 

 
Table 1: 2025-RFT-092 REVISED Contract Timeline 
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APPENDIX B – REVISED COST SUBMISSION FORM – ADDENDUM 2 
 

Date:    

   

Project 
Name: 

AV328-500, AV341-335, AV336-338, MH 93-96 
Sewer Upgrades 

 

   

I/We,   

 (Company Name)  

Of   

 (Business Address)  

 

have fully inspected the Site and examined all the conditions affecting the Work.  I/we have also 

carefully examined all documents prepared for this Contract including Addenda thereto; and 

hereby offer to furnish all labour, materials, plant, equipment and services for the proper 

execution and completion of the items listed below, in accordance with the Contract Documents, 

including all Addenda thereto which are acknowledged hereinafter for the above project for the 

sums separately indicated as follows: 
 

Item Description Qty Unit 
Payment 
Clause Unit Price 

Total 
(CAD$) 

 
AREA A – AV335 to AV341 Section 
(MAIN SCOPE) 

  
 

  

 
GENERAL WORK (MOBILIZATION & 
SITE WORK) 

  
 

  

A1. 
Mobilization & Demobilization & Site 
Work 

1 L.S. 1.5.2  $ 

A2. 
Traffic plan, safety plan, control, 
project signage and safety setup 

1 L.S. 1.5.3  $ 

A3. 

Pre-construction survey by contractor 
for edge of asphalt, landscaping 
features, AVs, drainage features 
including elevations to confirm all site 
features. Including pre Construction 
Layout work to be approved by City 
representative  prior to any 
excavation.  

1 L.S. 1.5.4  $ 

A4. 

Utility pole support including 
coordination with QEC/PPD for all 
excavation work 
 

1 L.S. 1.5.5  $ 
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A5. 

Project removals including removal of 
existing AVs, water and sewer mains, 
bollards, culverts, asphalt, etc. and 
proper disposal off site 

1 L.S. 1.5.6  $ 

A6. 

Reinstate existing landscaping 
features (boulders, bollards, utility 
sheds, signage, etc.) 

1 L.S. 1.5.7  $ 

A7. 

Prepare, coordinate and manage 
Erosion and Sedimentation Control 
Plan as per Water License Agreement 

1 L.S. 1.5.8  $ 

 
TEMPORARY SERVICING (WATER 
AND SEWER) 

  
 

  

A8. 

Development, preparation and 
coordination of temporary servicing 
and bypass plan (water and sewer) 

1 L.S. 1.5.9  $ 

A9 

Temporary servicing and bypass 
installation and removal (water and 
sewer) 

1 L.S. 1.5.10  $ 

A10. 

Prepare, coordinate and manage Spill 
Contingency Plan as per Water 
License Agreement 

1 L.S. 1.5.10  $ 

 ACCESS VAULTS   
 

  

A11. Supply and deliver Access Vaults   
 

  

 AV341W and AV341S 2 Ea 

1.5.12 

 $ 

 AV340W and AV340S 2 Ea  $ 

 AV339W and AV 339S 2 Ea  $ 

 AV338W and AV338S 2 Ea  $ 

 AV335W and AV335S 2 Ea  $ 

A12. Install Access Vaults 10 Ea 1.5.13  $ 

A13. 

Supply, deliver and install concrete 
filled bumper posts for AVs c/w 
marker post and ID label 

40 Ea 1.5.14  $ 

 WATER – SUPPLY AND DELIVER   
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A14. 
200mm insulated HDPE Pipe - Water 
Piping - DR9 

350 m  

1.5.12 

 $ 

A15. 
250mm insulated HDPE Pipe - Water 
Piping - DR9 

0 m   $ 

A16. 
200mm insulated HDPE Pipe - 
Recirculation Piping - DR9 

0 m   $ 

 SEWER – SUPPLY AND DELIVER   
 

  

A17. 
200 mm insulated HDPE Pipe - 
Sanitary Sewer - DR9 

0 m  

1.5.12 

 $ 

A18. 
300 mm insulated HDPE Pipe - 
Sanitary Sewer - DR9 

350 m   $ 

A19. 
350 mm insulated HDPE Pipe - 
Sanitary Sewer - DR9 

0 m   $ 

 
TRENCHING AND PIPE 
INSTALLATION 

  
 

  

A20. 

Install 2 Pipe Trench including all 
excavation, backfill, reinstatement, 
pipe installation, and proper disposal 
of unsuitable material  

350 m  1.5.15  $ 

A21. 

Install 3 Pipe Trench including all 
excavation, backfill, reinstatement, 
pipe installation, and proper disposal 
of unsuitable material 

0 m 1.5.15  $ 

 SERVICE CONNECTIONS   
 

  

A22a. 
Reconnect existing sanitary service 
laterals  

10 Ea 1.5.16A  $ 

A22b. 

Removal of existing water service and 
reinstatement of new service (supply 
and return lines as well as heat trace) 
while salvaging carrier pipe including 
connections to internal building 
plumbing and new water main, and 
proper disposal of waste material 

10 Ea 1.5.16B  $ 

 ROAD WORKS   
 

  

A23. 

Gravel Road and Driveway 
reinstatement - supply and install all 
necessary granular reinstatement as 
required 

1 L.S. 1.5.17  $ 

A24. Supply Cold Patch (150mm thickness) 350 m2 1.5.18  $ 
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A25. 
Remove and install new guard rail, 
and proper disposal of waste material 

20 m  1.5.20  $ 

A26. 

Ditch Construction and disposal of 
excavated material off site including 
full width rip-rap installation 

280 m  1.5.21  $ 

A27. 

Supply, deliver and install new 450mm 
dia. CMP road culverts including rip 
rap and removal and disposal of 
existing culverts 

15 m  1.5.22  $ 

A28. 

Supply, deliver and install new 600mm 
dia. CMP road culverts including rip 
rap and removal and disposal of 
existing culverts 

75 m  1.5.22  $ 

A29. 

Supply, deliver and install new 900mm 
dia. CMP road culverts including rip 
rap and removal and disposal of 
existing culverts 

30 m  1.5.22  $ 

 PROVISIONAL ITEMS   
 

  

A30. 
Installation of Cold Patch (150mm 
thickness) 

350 m2 1.5.19  $ 

A31. 

Additional 100mm thick trench 
insulation 1220mm wide as indicated 
on the drawings or requested by the 
Engineer 

      

a) 
Supply and deliver 100mm thickness 
(1200mm wide) rigid board insulation 

350 m  1.5.12  $ 

b) Install 100mm rigid board insulation 350 m 1.5.23  $ 

A32. 
Sub excavation of unsuitable material 
including backfilling with Granular 'B' 

700 m3 1.5.24  $ 

A33. 
Supply, deliver, place, and compact 
Granular B 

750 m3 1.5.25  $ 

A34. 
Supply, deliver, place and compact 
Granular A 

750 m3 1.5.26  $ 

A35. 
Supply, deliver, place and compact 
Granular C 

750 m3   $ 

A36. 
Off-site disposal of soil that is deemed 
contaminated  

200 m3 1.5.27  $ 

A37. 

Removal and off-site disposal of 
contaminated groundwater for 
trenching activities 

1 
Cash 
Allow. 

1.5.28 $50,000 $50,000 
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A38. 
Replacement of water and sewer 
service from building to water to main 

6 

Cash 
Allow. 
per 
Service 

1.5.32 $15,000 $90,000 

A39. 
Rock Removal and proper disposal off 
site  

75 m3 1.5.31  $ 

A40. 

Supply, delivery and install flexible 
coupling at watermain and sewer 
main connections to vault 

     

a) 300mm diameter piping 11 Ea   $ 

b) 200mm diameter piping 15 Ea   $ 

A41. 

Supply, delivery and install 3M EMS 
tape 500mm above full length of all 
new buried watermain, sewer main 
and service laterals 

1 L.S.   $ 

A42. 
Supply, delivery and install 3M EMS 
locate marker balls 

50 Ea   $ 

 
MAIN SCOPE AND AREA A SUBTOTAL  $ 

  

 
AREA D – MH93 to MH96 Section 
(PROVISIONAL) 

  
 

  

 
GENERAL WORK (MOBILIZATION & 
SITE WORK) 

  
 

  

D1. 
Mobilization & Demobilization & Site 
Work 

1 L.S. 1.5.2  $ 

D2. 
Traffic plan, safety plan, control, 
project signage and safety setup 

1 L.S. 1.5.3  $ 

D3. 

Pre-construction survey by contractor 
for edge of asphalt, landscaping 
features, AVs, drainage features 
including elevations to confirm all site 
features. Including pre Construction 
Layout work to be approved by City 
representative  prior to any 
excavation. 

1 L.S. 1.5.4  $ 

D4. 

Utility pole support including 
coordination with QEC/PPD for all 
excavation work 

1 L.S. 1.5.5  $ 



 

CONSTRUCTION SERVICES 

PART I – PROCUREMENT AND CONTRACT REQUIREMENTS 
2025-RFT-092 

  

 

 P7201-1602285458-245(1.0) 
 
Template Version V.8 – Updated January 18, 2024 

 Page 29 of 40 

 
 

D5. 

Project removals including removal of 
existing AVs, water and sewer mains, 
bollards, culverts, asphalt, etc. and 
proper disposal off site 

1 L.S. 1.5.6  $ 

D6. 

Reinstate existing landscaping 
features (boulders, bollards, utility 
sheds, signage, etc.) 

1 L.S. 1.5.7  $ 

D7. 

Prepare, coordinate and manage 
Erosion and Sedimentation Control 
Plan as per Water License Agreement 

1 L.S. 1.5.8  $ 

 
TEMPORARY SERVICING (WATER 
AND SEWER) 

  
 

  

D8. 

Development, preparation and 
coordination of temporary servicing 
and bypass plan (water and sewer) 

1 L.S. 1.5.9  $ 

D9. 

Temporary servicing and bypass 
installation and removal (water and 
sewer) 

1 L.S. 1.5.10  $ 

D10. 

Prepare, coordinate and manage Spill 
Contingency Plan as per Water 
License Agreement 

1 L.S. 1.5.10  $ 

 ACCESS VAULTS   
 

  

D11. Supply and deliver Access Vaults   
 

  

 AV93W and AV93S 2 Ea 

1.5.12 

 $ 

 AV96W and AV96S 2 Ea  $ 

D12. Install Access Vaults 4 Ea 1.5.13  $ 

D13. 

Supply, deliver and install concrete 
filled bumper posts for AVs c/w 
marker post and ID label 

16 Ea 1.5.14  $ 

D14. 

Supply, delivery and install flexible 
coupling at watermain and sewer 
main connections to vault 

     

a) 350mm diameter piping 5 Ea   $ 

b) 200mm diameter piping 5 Ea   $ 

 WATER – SUPPLY AND DELIVER   
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D15. 
Supply and deliver 200mm insulated 
HDPE Pipe - Water Piping - DR9 

30 m 1.5.12  $ 

 WATER – SUPPLY AND DELIVER   
 

  

D16. 
Supply and deliver 350 mm insulated 
HDPE Pipe - Sanitary Sewer - DR9 

30 m 1.5.12  $ 

 
TRENCHING AND PIPE 
INSTALLATION 

  
 

  

D17. 

Install 2 Pipe Trench including all 
excavation, backfill, reinstatement, 
pipe installation. and proper disposal 
of excavated material off site 

30 m 1.5.15  $ 

D18. 

Additional 100mm thick trench 
insulation 1220mm wide as indicated 
on the drawings or requested by the 
Engineer 

      

a) 
Supply and deliver 100mm thickness 
(1200mm wide) rigid board insulation 

30 m 1.5.12  $ 

b) Install 100mm rigid board insulation 30 m 1.5.23  $ 

D19. 

Supply, delivery and install 3M EMS 
tape 500mm above full length of all 
new buried watermain, sewer main 
and service laterals 

1 L.S.   $ 

 SERVICE CONNECTIONS   
 

  

D20. 
Reconnect existing sanitary service 
laterals  

2 Ea 1.5.16A  $ 

D21. 

Removal of existing water service and 
reinstatement of new service (supply 
and return lines as well as heat trace) 
while salvaging carrier pipe including 
connections to internal building 
plumbing and new water main. 
Including proper disposal of all waste 
material  

2 Ea 1.5.16B  $ 

D22. 

Replacement of water and sewer 
service from building to water to 
main. Including proper disposal of all 
waste material 

2 

Cash 
Allow. 
per 
Service 

1.5.32 $15,000 $30,000 
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 ROAD WORKS      

D23. 

Gravel Road and Driveway 
reinstatement - supply and install all 
necessary granular reinstatement as 
required 

1 L.S.  1.5.17  $ 

D24. Supply Cold Patch (150mm thickness) 30 m2  1.5.18  $ 

D25. 
Installation of Cold Patch (150mm 
thickness) 

30 m2  1.5.19  $ 

 
AREA D SUBTOTAL $ 

  
 

SUMMARY  

 AREA A - AV335 to AV341 - SUBTOTAL $ 

 AREA D - AV93 to AV96 (PROVISIONAL) SUBTOTAL $ 

   

 SUBTOTAL (TOTAL) $ 

 GST (5%) $ 

   

 TOTAL $ 

 

END OF SECTION  


