



Project:	2022-RFQ-137 720069 – Arnaitok Arena Improvements		
Addendum No.	3	No. of Pages:	1
Date:	August 2, 2022	Doc. No.:	P7201-1662260184-19(1.0)

The following change(s) in the Request for Quotation Documents are effective immediately.
This Addendum forms part of the Contract Documents.

Question 1

In the table 2 for the provisional items cost form, the subtotal for item 1-7, the applicable taxes, the total including GST and the total for the 2 tables are missing.

Response 1

Table 1 forms the basis of the scope of work. Table 2 items may be added to the successful contractor's scope if the City chooses to do so. Since none, or any combination, of these items may be added to the scope, no total is needed for Table 2 and no Table 2 items should be included in the Table 1 tax and total amounts. Table 2 is to be priced with taxes excluded.