
  ADDENDUM 

 

The following change(s) in the Request for Proposal Documents (2024-RFP-075) are effective 

immediately. 

This Addendum forms part of the Contract Documents. 

 
 

ITEM  DESCRIPTION       ACTION 

Question 1.1  

Are there any past environmental assessment reports (ESAs) for the project site? Previous ESA reports 

are helpful for developing more detailed scope and cost estimates for the project site. 

 

Response 1.1 

The City has no previous ESA reports for the project site. The ESA Phase 1 scope and Phase 2 scope 

are detailed as per the Government of Nunavut Guidelines for Contaminated Site Remediation and CSA 

Standards Z768-01 (R2016) & Z769-00 (R2013). The Phase 1 ESA investigations should be composed of 

a desktop study by retrieving available data from the City or by locals, and a site visit. The Phase 2 ESA 

is dependent on the Phase 1 findings on whether there is cause for further investigations via the three (3) 

test pits and are therefore priced as a provisional item.  

  

Question 1.2  

There are several buildings on and near the ductile iron water mains; would these buildings be accessible 

for interior inspection (if needed) as part of the Phase I ESA? 

  

Response 1.2 

Entry to buildings must be requested by the awarded proponent to the City representatives. There may be 

buildings to which access is not permissible. Access will be coordinated with the successful proponent 

following award, where possible. 

 

Question 1.3 

The Phase II ESA Scope of Work in Appendix I refers to a Designated Substance Report. Is it expected 

to include expenditures for completing a Designated Substance Survey if the Phase I ESA findings 

recommend it? 
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Response 1.3 

No, a Designated Substance Report (DSR) is not required as that is necessary for buildings which is not 

part of this RFP’s scope of work. 

 

Question 1.4  

Appendix I provides the following information: "For areas of potential concern, the consultant will be 

required to allow for three (3) test pits along the sewer and water alignment" – Is the Phase II ESA 

expected to be conducted with an excavator rather than a drill rig? Is there an excavator available for the 

test pits in the City, and can the hourly fees be shared? 

 

Response 1.4 

An excavator has been previously used to dig the test pits and is the recommended form of excavating. 

Proponents will be required to supply/subcontract and mobilize all equipment required to perform the 

investigations. All expenditures related to the execution of the work should likewise be priced under 

section 6.7.4 of the new Cost Submission Form.  

 

Question 1.5 

Section 3.1.5 states that the Project Manager must be a registered professional engineer in a Canadian 

Jurisdiction. Most engineering regulators in Canada now allow Limited License's for individuals who have 

the academic and work experience requirements to practise engineering within a clearly defined scope of 

practice. The NWT Practice of Engineering, Geoscience and Applied Science Technology Act was 

amended in 2023 to allow NAPEG to start allowing these licenses and they are currently in the process of 

developing bylaws and processes to do so. If there is another Civil Engineer (i.e. Technical Lead) within 

the project team that is a registered professional engineer, will the City accept a Project Manager with a 

Limited Licensee in another jurisdiction? 

 

Response 1.5 

Yes, the City will consider a Project Manager (PM) with a limited license contingent that the Technical 

Lead, who is a registered Professional Engineer, has a higher level of effort to ensure presence 

throughout the design process. This should be evident as per the work plan and time breakdown of the 

project team in the proposal.  
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