
  ADDENDUM 

 

 

The following change(s) in the Request for Proposal Documents (2024-RFP-075) are effective 

immediately. 

This Addendum forms part of the Contract Documents. 

 
 

ITEM  DESCRIPTION       ACTION 

Question 9.1  

Due to the substantial changes on the recently posted addendum, we are requesting an additional 

submission extension to February 13.   

 

Response 9.1 

An extension to the closing date will be given to all proponents. See the new RFP schedule for reference 

with the adjusted dates below: 

Table 1 – RFP Process Schedule 

Milestone Date 

Issue RFP November 7, 2024 

Last Day for Proponent Questions February 6, 2025 - @3:00 PM EST 

RFP – Submission Deadline February 13, 2025 - @3:00 PM EST 

Evaluation and Determination of Preferred 
Consultant 

February 25, 2025 

Approvals, Notice of Contract Award, and 
Notice of Regret 

March 11, 2025 

Contract Creation/ Circulation for Signatures March 14, 2025 

Project Kick-Off Meeting March 18, 2025 

 

Question 9.2 

Would it be possible to increase the page count for the workplan section of the Critical pipeline’s 

proposal, its currently limited to 5 pages however that does not provide a lot of space to give a detailed 
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overview of our workplan, approach and methodology, given the complexity and phased approach of the 

project? 

 

Response 9.2 
Yes, an increase to the page limit on Section C- Work Plan will be granted. The page limit will be 
increased to eight (8) pages to ensure proponents have adequate space.  
 
 
 
Colliers Project Leaders Inc.       January 27, 2025 


